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CITY OF SANTEE 
STATE OF CALIFORNIA 

 
NOTICE INVITING SEALED BIDS 

 
The City of Santee, City, invites sealed bids for: 

 
MAST PARK IMPROVEMENTS 

CIP 2008-53 
  
Sealed bids will be received at the Office of City Clerk, City of Santee, 10601 Magnolia 
Avenue, Building 3, until 10:00 a.m. on Thursday, August 16, 2018 at which time they 
will be publicly opened and read aloud at said office. Any bidder who fails to submit its 
documentation by the above date and time shall have that Bid rejected and returned 
unopened.  
 
Work do be done includes the furnishing of all labor, materials and equipment 
necessary for the installation of stabilized disintegrated granite walkways, concrete 
pathways, lodge pole fencing, chain link fencing, chain link gates, decorative metal 
railing, retaining walls, steel gates, prefabricated restroom building, including plumbing, 
prefabricated disc golf concession building, earthwork grading, landscape planting, 
landscape irrigation, site amenities, parking lot paving, asphalt resurfacing, drainage 
improvements, concrete sidewalks, concrete mow curb, exposed aggregate surfacing, 
shade shelter installation, playground installation, safety surfacing, subdrainage, private 
roadway signing and striping, driveway installation, infiltration basin installation, 
hydrodynamic separator, fire service installation, water, sewer, electrical, and 
communications utilities, and all related and necessary work as defined in the contract 
documents. 
 
Contract Documents, including Plans, Specifications and Proposal Forms, may be 
examined and/or downloaded on the City’s website at www.cityofsanteeca.gov.  
 
Contract Documents may also be examined at the City Clerk’s Office, 10601 Magnolia 
Avenue, Building 3, Santee, CA 92071-1266. All bidders shall notify the City of Santee 
to be added to the bidder’s list if plans and specifications are downloaded from the 
City’s website in order to receive any addendums to the contract documents.  
 
A prebid meeting has been scheduled for 10:00 a.m. on Wednesday, July 25, 2018 at 
the City Council Chambers, Building 2, 10601 Magnolia Avenue, Santee, CA 92071 
 
Each bid must conform and be responsive to the Contract Documents and all plans, 
specifications and proposal forms described above. 
 
Each bid must be submitted in a sealed envelope bearing on the outside the name of 
bidder, the bidder’s address, the name of the project for which the bid is submitted and 
the appropriate State Contractor's License designation held by the bidder. If forwarded 
by mail, the sealed envelope containing the bid must be enclosed in another envelope 
addressed to the City Clerk, City of Santee, 10601 Magnolia Avenue, Building 3, 
Santee, CA 92071-1266. 

http://www.cityofsanteeca.gov/
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Bid Guarantee / Bid Bond: 
Each bidder must submit a proposal to the City Clerk on standard forms available in the 
Office of the Director of Development Services. Said proposal is to be accompanied by 
a certified or cashier's check, cash deposit, or a bidder's bond made payable to the City 
of Santee, in an amount not less than 10 percent (10%) of the total bid submitted. 
 
Contractor Registration: 
All Contractors and Subcontractors bidding on Public Works projects shall be registered 
with the Department of Industrial Relations and pay all required registration and annual 
renewal fees in order to be qualified to bid on Public Works projects pursuant to Section 
1725.5 of the Labor Code.  
 
The Contractor and all Subcontractors shall be registered with the Department of 
Industrial Relations as a qualified Contractor to perform work on Public Works projects. 
Any listed and or unlisted Subcontractor working for a Public Works project shall be 
replaced by the Contractor immediately upon notice by the City or Contractor. The 
Contractor shall be responsible for any costs associated with the replacement of a 
Subcontractor for failure to be registered with the Department of Industrial Relations as 
a qualified Contractor to perform work on a Public Works project. 
 
Any bid submitted by an unregistered bidder at the time of bid opening shall be deemed 
a non-responsible bid and their bid shall be rejected.  
 
License Requirements: 
The Successful Bidder shall possess, pursuant to Section 7028.15 of the Business and 
Professions Code and Section 3300 of the Public Contract Code, all bidders must 
possess proper licenses for performance of this Contract at the time of submitting their 
bid. Contractors shall possess the following State of California Contractor's licenses, or 
such other licenses as may be allowed by law, at the time of bid submission in order to 
perform the work: Class “A”. 
 
Subcontractors must possess the appropriate licenses for each specialty work 
subcontracted. Contractors who are ineligible to perform work on a public works project 
pursuant to Section 1777.1 or Section 1777.7 of the Labor Code are prohibited from 
bidding on this Project. 
 
Prevailing Wages: 
Bidders are advised that this Contract is a Public Work for purposes of the California 
Labor Code, which requires payment of prevailing wages. This project is subject to 
compliance monitoring and enforcement by the State of California, Department of 
Industrial Relations. 
 
The City has obtained from the Director of the Department of Industrial Relations the 
general prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work in the locality in which this work is to be performed for each craft, 
classification or type of worker needed to execute the contract. These per diem rates, 
including holiday and overtime work, as well as employer payments for health and 
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welfare, pension, vacation, and similar purposes are on file at the Office of the Director 
of Development Services, and also available from the Director of the Department of 
Industrial Relations. These per diem rates will be made available to any interested party 
upon request. Each Contractor to whom a Contract is awarded and every Subcontractor 
must pay the prevailing rates, post copies thereof at the job site and otherwise comply 
with applicable provisions of state law. 
 
It shall be mandatory upon the bidder to whom the Contract is awarded, and upon any 
Subcontractor under him, to comply with all Labor Code provisions, which include, but 
are not limited to the payment of not less than the said specified rates to all workers 
employed by them in the execution of the Contract, employment of apprentices, 
retention of payroll records, hours of labor and debarment of Contractors and 
Subcontractors. 
 
Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors 
that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public 
work must be registered with the Department of Industrial Relations. No bid will be 
accepted nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the Department of Industrial Relations to 
perform public work. If awarded a Contract, the Bidder and its subcontractors, of any 
tier, shall maintain active registration with the Department of Industrial Relations for the 
duration of the Project. 
 
This Project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. In bidding on this project, it shall be the Bidder’s sole responsibility 
to evaluate and include the cost of complying with all labor compliance requirements 
under this contract and applicable law in its bid. 
 
Employment of Apprentices 
The California Labor Code requires the contractor and any subcontractors to employ 
registered apprentices on public works projects pursuant to Section 1777.5. 
 
Standardized Products, Things, or Services:  
Pursuant to Public Contract Code Section 3400(b) the City may make a finding that is 
described in the invitation for bids that designates certain products, things, or services 
by specific brand or trade name for the statutorily enumerated purposes. As required by 
section 3400(b) and Section 3400(c) the City has made such findings as further 
described in the Special Conditions. These findings, as well as the products and their 
specific brand or trade names that must be used for the Project may be found within the 
Special Provisions.  
 
Interest In More Than One Bid:  
No bidder shall be allowed to make, submit or be interested in more than one bid. 
However, a person, firm, corporation or other entity that has submitted a sub-proposal 
to a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified 
from submitting a sub-proposal or quoting prices to other bidders submitting a bid to the 
City. 
 
Changes to Bid Invitation:  
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Any material changes, additions, or deletions to the bid invitation within 72-hours of the 
date and time for opening of bids described herein shall result in an extension of time 
for the submission of such bids by no less than 72-hours. 
 
Rejection of Bids: 
The City Council reserves the right to reject any or all bids and to waive any informality 
or irregularity in any bid received and to be the sole judge of the merits of the respective 
bids received. The award, if made, will be made to the lowest responsive and 
responsible bidder. 
 
Award of Contract:  
The City shall determine the lowest bid as the Contractor submitting the lowest bid as 
defined in the Bid Schedule for the “Base Bid” and is deemed responsive and 
responsible. Award of the base bid and any alternates for the project shall be based 
upon funds available. 
 
Contract Bonds: 
The Successful Bidder will be required to furnish a Performance Bond in the amount of 
one hundred percent (100%) of the Total Bid Price, and a Payment (Material and Labor) 
Bond in the amount of one hundred percent (100%) of the Total Bid Price, on the forms 
provided and in the manner described in the Bid Documents. The Bid Bond will be 
forfeited should the bidder to whom the Contract is awarded fail to enter into the 
Contract and provide the required Performance and Payment Bonds and Certificate(s) 
of Insurance within ten (10) calendar days after the date of receipt of Notice of Award of 
the Contract pursuant to the terms of said Bid Bond. 
  
Monies Withheld by the City to ensure performance under the contract may be released 
in accordance with Public Contract Code 22300 and these Contract Documents. 
Pursuant to Public Contract Code Section 22300, for monies earned by the Contractor 
and withheld by the City of Santee to ensure the performance of the Contract, the 
Contractor, may, at its option, choose to substitute securities meeting the requirements 
of said Public Contract Code Section 22300. 
 
 
No bidder may withdraw his bid for a period sixty (60) calendar days after the date set 
for the opening of bids. 
 
 
  

_________________________                                   
       Steven Miller, P.E. 
         Senior Civil Engineer 
       City of Santee, California 
 
The City of Santee complies with the Americans with Disabilities Act. If you require 
reasonable accommodations for the pre-bid conference or bid opening, please contact 
the Office of the City Clerk, (619) 258-4100, at least 48 hours prior to the meeting. 
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CITY OF SANTEE 
 

MAST PARK IMPROVEMENTS 
CIP 2088-53 

 
INFORMATION FOR BIDDERS 

 
PREPARATION OF PROPOSAL FORMS 
 
 
1. Preparation: The City invites proposals, on the forms attached under "Bid 

Submittal Package," to be submitted until the time and at the place set for the 
opening of bids in the published "Notice to Contractors." Proposals not presented 
on forms so furnished will be disregarded. All bids must be under sealed cover. 
The City will not accept any bids or bid modifications submitted by facsimile or 
electronic mail transmission. 

 
The Proposal forms are contained herein, together with the Notice to Contractors, 
Agreement and Special Provisions. The Proposal forms within these documents 
may be detached therefrom. The Proposal shall set forth the unit price bid clearly 
in legible figures, in the respective space provided in the Bid Schedule, and shall 
be signed by the bidder, who shall fill out all blanks in the Proposal forms as 
therein required. 

 
In case of discrepancy between the unit price and the total set forth for the item, 
the written unit price shall prevail, provided, however, if the amount set forth as a 
unit price is ambiguous, unintelligible or uncertain for any cause, or is omitted, or in 
the case where the unit price is the same as the entry in the "Total" column, then 
the amount set forth in the "Total" column for the item shall prevail in accordance 
with the following: 

 
A. As to the lump sum items, the amount set forth in the "Total" column shall be 

the unit price. 
B. As to the unit price items, the amount set forth in the "Total" column shall be 

divided by the estimated quantity for the item and the price thus obtained 
shall be the unit price. 

 
Any error in the addition of the amounts constituting the items of the Bid Schedule 
will be corrected and such corrected total(s) shall be used to determine the 
successful bidder. All prices or sums shall include all sales and other taxes which 
may be applicable. 

 
The Proposal must be executed in accordance with these instructions and the 
instructions contained on the forms provided. If the bidder is an individual or a 
partner, the signature on the Proposal and the Bid Bond must be the same as the 
name of the bidder shown on other parts of these forms. (Showing the name as 
"J.E. Doe" and the signature as "John E. Doe" may be considered as an 
irregularity.) 
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2. Ethics in Bidding: The City expects the bidders to maintain high ethical standards 
in engaging in the competitive bidding process. The bid amount of one bidder 
should not be divulged to another before the award of the subcontract or order, nor 
should it be used by bidders to secure a lower proposal from another bidder on 
that project (bid shopping). Subcontractors or Suppliers should not request 
information for the bidder regarding any sub-bid in order to submit a lower proposal 
on that project (bid peddling). The City will consider any bidder found to be 
engaging in such practices to be a non-responsible bidder and may reject its bid on 
that ground. 
 

3. Modifications on the Submitted Proposal: Modifications, changes or additions 
to the Proposal may be considered an irregularity. Erasures, interlineations, or 
corrections in preparing the bids must be initialed by the person(s) signing the 
Proposal in the margin immediately opposite the correction. Alternate proposals 
will not be considered unless called for. 

 
4. The Award of the Contract: If made by the City, will be as specified in the Notice 

to Contractors Inviting Bids. 
 
5. No Telephone Availability: Bidders are advised that on bid date telephones will 

not be available at the City Administrative Offices for use by bidders or their 
representatives. 

 
6. Bid Guarantee: Each bid shall be accompanied by cash, a certified or cashier's 

check, or a bidder's bond in the amount of not less than 10 percent of the 
maximum amount of the bid; the check or bond made payable to the order of the 
City of Santee. Said check or bond shall be given as a guarantee that the bidder 
will, within ten (10) days after being requested to do so by the City, enter into a 
contract and provide the required bonds and insurance contracts if awarded the 
work; if the bidder to whom the work has been awarded and to whom the request 
has been made refuses or fails to enter into said contract and provide the required 
bonds and insurance contracts within the specified time, the check shall be 
forfeited to the City or the Contractor and surety on the bond shall be liable to the 
City for the amount thereof in accordance with its terms. When the lowest 
responsible bidder executes and delivers to the City the required contract 
documents, the bid bond or the certified or cashier's check will be returned to the 
bidder. 

 
7. Disqualification of Bidders: A bidder shall be considered disqualified for any of 

the following reasons: 
 

(a) Submitting more than one proposal from the same partnership, firm, or 
corporation under the same or different name. 

 
(b) Evidence of collusion among bidders. Bidders participating in such collusion 

shall be disqualified as bidders for any future work of the City until any such 
participating bidder has been reinstated by the City as a qualified bidder. 
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A person, firm or corporation may submit a sub proposal to more than one bidder, 
or may submit sub proposals in addition to submitting a proposal as bidder, without 
being disqualified. 

 
8. Relief of Bidder: If the bidder claims a mistake was made in his bid, the bidder 

shall give the City written notice within five (5) days after the opening of bids of the 
alleged mistake, specifying in the notice in detail how the mistake occurred. 

 
9. Withdrawal or Revision of Proposals: A bidder may withdraw or revise (by 

withdrawal of one proposal and submission of another) a proposal, provided that 
the bidder's request for withdrawal is received at the Office of the City Clerk in 
writing before the time specified for opening bids. Revised proposals must be 
submitted as specified herein. The request for withdrawal shall be executed by the 
bidder or by his duly authorized representative. Proposals that are received after 
the time specified for opening bids shall be returned to the bidder unopened. After 
the scheduled closing time for receipt of bids, a bidder may not withdraw its bid 
until the expiration of sixty (60) calendar days, after which time a bid may be 
withdrawn only in writing and in advance of actual award of the Contract. 

 
10. Rejection of Proposals: Proposals may be rejected if they show any alteration of 

form, additions not called for, conditional bids, incomplete bids, erasures, or 
irregularities of any kind. 

 
The City reserves the right to reject any irregular proposal and the right to waive 
technicalities if such waiver is in its best interest and conforms to local laws and 
ordinance pertaining to the letting of construction contracts. 

 
When a proposal is signed by an agent other than the officer or officers of a 
corporation authorized to sign contracts on its behalf, or a general partner of a 
partnership, a "Power of Attorney" must be on file with the City Clerk prior to 
opening bids or shall be submitted with the proposal. 
 

11. Filing of Bid Protests: Bidders may file a "protest" of a Bid with the City of 
Santee. In order for a bidder's protest to be considered valid, the protest must: 

 
A. Be filed in writing within five (5) calendar days after the bid opening date to 

the Office of the City Clerk; 
B. Clearly identify the specific irregularity or accusation;  
C. Clearly identify the specific City of Santee staff determination or 

recommendation being protested; 
D. Specify, in detail, the grounds of the protest and the facts supporting the 

protest; and 
E. Include all relevant, supporting documentation with the protest at time of filing. 

 
If the protest does not comply with each of these requirements, it will be rejected 
as invalid. 

 
If the protest is valid, the City of Santee, shall review the basis of the protest and 
all relevant information. The City of Santee will provide a written decision to the 
protestor. The protestor may then appeal the decision to the City of Santee. 
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12. Bid Deposit Return: The City will return the security accompanying the bids of all 
unsuccessful bidders no later than sixty (60) calendar days after award of the 
Contract. 

 
13. Interpretation of Plans and Documents: If any person contemplating submitting 

a bid for the proposed Contract is in doubt as to the true meaning of any part of the 
drawings, specifications, or other Contract Documents, or finds discrepancies in, or 
omissions from the drawings and specifications, that person may submit to the City 
a written request for an interpretation or correction thereof. Such submittal shall be 
submitted in writing no later than 5:00 p.m. 7 calendar days prior to the bid opening 
to the City Representative listed below: 

 
Steven Miller, P.E. 
Senior Civil Engineer 
City of Santee 
smiller@cityofsanteeca.gov 
 

It shall be the bidder’s responsibility to ensure receipt of all emails. Any and all 
such interpretations and any supplemental instructions will be in the form of written 
addenda to the Specifications which, if issued, will be emailed to all registered 
bidders and posted on the City’s website at www.cityofsanteeca.gov. All addenda 
so issued shall become part of the Contract Documents. It shall be the bidder’s 
responsibility to ensure receipt of all emails and/or faxes. Bidders shall notify the 
City’s representative in writing in order to be listed as a registered bidder and 
posted on the plan holders list which is available for review on the City’s website. 
The person submitting the request will be responsible for its prompt delivery. In the 
event that an addendum or bulletin, setting forth material changes, additions or 
deletions is issued when there is 72 hours or less to the bid deadline, the City will 
extend the bidding deadline by at least 72 hours. No person is authorized to make 
any oral interpretation of any provision in the Contract Documents to any bidder, 
and no bidder is authorized to rely on any such unauthorized oral interpretation. 

 
14. Request For Substitutions: 
 

a. For purposes of this provision the term "substitution" shall mean the 
substitution of any material, process or article that is substantially equal or 
better in every respect to that so indicated or specified in the specifications.  

 
b. Pursuant to Public Contract Code Section 3400 (c) the City may make a 

finding that is described in the invitation for bids that designates certain 
products, things, or services by specific brand or trade name for the statutorily 
enumerated purposes. As required by section 3400 (c) the City has made 
such findings as further described in the Special Conditions. These findings, 
as well as the products and their specific brand or trade names that must be 
used for the Project may be found in Section 200 of the Special Conditions.  

 
c. Unless specifically designated in Section 200 of the Special Conditions, 

whenever in specifications any material, process, or article is indicated or 
specified by grade, patent, or proprietary name or by name of manufacturer, 
such specifications shall be deemed to be used for the purpose of facilitating 

http://www.cityofsanteeca.gov/
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the description of the material, process or article desired and shall be deemed 
to be followed by words "or equal." Bidders may, unless otherwise stated, 
offer for substitution any material, process or article which shall be 
substantially equal or better in every respect to that so indicated or specified. 
However, the City has adopted certain uniform standards for certain 
materials, processes and articles. If any material, process or article offered for 
substitution by bidders is not, in the opinion of the City, substantially equal or 
better in every respect to that specified, bidders shall furnish the material, 
process or article specified. The burden of proof as to the equality of any 
material, process or article shall rest with the bidders. 

 
d. Bidders shall submit requests together with substantiating data for 

substitution of any "or equal" material, process or article no later than 5:00 
p.m. 7 calendar days prior to the bid opening. Provisions authorizing 
submission of "or equal" substitution justification data shall not in any way 
authorize an extension of time for performance of this Contract. Furthermore, 
if a proposed "or equal" substitution request is rejected, a bidder shall be 
responsible for including the specified material, process or article in its bid. 
The City shall not be responsible for any costs of bidders associated with "or 
equal" substitution requests. The City has the complete and sole discretion to 
determine if a material, process or article is an "or equal" material, process or 
article that may be substituted.  

 
e. For purposes of subdivision (d) above, data required to substantiate requests 

for substitutions of an "or equal" material, process or article data shall include 
a signed affidavit from the bidder stating that the substituted "or equal" 
material, process or article is equivalent to that specified in the specification in 
every way except as listed on the affidavit. Substantiating data shall also 
include any and all illustrations, specifications, and other relevant data 
including catalogue information which describes the requested substituted "or 
equal" material, process or article and substantiates that it is an “or equal” to 
the material process or article specified. In addition, the submittal 
documentation must also include a statement of the cost implications of the 
substitution being requested stating whether and why the substitution of the 
"or equal" material, process or article will reduce or increase the Contract 
Price. The substantiating data must also include information regarding the 
durability and lifecycle cost of the requested substituted "or equal" material, 
process or article. Failure to submit all the needed substantiating data, 
including the signed affidavit, to the City Representative in a timely fashion so 
that the substitution can be adequately reviewed may result in the rejection of 
the proposed substitution. The City Representative is not obligated to review 
multiple substitution submittals for the same product or item due to the 
bidder’s failure to submit a complete package initially. 

 
f. Time limitations in this Article must be complied with strictly and in no case 

will an extension of time for completion be granted because of bidder’s failure 
to request the substitution of an alternative item at the times and manner set 
forth herein in subdivision (d). Further, the bidder shall bear the costs of all 
Engineering work associated with the review of submittals for substitution of 
equals.  
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g. In event the Contractor furnishes material, process, or article more expensive 

than that specified, the difference in cost of such material, process, or article 
so furnished shall be borne by Contractor. 

 
15. Evidence of Responsibility: If bidders were not required to pre-qualify prior to 

being allowed to bid on the Project, the following information will be required to 
accompany bids submitted to the City: 

 
Each bid shall be supported by a statement of the bidder’s experience as of recent 
date on the form entitled “INFORMATION REQUIRED OF BIDDER,” bound herein. 
City may also consider the qualifications and experience of Subcontractors and 
other persons and organizations (including those who are to furnish the principal 
items of material and equipment) proposed for those portions of the work. 
Operating costs, maintenance considerations, performance data and guarantees of 
materials and equipment may also be considered by the City. In this regard, the 
City may conduct such investigations as the City deems necessary to assist in the 
evaluation of any bid and to establish the responsibility, qualifications and financial 
ability of the bidder, proposed Subcontractors, and other persons and 
organizations to do the work in accordance with the Contract Documents to the 
City’s satisfaction within the prescribed time; the City reserves the right to reject 
the bid of any bidder who does not pass any such evaluation to the satisfaction of 
the City. 

 
16. Signing of Bids: All Bids submitted shall be signed by the Bidder or its authorized 

representative. Bidders may be asked to provide evidence in the form of an 
authenticated resolution of its Board of Directors or a Power of Attorney evidencing 
the capacity of the person signing the Bid to bind the Bidder to each Bid and to any 
Contract arising therefrom. If a Bidder is a joint venture or partnership, it may be 
asked to submit an authenticated Power of Attorney executed by each joint 
venturer or partner appointing and designating one of the joint venturers or 
partners as a management sponsor to execute the Bid on behalf of Bidder. Only 
that joint venturer or partner shall execute the Bid. The Power of Attorney shall 
also: (1) authorize that particular joint venturer or partner to act for and bind Bidder 
in all matters relating to the Bid; and (2) provide that each venturer or partner shall 
be jointly and severally liable for any and all of the duties and obligations of Bidder 
assumed under the Bid and under any Contract arising therefrom. The Bid shall be 
executed by the designated joint venturer or partner on behalf of the joint venture 
or partnership in its legal name. 
 

17. Contractor's License: To perform the work required for this Project, bidders must 
possess the appropriate Contractor's License for the portion of the work bid upon, 
and bidders must maintain the license throughout the duration of the Contract. If, at 
the time the bids are opened, bidder is not licensed to perform the Project in 
accordance with division 3, chapter 9 of the Business and Professions Code of the 
State of California and the Notice to Contractors Calling for Bids, the bid will not be 
considered. 

 
18. Notarization of Documents: Bidders are hereby informed that failure to notarize 

all Proposal forms contained herein, for which notarization is required, may result 
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in rejection of the bidder’s Proposal on the basis that bidder’s Proposal is not 
responsive to these Contract Documents. 

 
19. Contract and Bonds: Contractor, will be required to execute, and the form of the 

Performance Bond equal to one hundred percent (100%) of the successful bid, and 
Payment Bond equal to one hundred percent (100%) of the successful bid which 
the bidder will be required to furnish at the time of execution of the Contract, are 
included in the Contract Documents and should be carefully examined by the 
bidder. The required number of executed copies of the Contract, the Performance 
Bond, and the Payment Bond for Public Works is as specified in the Special 
Provisions. The Performance and Payment Bonds must be executed by an 
admitted Surety approved to conduct business in the State of California, pursuant 
to California Code of Civil Procedure Section 995.120. In addition, to the extent 
required by law, the Payment and Performance Bonds must be accompanied by a 
certified copy of the certificate of authority of the insurer issued by the Insurance 
Commissioner of the State of California, a certificate from the Clerk of the County 
of San Diego that the certificate of authority of the insurer has not been 
surrendered, revoked, cancelled, annulled, or suspended, or if it has that it has 
been renewed, and four copies of the insurer’s most recent annual statement and 
quarterly statement filed with the Department of Insurance of the State of 
California. 

 
20. Substitution of Security: The Contract Documents call for monthly progress 

payments based upon the percentage of the work completed. The City will retain in 
accordance to Section 9-3.2. At the request and expense of the successful bidder, 
the City will substitute securities for the amount so retained in accordance with 
Public Contract Code section 22300 and the Contract Documents. 

 
21. Non-Collusion Affidavit: Bidders on all public works contracts are required to 

submit an affidavit of Non-Collusion with their bid. This form is included with the bid 
package and must be signed under the penalty of perjury and dated. 

 
22. Insurance: Prior to commencement of the work the successful bidder shall 

purchase and maintain insurance as set forth in the Standard Specifications for 
Public Works Construction, and in the amounts specified in Section 7-3 of the 
Special Provisions to these Contract Documents, and in a form acceptable to the 
City. The successful bidder shall be required to file with the City certificates of such 
insurance, and shall name, by way of endorsement on any policy of insurance, the 
City and City Representative(s) as additionally insured. Failure to furnish such 
evidence of insurance may be considered default by the successful bidder.  

 
23. Workers' Compensation: In accordance with the provisions of Section 3700 of 

the Labor Code, Contractor shall secure the payment of compensation to his 
employees. Contractor shall sign and file with the City the following certificate prior 
to performing the work under this Contract: 

 
I am aware of the provisions of Section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
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provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract. 

 
The form of such certificate, Contractors Certificate Regarding Workers 
Compensation, is included as part of the Contract Documents. 

 
24. Prevailing Wages: Bidders are advised that this Contract is a public work for 

purposes of the California Labor Code, which requires payment of prevailing 
wages. City has obtained from the Director of the Department of Industrial 
Relations the general prevailing rate of per diem wages and the general prevailing 
rate for holiday and overtime work. These rates will be on file at the Office of the 
Director of Development Services and they will be made available to any 
interested party upon request. Each Contractor to whom a Contract is awarded 
and every Subcontractor must pay the prevailing rates, post copies thereof at the 
job site and otherwise comply with applicable provisions of state law. 

 
It shall be mandatory upon the bidder to whom the Contract is awarded, and upon 
any Subcontractor under him, to comply with all Labor Code provisions, which 
include, but are not limited to the payment of not less than the said specified rates 
to all workers employed by them in the execution of the Contract, employment of 
apprentices, retention of payroll records, hours of labor and debarment of 
Contractors and Subcontractors. 
 

25. Designation of Subcontractor(s): Each bidder shall set forth on the form 
provided herein, and submit with its sealed bid at the time bids are due the name 
and address of the place of business of each Subcontractor who will perform work, 
labor, furnish materials, or render service to the bidder on said Contract in excess 
of one-half (1/2) of one percent (1%) of the total bid or, in the case of bids or offers 
for the construction of streets or highways, including bridges, in excess of one-half 
of 1 percent of the prime Contractor’s total bid or ten thousand dollars ($10,000), 
whichever is greater.  
 

26. Public Works Contractor Registration Certification: Pursuant to Labor Code 
sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, 
be listed in a bid proposal, or enter into a contract to perform public work must be 
registered with the Department of Industrial Relations. No bid will be accepted nor 
any contract entered into without proof of the contractor’s and subcontractors’ 
current registration with the Department of Industrial Relations to perform public 
work. If awarded a Contract, the Bidder and its subcontractors, of any tier, shall 
maintain active registration with the Department of Industrial Relations for the 
duration of the Project. To this end, Bidder shall sign and submit with its Bid the 
Public Works Contractor Registration Certification on the form provided, attesting 
to the facts contained therein. Failure to submit this form may render the Bid non-
responsive. In addition, each Bidder shall provide the registration number for each 
listed subcontractor in the space provided in the Designation of Subcontractors 
Form. 
 

27. Debarment of Contractors and Subcontractors: In accordance with the 
provisions of the California Labor Code, Contractors or Subcontractors may not 
perform work on a public works project with a Subcontractor who is ineligible to 
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perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of 
the California Labor Code. Any contract on a public works project entered into 
between a Contractor and a debarred Subcontractor is void as a matter of law. A 
debarred Subcontractor may not receive any public money for performing work as 
a Subcontractor on a public works contract. Any public money that is paid, or may 
have been paid to a debarred Subcontractor by a contract on the Project shall be 
returned to the City. The successful bidder, as Contractor, shall be responsible for 
the payment of wages to workers of a debarred Subcontractor who has been 
allowed to work on the Project. 

 
28. Anti-Discrimination: It is the policy of the City that in connection with all work 

performed under contracts, there be no discrimination against any prospective or 
active employees engaged in the work because of race, color, ancestry, national 
origin, religious creed, sex, age or marital status. The successful bidder agrees to 
comply with applicable Federal and California laws including, but not limited to, the 
California Fair Employment Practice Act, beginning with Government Code 12900, 
and Labor Code 1735. In addition, the successful bidder agrees to require like 
compliance by any Subcontractors employed on the work by him. 

 
29. Additional Requirements: The bidder's attention is directed to the Special 

Provisions bound herein for additional requirements of the Proposal and Contract 
Documents. 
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SPECIAL PROVISIONS 
 
  
PREFACE STANDARD SPECIFICATIONS AND STANDARD DRAWINGS 
 
The below Standard Specifications, Standard Drawings, Modifications, are hereby made 
part of the Contract Documents: 
 
STANDARD SPECIFICATIONS: 

The Standard Specifications for Public Works Construction “GREENBOOK”, written 
and promulgated by a mutual benefit corporation comprised of nine members – five 
representing the American Public Works Association, four from the Associated 
General Contractors of California, the Engineering Contractors Association, the 
Southern California Contractors Association and BNi Publications, Inc. shall be the 
Standard Specifications of the City of Santee. All work shall conform to the 2015 
Edition, including supplements, of these Standard Specifications, and the following 
Modifications.  

 
STANDARD DRAWINGS:  

The San Diego Area Regional Standard Drawings, Latest Edition including any 
modifications made by the City of Santee and included herein. 

 
REFERENCE STANDARDS: 

The State of California Department of Transportation Standard Plans, 2015 and The 
State of California Department of Transportation Standard Specifications, 2015 shall 
hereinafter be collectively referred to as “Caltrans Standards”. 
 
The California Manual on Uniform Traffic Control Devices, Latest Edition shall 
hereinafter be collectively referred to as “CA MUTCD”. 

 
For the convenience of the Contractor, the section and subsection numbering system 
used in these Modifications correspond directly to that used in the “GREENBOOK” 2015 
Edition. 
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PART 1 
GENERAL PROVISIONS 

Is amended as follows: 
 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, 
UNITS OF MEASURE, AND SYMBOLS 

 
1-2  TERMS AND DEFINITIONS 
 
Whenever in the Standard Specifications or the Special Provisions the following terms 
are used, they shall be understood to mean and refer to the following: 
 

Agency:  City of Santee 
Board:   City Council of the City of Santee 
City:   City of Santee 
Engineer:  City Engineer:  

Acting either directly or through properly authorized agents, 
such agents, acting within the scope of the particular 
responsibilities entrusted to them. 

Inspector:  That person or persons designated by the Engineer. 
  

Other terms appearing in the Standard Specifications shall have the Intent and meaning 
specified therein. 
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SECTION 2 - SCOPE AND CONTROL OF THE WORK 
Is amended as follows: 

 
2-1  AWARD AND EXECUTION OF THE CONTRACT  
  Add the following subsections: 
 
2-1.1  Examination of Plans, Specifications, and Project Site 
 
The bidders shall satisfy themselves as to the character, quality, and quantities of work 
to be performed, materials to be furnished, and as to the requirements of the proposed 
Contract. The submission of a Proposal shall be prima facie evidence that the Bidder 
has made such examination and is satisfied as to the conditions to be encountered in 
performing the Work and as to the requirements of the proposed contract Plans and 
Specifications. 
 
2-1.2  Award of Contract 
 
The City shall determine the lowest bid as the Contractor submitting the lowest bid as 
defined in the Notice Inviting Bids. 
 
2-1.3   Execution of Contract 
 
The Contract shall be signed by the successful bidder in duplicate and returned, 
together with the contract bonds and insurance certificates within ten (10) days of 
receipt of these documents from the City. No contract shall be binding upon the City 
until the same has been completely executed by the Contractor and approved by the 
City Attorney, and executed by the City Manager of the City of Santee. 
 
Failure to execute a contract and file acceptable bonds and insurance contracts as 
provided herein within the time limit above may be just cause for the annulment of the 
award and the forfeiture of the proposal guaranty. 
 
2-1.4  Request for Information (RFI) 
 
If the Contractor determines the work to be done is not sufficiently detailed or explained 
in the Contract Documents, they shall submit in writing a request to the Engineer for 
further explanation.  
 
2-3  SUBCONTRACTS 
 
2-3.2  Self Performance 
  Delete the first sentence and replace with the following: 
 
The Contractor shall perform with its own organization, Contract work amounting to at 
least twenty-five percent (25%) of the Total Bid. 
 

Add the following paragraph: 
 
For the purpose of evaluating the percentage of work performed by Subcontractors, the 
cost of all equipment, supplies and materials used or installed on the project by 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

18 
 

Subcontractors shall be considered as part of the work of Subcontractors. This will 
apply even if the Contractor supplies and pays for some or all equipment, supplies or 
materials used by Subcontractor. 
 
2-4  CONTRACT BONDS 
  Revise the third paragraph to read: 
 
As part of the execution of this contract, the Contractor shall furnish to the City a bond 
of a surety company acceptable to the City, in a sum of not less than one hundred 
percent (100%) of the total contract amount, as the sum set forth in the agreement for 
payment in full of all persons, companies, or corporations who perform labor upon or 
furnish material to be used in the work under this contract. Said bond shall be in the 
form of the Material and Labor Bond contained within these Specifications. The bond 
shall be maintained by the Contractor in full force and effect until the work is accepted 
by the City and until all claims for materials and labor are paid. 
  

Revise the fourth paragraph to read: 
 
As a part of the execution of the contract, the Contractor shall furnish to the City a bond 
payable to the City in the form of a Faithful Performance Bond contained within these 
Special Provisions. The performance bond shall be secured by a surety company 
acceptable to the City conditioned upon the faithful performance of all covenants and 
stipulations under this contract. The amount of the bond shall not be less than one 
hundred percent (100%) of the total contract amount, as this sum is set forth in the 
agreement. This Faithful Performance bond shall remain in full force and effect for a 
period of one year after acceptance of the work by the City Council, such that defects, 
which appear within said period will be repaired, replaced, or corrected by the 
Contractor, at his own cost and expense, to the satisfaction of the Engineer within thirty 
(30) days after written notice thereof by the City. 
 
2.4.1  Payment 
  Add the following subsection: 
 
Payment for all costs associated with Contract Bonds shall be included in the lump sum 
unit price bid for “Mobilization”. 
 
2-5  PLANS AND SPECIFICATIONS 
 
2-5.3  Submittals 
 
2-5.3.1 General 
  Add the following: 
 
The Contactor shall prepare and provide a submittal for all materials used in the project 
unless otherwise approved by the Engineer. Submittals shall be sent via email to the 
Engineer for review.  
 
Delete the final sentence of this section. 
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2-5.3.7 Payment 
  Add the following subsection: 
 
Payment for all costs associated with the preparation of submittals including working 
drawings, shop drawings, supporting information, installation instructions, preparation of 
manufacturer’s operation, maintenance and Warranties shall be included in the lump 
sum unit price bid for “Mobilization”. 
 
2-5.4  Red-lines and Record Documents 
 
2-5.4.1 General 
 

1. Keep, to the satisfaction of the Engineer, accurate, legible, and current records 
on a set of full size Plans of additions and deletions to the Work, and of 
changes in location, elevation, and character of the Work not otherwise shown 
or noted on Contract Documents. 

2. Coordinate Red-lines drawings with field measurements, approved Shop 
Drawings, Working Drawings, samples, product data, and available records. 
The Contractor must immediately give written notice of any conflicts between 
these documents to the Engineer. 

3. Keep the Red-lines current with entries checked by the Engineer before the 
Work is buried or covered. Failure by the Contractor to update and deliver Red-
lines information monthly to the Engineer for review and approval may result in 
withholding of monthly progress payments. 

4. Note the source identification e.g., RFI numbers and Change Order numbers as 
required identifying the source of the change to the Contract Documents. 

5. Deliver the Red-lines to the Engineer upon completion of the construction work. 
 
2-5.4.2 Asset Specific Red-lines  
 
2-5.4.2.1 Irrigation System Red-lines 
 
Red-lines must clearly record by dimension from 2 known fixed points and by depth of 
underground facilities all deviations, modifications, and changes in the Work. Record, 
deviations, modifications, and changes on the day the work is performed; reflect the 
actual work location(s); record in red and at the scale of the Plan sheet on which they 
are recorded. Red-lines must show the following equipment locations and associated 
information: 
 

1. Water Meter - Size, type of water (potable or reclaimed) and water meter 
address 

2. Electrical Meter including meter address 
3. Backflow Device - Size, available static pressure in PSI, the PSI and flow in 

gallons per minutes for which the irrigation system is designed, and device serial 
number 

4. Irrigation Controller - Location, number of stations, identifying call-out. 
5. Master Control Valve 
6. Flow Sensor 
7. Pressure Regulator Valve 
8. Isolation Valves 
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9. Remote Control Valves - Size, irrigation controller, valve station number, and 
flow demand in gallons per minute 

10. Quick Coupling Valves and size 
11. Irrigation Mainline and Size 
12. Potable Water Mainline and Size 
13. Irrigation Lateral Line and Size 
14. Irrigation Sleeves and Size 
15. Remote Control Valve Wiring 
16. Communication Cables 
17. Pull Boxes 
18. Rain Shut Off Switch 
19. Electrical lines from electrical meter to irrigation controller including the power 

disconnect switch 
20. Irrigation sprinkler heads which have been added or deleted from the approved 

plans. Changes in manufacturer nozzle size must be noted on the red-lined 
drawings including operating pressure, gallons per minute and radius of throw. 
 

2-5.4.2.2 Utility Red-lines 
 
Utility Red-lines must show the location of: 
 

1. Blow off valves by stationing and offsets. 
2. Air vacuum valves by stationing and offsets. 
3. Water meter boxes replaced. 
4. Locations of all laterals and cleanouts. 
5. Items abandoned in place following dewatering operation. 

 
2-5.4.2.3 Building Red-lines 
 
Building Red-lines must show: 
 

1. Location by dimension and the depth by elevation of underground line, valves, 
plugged tees, and capped ends. 

2. By dimension or scale plans, wiring, conduits, and pull boxes as installed. 
3. Information necessary to maintain and service concealed items of Work. 
4. Dimensional changes to the drawings. 
5. Revisions to details shown on drawings. 
6. Depths of foundations below first floor. 
7. Locations and depths of underground utilities. 
8. Revisions to routing of piping and conduits. 
9. Revisions to electrical circuitry. 
10. Actual equipment locations. 
11. Duct size and routing. 
12. Locations of concealed internal utilities. 
13. Changes made by Change Order. 
14. Details not on original Plans. 

 
2-5.4.2.4 Traffic Signals and Street Lighting Red-Lines 
 
For traffic signals and street lighting, provide the Engineer with a cable route diagram 
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indicating the actual cable route and meter marks for all intersections, directional 
change points in the cable routing, and all termination points. Record these points 
during cable installation. Provide cable system Red-lines showing the accurate cable 
route to the Engineer. Record information such as the location of slack cable and their 
respective quantity in the cable route diagram. 
 
2-5.4.2.5 Storm Water Pollution Prevention Plan (SWPPP) 
 
Upon completion of construction, Contractor shall submit the SWPPP and all of its 
appendices, records, reports and maps to the Engineer with the Red-lines. 
 
2-5.4.2.6 Payment 
 
Payment for Red-lines drawings and record documents shall be included in the unit 
price bid for the various Bid items of work. 
 
2-7   SUBSURFACE DATA 
  Add the following: 

 
A review of the site soils has been made from the Geotechnical Investigation Report for 
the Mast Park Improvements Project, prepared by Twining dated August 31, 2016. For 
further information related to the site soils conditions, this document is available for 
review as Appendix A. 
 
Site soils conditions are listed below: 

 
Site Class: D 
Soil Type:  Artificial Fill, Young Alluvium, and Friars Formation 

 
2-9   SURVEYING 
 
2-9.1  Permanent Survey Markers 
  Revise the first paragraph to read: 
 
The Contractor shall take necessary measures to ensure the preservation of survey 
monuments and bench marks. The Contractor shall not disturb permanent survey 
monuments without the consent of the Engineer, and shall bear the expense of 
replacing any that may be disturbed. Surveying and replacement shall be done only by 
a licensed Land Surveyor or a Civil Engineer qualified to practice Land Surveying. The 
Contractor shall file a corner record referencing survey monuments subject to 
disturbance in the Office of the County Surveyor at the completion of construction for 
the replacement of survey monuments. No additional compensation will be allowed for 
the resetting of disturbed survey monuments.  
 
Property markers that will be removed as part of the work shall be replaced by a 
licensed Land Surveyor or a Civil Engineer qualified to practice Land Surveying. A list of 
property markers are identified in the Contract Exhibits. It is the Contractors 
responsibility to ensure all property markers that will be removed will be reset. 
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2-9.2  Survey Service  
  Delete this section and replace with the following: 
 
The Contractor will perform and be responsible for the accuracy of surveying adequate 
for construction. If any construction stakes are lost or disturbed and need to be 
replaced, such replacement shall be by the Contractor. The Contractor shall dig all 
holes necessary for line and grade stakes. 
 
2-9.3  Private Engineers  
  Revise this section to read: 
 
Surveying by private Engineers or surveyors on the Work shall conform to the quality 
and practice required by the Engineer. 
 
2-9.4  Line and Grade 
  Add the following: 
 
All fencing shown on property lines shall be surveyed to allow for the center fence post 
to be installed on the property line. Surveyor shall provide written notice to the Engineer 
that such fence line have been verified they were installed on the property line. 
 
2-9.5  Monument Installation 
  Add the following subsection: 
 
A brond monument disk shall be installed on a 10” diameter by 36” deep concrete 
foundation. Foundation shall have smooth broomed finish. Foundation shall be installed 
2” above existing grade and be located by the City adjacent to the southern dog park 
entrance approximately 1’ north of the walkway trail. 
 
Monument disk shall be 3-1/2” diameter, domed, bronze and contain concrete anchor 
as manufactured by Berntsen, Model No. C35DB. Center mark shall contain triangle 
with cross center symbol. Disk shall be stamped by disk manufacturer with the 
following: 
 
Outside Row: 
Centered at 12 o’clock: “San Diego River Trail” 
Centered at 6 o’clock:  “City of Santee” 
 
Inside Row: 
Centered at 12 o’clock: “Mast Park” 
Centered at 6 o’clock:  “2019” 
 
After installation monument disc shall be stamped in field with elevation. Monument 
northing and easting and elevation shall be provided to the City for record purposes. 
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2-9.6  Payment 
  Add the following subsection: 
 
Payment for all surveying and construction staking work covered under this section shall 
be included in the unit price bid for the major items of work unless as specific bid item is 
otherwise provided in the Bid Proposal and no additional payment shall be made. 
 
Payment for “Surveying” shall be made at the contract unit price bid per lump sum. 
Unit price bid shall include full compensation for furnishing all labor, materials, tools, 
equipment, surveying, installation of property markers, monuments, and construction 
stakes, property line verifications and all related incidentals required to complete the 
work in place.  
 
2-11   INSPECTION  
  Add the following paragraphs: 
 
The City may utilize field inspectors to assist the Engineer during construction in 
observing the Contractors performance. Compaction testing and material testing shall 
be performed in accordance to Section 4.1 and not by the City inspector unless 
otherwise approved by the Engineer. The contractor shall notify the City field inspector 
when material and compaction testing will be performed so they may be present during 
these tests. 
 
The Contractor shall provide access in accordance with Cal-OSHA Standards where 
necessary. The City has the right, for a reasonable time to stop, or suspend the work to 
inspect, test or approve a portion of the work with no additional time or compensation 
provided as a result of the work stoppage or suspension. 
 
Inspection of the Work shall not relieve the Contractor of any of the obligations to fulfill 
the Contract. Defective work shall be made good and unsuitable materials be rejected, 
notwithstanding that such defective work and materials have been previously 
overlooked by the Engineer or included in the quantities for progress payments. 
 
Items of work placed without the benefit of inspection may be required to be removed 
and replaced at the sole discretion of the Engineer and without additional compensation 
made therefore. 
 
2-13  TECHNICAL STUDIES AND DATA 
  Add the following subsection: 
 
Technical studies (e.g., reports and tests) and data may be physically included in the 
Bid package, referred to in the Special Provisions, or both show conditions as are 
believed by the City to exist, but it is not to be inferred that all of the conditions as 
shown thereon actually exist, nor will the City or any of the City’s officers be liable for 
any loss sustained by the Contractor as a result of any variance between conditions 
indicated in the technical studies and data and the actual conditions revealed during the 
progress of the Work or otherwise. 
 
The Contractor shall inspect the Site, acquire, and review this information and to take 
other necessary steps to thoroughly familiarize themselves with the Site conditions. If a 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

24 
 

review of the documents and Site inspection indicate a conflict, the Contractor must 
immediately notify the Engineer. 
 
The Contractor is cautioned that interpretations and conclusions contained in the 
documents provided by the City were formulated for design purposes only and were 
based on work performed in such a way as to expressly provide information required for 
design unless specified otherwise. The Contractor may perform additional exploration at 
their sole expense. 
  



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

25 
 

SECTION 3 - CHANGES IN WORK 
Is amended as follows: 

 
3-3  EXTRA WORK 
 
3-3.2  Payment 
 
3-3.2.2 Basis for Establishing Costs 
 
3-3.2.2.1 Labor 
  Delete last sentence and substitute following: 
 
The total cost of labor for the workers used in the actual and direct performance of the 
work, whether the employer is the Contractor, Subcontractor, or other forces, will be the 
sum of the following: 
 
1. Actual Wages: The actual wages paid shall include any employer payments to or on 

behalf of the workers for health and welfare, pension, vacation, and similar 
purposes. 
 

2. Labor Surcharge: To the actual wages, as defined in Section 3-3.2.2.1 (1), will be 
added a labor surcharge set for the in the Department of Transportation publication 
entitled “Labor Surcharge and Equipment Rental Rates”, which is in effect on the 
date upon which the work is accomplished and which is a part of the contract. The 
Labor Surcharge shall constitute full compensation for all payments imposed by 
State and Federal laws and for all other payments made to, or on behalf of, the 
workers, other than the Actual Wages as defined in Section 3-3.2.2.1 (1). 

 
Non-direct labor costs, including superintendence, shall be considered part of the 
markup of Section 3-3.2.3. 
 
3-3.2.2.3 Tool and Equipment Rental 
  Delete this section and replace with the following: 
 
The Contractor shall be paid for the use of equipment at the rental rates listed for such 
equipment in the State of California "Labor Surcharge and Equipment Rental Rates," 
which is in effect on the date upon which the work is accomplished regardless of 
ownership and any rental or other agreement. A rental rate adjustment will only be 
permitted if the Contractor can substantiate that the rental rate prevailing locally 
exceeds the published rate by more than 15%.  
 
The rental rates paid as above mentioned shall include the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs and maintenance of any kind, 
depreciation, storage, insurance and all incidentals.  
 
All equipment shall, in the opinion of the Engineer, be in good working condition and 
suitable for the purpose for which the equipment is to be used. The Engineer shall 
approve the necessity for the use of particular equipment for the Extra Work. 
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Individual pieces of equipment or tools not listed in the “Labor Surcharge and 
Equipment Rental Rates” publication and having a replacement value of $500 or less, 
whether or not consumed by use, shall be considered to be small tools and not payment 
will be made therefor. 
 
Rental time will not be allowed while equipment is inoperative due to breakdowns. The 
rental time to be paid for equipment on the work shall be the time that the equipment is 
in operation on the Extra Work being performed, and in addition, shall include the time 
required to move the equipment to the location of the Extra Work and return the 
equipment to its original location or another location requiring no more time than that 
required to return the equipment to its original location, except that moving time will not 
be paid for equipment that is currently on site where the Extra Work is being performed. 
Loading and transport costs will only be allowed in lieu of moving time when the 
equipment is moved by means other than its own power except that no payment will be 
made if the equipment is used at the site of the extra work on other than the extra work. 
 
3-3.2.3 Markup 

Delete this subsection and substitute following: 
 
The following percentages shall be added to the Contractor’s cost and shall constitute 
full compensation for all delay costs, overhead costs, profit, and other expenses 
relevant to the extra work. 

 
Labor      20% 
Materials     15% 
Tools and Equipment Rental  15% 
Other Items and Expenditures  15% 
Work by Subcontractor    5% 

 Bonding     (see below) 
 

Work by Subcontractor: 
When all or any part of the extra work is performed by a Subcontractor, the 
markup established in Section 3-3.2.3 shall be applied to the Subcontractor’s 
actual cost of such work. A markup of five percent (5%) on work added of the 
subcontracted portion of the extra work may be added by the Contractor. The 
additional markup shall reimburse the Contractor for additional administrative 
costs, and no other additional payment will be made by reason of performance of 
the extra work by a Subcontractor. 
 
Bonding: 
To the sum of the costs and markups provided for in this section, a reasonable 
amount shall be added for bonding at the discretion of the Engineer. The 
Contractor shall provide written documentation to the Engineer demonstrating the 
current bonding rate for the Contract and in no circumstance shall the amount of 
compensation for bonding exceed 2.5%. 
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3-3.3  Daily Reports 
  Add the following: 
 
Signature of the daily report by the Inspector shall be deemed only as receipt of the 
daily report by the City, and by no means be considered an approval of any extra work 
unless previously agreed to by the Engineer in writing. 
 
3-4  CHANGED CONDITIONS 
 
3-4.1  Disallowance of Entitlement 
  Add the following subsection: 
 
The Contractor will not be entitled to any adjustment in the Contract Price or Contract 
Time if: 
 

1. The Contractor knew of the existence of such conditions at the time the 
Contractor made a commitment to the City in respect to Contract Price and 
Contract times by the submission of a Bid; or 
 

2. The existence of such condition could reasonably have been discovered during 
the required site investigation, or revealed as a result of any record search, 
examination, investigation, exploration, test or study of the Site and surrounding 
areas suggested or required by the Bidding Documents. 

 
3-5  DISPUTED WORK  
  Add the following subsections: 
 
3-5.1  Claims: 
 

1. Definition of Claim: A "Claim" means a separate demand by the Contractor for (a) 
time extension, (b) payment of money or damages arising from work done by or 
on behalf of the Contractor pursuant to the Contract and payment of which is not 
otherwise expressly provided for or the claimant is not otherwise entitled to, or (c) 
an amount the payment of which is disputed by the City. 
 

2. Filing Claim is Not Basis to Discontinue Work: The Contractor shall promptly 
comply with work under the Contract or work requested by the City even though 
a written claim has been filed. The Contractor and the City shall make good faith 
efforts to resolve any and all claims that may arise during the performance of the 
work covered by this Contract. 

 
3-5.2  Procedure for Claims $375,000 and Under 
 

1. Any formal claim of $375,000 and under shall be processed as follows in 
accordance with Public Contract Code section 20104 et. seq.: 
 

a. Claims less than $50,000. For claims less than Fifty Thousand Dollars 
($50,000.00), the City shall respond in writing to any written claim within forty five 
(45) days of receipt of the claim, or may request, in writing, within thirty (30) days 
of receipt of the claim, any additional documentation supporting the claim or 
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relating to defenses to the claim that the City may have against the Contractor. If 
additional information is thereafter required, it shall be requested and provided 
upon mutual agreement of the City and the Contractor. The written response of 
the City to the claim, as further documented, shall be submitted to Contractor 
within fifteen (15) days after receipt of the further documentation or within a 
period of time no greater than that taken by Contractor in producing the 
additional information, whichever is greater. 
 

b. Claims in Excess of $50,000. For claims over Fifty Thousand Dollars 
($50,000.00), and less than or equal to Three Hundred Seventy five Thousand 
Dollars ($375,000.00), the City shall respond in writing to all written claims within 
sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) 
days of receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim that the City may have against the Contractor. If 
additional information is thereafter required, it shall be requested and provided by 
mutual agreement of the City and the Contractor. The written response of the 
City to the claim, as further documented, shall be submitted to the Contractor 
within thirty (30) days after receipt of the further documentation, or within a period 
of time no greater than that taken by Contractor in producing the additional 
information or requested documentation, whichever is greater.  

 
2. Informal Meet and Confer Conference: If Contractor disputes the written 

response of the City, or the City fails to respond within the time prescribed, 
Contractor may so notify the City, in writing, either within fifteen (15) days of 
receipt of the City’s response or within fifteen (15) days of the failure of the City 
to respond within the time prescribed, respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute. Upon a 
demand, the City shall schedule a meet and confer conference within thirty (30) 
days for settlement of the dispute.  
 

3. Tort Claim: If following the meet and confer conference the claim or any portion 
remains in dispute, the claimant may file a claim pursuant to Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of the Title 1 of the California Government Code. For 
purposes of those provision, the running of the period of time within which a 
claim must be filed shall be tolled from the time the claimant submits his/her 
written claim until the time the claim is denied, including any period of time 
utilized by the meet and confer conference. 

 
3-5.3  Procedures for Civil Actions to Resolve Disputed Claims: 
 

1. Non-binding Mediation: Within sixty (60) days, but no earlier than thirty (30) days, 
following the filing of a responsive pleading, the court shall submit the matter to 
non-binding mediation unless waived by mutual stipulation by both parties. The 
mediation process shall provide for the selection within fifteen (15) days by both 
parties of a disinterested third person as mediation, shall be commenced within 
thirty (30) days of the submittal, and shall be concluded within fifteen (15) days 
from the commencement of the mediation unless a time requirement is extended 
upon a good cause shown to the court. If the parties fail to select a mediator 
within the 15 day period, any party may petition the court to appoint the mediator. 
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2. Judicial Arbitration: If the matter remains in dispute, the case shall be submitted 
to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) 
of Title 3 of Part 3 of the California Code of Civil Procedure, notwithstanding 
Section 1141.11 of the code. The Civil Discovery Act of 1986 (Article 3 
(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under this subsection 
consistent with the rules pertaining to judicial arbitration. Arbitrators shall be 
experienced in construction law. 
 

3. Appeals: In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 
of the Code of Civil Procedure), any party appealing an arbitration award who 
does not obtain a more favorable judgment shall, in addition to payment of costs 
and fees, also pay the attorneys' fees on appeal of the other party. 
 

4. Interest: In any suit filed pursuant to Public Contract Code Section 20104.4, the 
City shall pay interest at the legal rate on any arbitration award or judgment. The 
interest shall begin to accrue on the date the suit is filed in the court of law. 

 
3-5.4  Procedure for Claims Over $375,000: 
 

1. If a dispute in excess of a total value of $375,000, arises out of, or relates to this 
Contract, or the breach thereof, and if said dispute cannot be settled through 
normal contract negotiations, the parties agree that as a condition precedent to 
the initiation of litigation, the dispute shall first be submitted to mediation pursuant 
to this Section. The mediation is voluntary, non-binding, and intended to provide 
an opportunity for the parties to evaluate each other’s cases and arrive at a 
mutually agreeable resolution of the dispute. These provisions relating to 
voluntary mediation shall not be construed or interpreted as mandatory 
arbitration. 
 

2. Either party may initiate mediation by notifying the other party or parties in 
writing. A Request for Mediation shall contain a brief statement of the nature of 
the dispute or claim, and the names, addresses, and phone numbers of all 
parties to the dispute or claim, and those, if any, who will represent them in the 
mediation. 
  

3. The mediation process set forth in this Article shall be administered by the 
American Arbitration Association (AAA) and governed by their rules in effect at 
the time of filing, or by any other neutral organization agreed to by the parties 
(hereinafter called “Administrator”). 
 

4. The costs for all mediation, including the administrative fees and mediator 
compensation, will be shared equally by all parties. Fees shall be jointly 
negotiated by all parties directly with the Administrator. If all parties agree, then 
the mediation costs may increase as required for resolution of the dispute. The 
expenses of witnesses for a party shall be paid by the party producing such 
witnesses. 
 

5. A single mediator, acceptable to all parties, shall be used to mediate the dispute. 
The mediator will be knowledgeable in construction matters and will be selected 
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from lists furnished by the Administrator. The initial mediation session shall 
commence within thirty (30) days of filing, unless otherwise agreed by the 
parties, or at the direction of the mediator. 
 

6. At least ten (10) days before the first scheduled mediation session, each party 
shall provide the mediator a brief memorandum setting forth its position with 
regard to the issues that need to be resolved. At the discretion of the mediator, 
such memoranda may be mutually exchanged by the parties. At the first session, 
the parties will be expected to produce all information reasonably required for the 
mediator to understand the issue presented. The mediator may require each 
party to supplement such information. 
 

7. Mediation hearings will be conducted in an informal manner and discovery will 
not be allowed unless agreed to by all parties. All discussions, statements, or 
admissions will be confidential to the proceedings and will not be used for any 
other purpose as they relate to either party’s legal position. There shall be no 
stenographic record of the mediation. 
 

8. Mediation sessions are private. The parties and their representatives may attend 
mediation sessions. Other persons may attend only with the permission of the 
parties and with the consent of the mediator. The parties may have an attorney 
present and shall advise the other parties no less than five (5) working days 
before the mediation of their intent to have an attorney present, so that the other 
parties may also have their attorneys present. 
 

9. The mediator does not have authority to impose a settlement on the parties but 
will attempt to assist the parties in reaching a satisfactory resolution of their 
dispute. The mediator is authorized to conduct joint and separate meetings with 
the parties and to make oral and written recommendations for settlement. 
Whenever necessary, the mediator may also obtain expert advice concerning 
technical aspects of the dispute, provided the parties agree and assume the 
expenses of obtaining such advice. Arrangements for obtaining such advice shall 
be made by the mediator or the parties, as the mediator shall determine. 
 

10. The mediator is authorized to end the mediation whenever, in the mediator’s 
judgment, further efforts at mediation would not contribute to a resolution of the 
dispute between the parties. 
 

11. Any resultant agreements from mediation shall be documented in writing, as 
agreed upon during the mediation, and may be used as the basis for a change 
order or other directive as appropriate. All mediation results and documentation 
shall be non-binding and inadmissible for any purpose in any legal proceedings, 
unless such admission is otherwise agreed in writing by all parties. Mediators 
shall not be subject to any subpoena or liability and their actions shall not be 
subject to discovery in subsequent proceedings. 
 

12. The Mediation shall be terminated by the execution of a Settlement Agreement 
by the parties; by a written declaration of the Mediator to the effect that further 
efforts at Mediation are no longer worthwhile; or by a written declaration of a 
party or parties to the effect that the Mediation proceedings are terminated. 
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13. If Mediation is unsuccessful in resolving the dispute, the parties thereafter may 

agree to submit the matter to the Administrator for binding arbitration. The parties 
agree that the matter shall be submitted to one (1) arbitrator, unless they agree 
to three (3) arbitrators in writing. The parties further agree that they will faithfully 
observe this Contract, and that the parties will abide by and perform any award 
rendered by the arbitrator(s), that a judgment of a court having competent 
jurisdiction may be entered upon the award, and that such judgment shall be 
enforceable as a final judgment to the fullest extent under the law. The parties 
agree to split evenly all arbitration and arbitrator’(s) fees and expenses. The 
arbitration shall be subject to, and proceed in accordance with California Code of 
Civil Procedure, section 1280 through 1294.2 if the parties do not agree to submit 
to binding arbitration, neither party is prevented from pursuing other legal 
remedies. 
 

14. Any arbitration, mediation or other forms of alternate dispute resolution shall be 
handled within the boundaries of the City unless otherwise mutually agreed.  

 
3-5.5  Rights and Remedies  
 
The duties and obligations imposed by these Special Provisions and the rights and 
remedies available hereunder to the parties hereto, and, in particular but without 
limitation, the warranties, guarantees and obligations imposed upon the Contractor by 
the Special Provisions and amendments thereto and all of the rights and remedies 
available to the City thereunder, are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by laws or regulations by special warranty or guarantee 
or by other provisions of the Contract Documents, and the provisions of this paragraph 
will be as effective as if repeated specifically in the Contract Documents in connection 
with each particular duty, obligation, right and remedy to which they apply. 
 
3-5.6  Arbitration Award 
 
Pursuant to California Government Code Section 818, the Arbitrator shall have no 
jurisdiction to award punitive or exemplary damages. 
 
3-5.7  Attorney's Fees and Costs 
 
In the event that any arbitration, action, suit or other proceeding is instituted to enforce 
any provision of this Contract, and/or to remedy, prevent, or obtain relief from a breach 
of this Contract, the prevailing party shall be entitled to recover all of its attorney's fees 
and costs incurred in each and every such arbitration, action, suit or other proceeding, 
including any and all appeals or petitions therefrom, except as may be provided to the 
contrary above. As used herein, attorney's fees shall be deemed to mean the full actual 
costs of any legal services actually performed in connection with the matters involved, 
calculated on the basis of the usual fees charged by the attorneys performing such 
services and shall not be limited to "reasonable attorney's fees" as defined by any 
statute or rule of court.  
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SECTION 4 - CONTROL OF MATERIALS 
Is amended as follows: 

 
4-1  MATERIALS AND WORKMANSHIP 
 
4-1.2  Protection of Work and Materials 
  Add the following: 
 
The project site encompasses an area of 70 acres currently open to the public with 
access from Carlton Hills Boulevard, the San Diego River Trail, and adjacent 
condominium complex along Carlton Oaks Drive.  The site directly adjoins to the San 
Diego River open space area. 
 
The Contractor shall adequately protect the site from damages, vandalism, and/or theft 
during the work.   The Contractor shall be solely responsible for determining all required 
measures necessary to protect the site including but not limited to; any fencing, fencing 
with windscreen, CCTV video monitoring, security patrols, security guards, signage, etc. 
 
4-1.2  Payment 
  Add the following subsection: 
 
Payment for Protection of Work and Materials shall be included in the lump sum price 
bid for “Mobilization” and shall include all labor, materials, equipment, tools and 
incidential necessary including but not limited to; fencing, windscreen, CCTV video 
monitoring, security patrols, security guards, temporary lighting and all other related 
work. 
 
4-1.4  Test of Materials  

Delete third and fourth sentences of the first paragraph and substitute the 
following: 

 
The Contractor shall obtain 3rd party compaction and material testing services from a 
State of California licensed material testing or geotechnical engineering firm. The 
Contractor shall submit the contact information of the proposed testing firm to the City 
for approval prior to the start of work. The Contractor shall be responsible for the 
scheduling of all testing times and dates with the testing firm(s) in advance of all 
required operations which require such testing.  
 
4-1.4.1 Compaction Testing Requirements 
  Add the following subsection: 
 
Compaction testing of all asphalt concrete, aggregate base, and soils shall be 
performed to the minimum requirements as stated below: 
 
4-1.4.1.1 Asphalt Concrete Pavement Compaction Testing 
 
At least two (2) compaction tests shall be performed, and every 1,500 square feet of 
asphalt concrete placed or 100’ along asphalt trenches.  
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4-1.4.1.2 Aggregate Base Compaction Testing 
 

1. Trench Backfill: 
 

Aggregate base placed in lifts exceeding four inches (4”) thick. At least two (2) 
compaction tests shall be performed and at every fifty feet (50’) of the trench line 
for each lift. 

  
2.  Parking Lots: 

 
Aggregate base placed in lifts exceeding four inches (4”) thick shall be tested 
with at least (4) compaction tests and at every one thousand (1,000 sq. ft.) of 
aggregate base placed.  
 

3. Building Foundations: 
 
Aggregate base placed for pre-fabricated restroom and disc golf building. At least 
3 tests for the restroom building and 2 test for the disc golf building. 
 
 

4-1.4.1.3 Soil Compaction Testing 
 
1. Trench Backfill: 
 

Soil placed in lifts exceeding six inches (6”) thick. At least two (2) compaction 
tests shall be performed at every fifty feet (50’) of the trench line for every 
eighteen inches (18”) vertically of soil placed. 
 

2. Shade Shelters and Pergola Areas: 
 
Two tests for each shade shelter and pergola. 
 

3. Sidewalks and DG Pathways: 
 
One test for every 100-feet longituditionally along sidewalks and DG walkways. 
Meandering DG pathways not bordered by mow curbs (Disc golf area) DG within 
Bean Bag Toss / Cornhole area do not require testing. 

 
4.  Building Pads: 

 
At least 3 tests for the restroom building and 2 test for the disc golf building or 
additionally as required by Geotechnicl Engineer for pad certifications. 
 

5. Stormwater treatment chamber, Culvert Headwalls, Retaining Walls 
 
At least 2 tests for the storm water treatment chamber foundation, 1 test for each 
culvert headwall foundation, 3 tests for retaining wall foundation. 
 

6. All other areas: 
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Soil placed in lifts exceeding six inches (6”) thick. At least (4) compaction tests 
and at every one thousand square feet (5,000 sq. ft.) of soil placed for every 
twelve (12”) vertically placed. 
 

4-1.4.2 Compaction & Material Testing Reporting 
  Add the following subsection: 
 
Written field reports and testing results shall be provided to the Engineer in writing at the 
end of each work week. The testing firm shall notify the Contractor, the City Inspector 
and/or the Engineer immediately of any test results which do not conform to the 
specifications. Upon notification, the Contractor shall take immediate action to correct 
their operations or to cease operations immediately to ensure that the work is 
completed to the requirements of these specifications.  
 
4-1.9  Construction Workmanship and Tolerances for Work 
  Add the following subsection: 
 
In order to verify the work meets the requirements of these contract documents and to 
industry standards, the following measurements and methods shall be used. Failure by 
the Contractor to install work which upon inspection by the Engineer fails to meet these 
requirements may be grounds for rejection. 
 

Level: When measuring for levelness of an object, a minimum level of 4’ in 
length shall be used unless the object to be measured is less than 
4’ in length. The use of any type of level less than 4’ in length and 
placed on top of a straight edge shall not be permitted in lieu of a 4’ 
level. 

 
Radius: When measuring from the center of a circular curve with a string 

line or straight edge, no measurement of ¼-inch or greater from the 
specified radius or diameter shall be permitted for all concrete work. 

 
Slope: Cross slopes for sidewalks walkways shall be field measured with a 

digital level not less than 4’ in length. Cross slopes shall be within 
0.5% of the specified slope and shall in no way exceed the 
specified slope when a “max” or “maximum” is shown unless 
approved by the Engineer. 

 
Square: When measuring to insure items are installed square, all four sides 

of the object shall be of equal lengths, equal angles, and equal 
lengths measure from corner points.  

 
Straightness: Concrete curbs, gutters, and sidewalks shall be installed such that 

no horizontal or vertical change of ¼” over 10 feet is measured for 
all straight objects. 

 
Vertical: Vertical shall mean installed at a perpendicular angle to the 

horizontal plane measured in at least 3 positions. Any measurable 
deviation 2 degrees or greater shall be grounds for rejection for any 
object 10’ or less. 
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4-1.10  Payment 

Add the following subsection: 
 
Payment for all required compaction testing, material testing, and percolation testing 
shall include all labor, materials, equipment, tool, and incidentals necessary to perform 
the testing including the scheduling of tests, obtaining test samples, testing, preparing 
daily reports and final reports.  
 
Payment shall be included in the unit price bid for “Geotechnical Testing”. When no 
such item is provided in the bid schedule payment shall be included in the major items 
of work requiring such testing. 
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SECTION 5 – UTILITIES 
Is amended as follows: 

 
5-1  LOCATION 
  Add the following paragraphs: 
 
The Contractor shall notify the Underground Service Alert of Southern California at least 
48 hours prior to any excavation by dialing (811). The area to be excavated shall be 
clearly marked in white paint and delineated with “USA” and “Contractors Name”. 
 
All utility crossings shall be potholed two (2) weeks prior to construction to determine if 
any conflicting conditions exist. The Contractor shall provide the City with all elevations 
of existing utilities at their respective crossings and the depth from existing finish grade.  
 
Potholing is required to prevent any potential delays to the project prior to the 
Contractor mobilizing on the project. All costs associated with potholing shall be 
included in the major items of work. 
 
5-1.2  Payment 
  Delete subsection and replace with the following: 
 
Payment for utility location and potholing by the Contractor shall be included in the unit 
price bid for the major items or work requiring utility construction and potholing work. 
 
5-5  DELAYS 
  Add the following paragraph: 
 
Should a condition be determined at the time of potholing that would require relocations 
and/or redesign, a non-compensable time extension will be granted to the Contractor to 
cover the time associated with the relocation and/or redesign.  
 
5-7  COORDINATION 
  Add the following subsection: 
 
5-7.1  General 
 
The contractor shall coordinate their work with all respective utility agencies. The 
Contractor shall immediately notify utility agencies when an existing utility is damaged 
by the Contractors operation or found to be damaged during the course of the work. The 
following utilities and their respective owners are listed below: 

 
Communications AT&T 
Communications Cox Communications 
Electric San Diego Gas and Electric 
Gas San Diego Gas and Electric 
Recycled Water Padre Dam Municipal Water District 
Sewer Padre Dam Municipal Water District 
Storm Drain City of Santee 
Traffic Signals City of Santee 
Potable Water Padre Dam Municipal Water District 
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5-7.2  Utility Contacts 
 
 Utility Agency Business Contacts, Non-Emergency: 
 

AT&T       (800) 422-4133 
City of Santee    (619) 258-4100 x 167 
Cox Communications    (619) 263-5793 
Helix Water District     (619) 596-3860 
Padre Dam Municipal Water District (619) 258-4600 
San Diego Gas & Electric    (800) 336-7343 

    
Utility Agency Emergency Contacts: 

 
AT&T       (800) 332-1321 
City of Santee Duty Pager   (619) 926-1298 
Cox Communications   (619) 263-1032 
Padre Dam Municipal Water District (619) 448-3111 
San Diego Gas & Electric    (800) 611-7343 
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SECTION 6 – PROSECUTION, PROGRESS, AND ACCEPTANCE OF THE WORK 
Is amended as follows: 

 
6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK 
 
6-1.1  Construction Schedule 

Delete first sentence and substitute following: 
 
The Contractor shall schedule the Work to cause the least inconvenience to the public 
and surrounding private properties. The Contractor shall submit a construction schedule 
to the Engineer for approval within ten (10) days after receipt of the Notice of Award. 
The Notice to Proceed will be issued after the approval of the construction schedule. 
Failure by the Contractor to provide a construction schedule within ten (10) days from 
receipt of the Notice of Award may result in the City deeming a failure by the Contractor 
to perform to the requirements of the Contract, and the City terminating the contract. 
 
The Construction Schedule shall be prepared in a professional manner with scheduling 
software such as Microsoft Project, Suretrak, or other approved scheduling software 
program. The Construction Schedule shall clearly outline the start of work, each phase 
and work type, their subsequent duration, any holidays and non-working days in the 
contract, and a final completion date. The Contractor shall update the construction 
schedule and provide to the Engineer by the first working day of each month and in five 
(5) working days when requested by the Engineer. Failure by the Contractor to provide 
an updated construction schedule shall result in the withholding of ten percent (10%) of 
the total value of the amount due to the Contractor for that subsequent monthly 
progress pay application for the period in which the construction schedule was not 
updated. Failure to provide an updated schedule after five (5) working days as 
requested by the Engineer may result in the suspension of all work until the updated 
schedule has been provided to the Engineer, and no additional working days will be 
granted to the Contractor for the suspension period. 
 
The Contractor shall adhere to the construction schedule during the progression of 
work. Should the Contractor fail to perform work in accordance with the construction 
schedule where prior notification was required, the Contractor and subcontractors will 
be directed to stop work, and the Contractor may be charged $500.00 for each half-hour 
of work performed outside of the approved construction schedule at the discretion of the 
Engineer. 
 
The Contractor shall diligently schedule and perform all items of work which have 
seasonal temperature requirements for placement in order to prevent a delay in the 
work. Failure to schedule and perform items of work required to be completed prior to 
work with seasonal temperature requirements, shall be considered an avoidable delay, 
therefore no additional contract time will be granted to the Contractor, thus resulting in 
the potential assessment of Liquidated Damages. 
 
6-1.3  Working Day 
  Add following subsection: 
 
A Working Day shall be defined as non-City recognized holidays occurring from Monday 
through Friday and when the Contractor is able to work during the first 5 hours of the 
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working day with at least 60% of the normal work force for that particular day of 
scheduled work. 
 
Normal working hours shall be between 7:30 a.m. to 4:30 p.m. within the park, and 8:30 
a.m. to 3:30 p.m. for any work in Carlton Oaks Blvd that requires traffic control. Night 
work (defined as the period between 20 minutes prior to dusk and 20 minutes after 
dawn) will not be permitted. 
 
Work hours for all work requiring lane closures shall be in conformance to Part 6 
“Temporary Traffic Control”. 
 
Deviation from working days and normal working hours will not be allowed without prior 
written consent of the Engineer.  
 
6-1.4  City Recognized Holidays 
  Add following subsection: 
 
Work shall not be performed on recognized City Holidays unless otherwise approved by 
the Engineer. 
 
Holidays observed by the City are listed below. If any holiday listed falls on a Saturday, 
the Saturday and the preceding Friday are both legal holidays. If the holiday falls on a 
Sunday, both Sunday and the following Monday will be legal holidays: 

 
Holiday Observance Date 
New Year’s Day January 1st 
Martin Luther King Day 3rd Monday in January 
Presidents Day 3rd Monday in February 
Memorial Day 3rd Monday in February 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veteran’s Day November 11th 
Thanksgiving Day 4th Thursday in November 
Day After Thanksgiving Day 4th Friday in November 
Christmas Eve December 24th 
Christmas Day December 25th 

 
6-1.5  Work Outside of Allowable Work Hours 
  Add following subsection: 
 
If work extends past allowable work hours as defined in Section 6-1.3, at the discretion 
of the Engineer, the Contractor may be charged up to $500.00 for each half-hour and 
any portion of work past allowable work hours. 
 
In the event work is allowed by the Engineer outside of the normal working hours, at the 
request of and for the benefit of the Contractor, inspection service fees may be levied 
against the Contractor at a rate of $100.00 per hour, including travel time where 
applicable. Failure by the Contractor to pay for these services shall result in the 
withholding of the amount due to the City from the final payment and/or the withholding 
of retention funds due to the Contractor. 
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All streets shall be fully open to the public at the end of each work day. The Contractor 
may be charged up to $500.00 for each half-hour and any portion of streets that are not 
fully open to the public. 
 
The above charge may also be levied if inspection services are deemed necessary by 
the Engineer as a matter of public safety or to otherwise ensure the quality of the Work. 
 
6-2  PROSECUTION OF THE WORK 
  Add the following: 
 
The Contractor shall diligently schedule and prosecute all items of work to reduce 
disturbances to adjacent property owners, roadway traffic and pedestrian access 
facilities. When certain improvements within this contract have multiple sequential 
phases of work including but not limited to; underground work, concrete work, asphalt 
repair work, asphalt overlays and roadway surface treatments; no more than 5 working 
days delay between each phase of work shall be permitted unless otherwise approved 
by the Engineer. It is the intent of this section for the Contractor to mobilize, perform all 
required work, clean up, and demobilize in the least amount of time necessary for each 
street or individual site location to reduce impacts to City residents. These requirements 
will be taken into consideration by the Engineer when reviewing the submitted 
Construction Schedule prior to approval. 
 
6-6  DELAYS AND EXTENSIONS OF TIME 
 
6-6.1  General 
 
6-6.1.1 Avoidable Delays 
  Add the following subsection: 
 
Avoidable delays in the prosecution of the Work shall include delays which could have 
been avoided with the exercise of care, prudence, foresight, scheduling, and diligence 
on the part of the Contractor or its subcontractors, at any tier level, or their suppliers. 
 
6-6.1.2 Unavoidable Delays 
  Add the following subsection: 
 
Unavoidable delays in the prosecution or completion of the Work shall include delays 
which result from causes beyond the control of the Contractor and which could not have 
been avoided by the exercise of care, prudence, foresight, scheduling and diligence on 
part of the Contractor, their subcontractors, at any tier level, or their suppliers.  
 
6-6.1.3 Abnormal Delays 
  Add the following subsection: 
 
Abnormal delays caused by acts of God, war, fire, unusual storms, floods, tidal wave, 
earthquakes, strikes, freight embargo shall be considered as unavoidable delays such 
that they prevented the Contractor or their subcontractors from proceeding with at least 
60% of the normal labor and equipment forces for at least 5 hours per day toward the 
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completion of the current critical path activity item(s) on the approved construction 
schedule. 
 
6-6.2  Extension of Time 

Add the following paragraph: 
 
Any additional time granted to secure material will be at the discretion of the Engineer 
after a schedule is submitted for approval. It shall be the sole responsibility of the 
Contractor to ensure that the materials ordered, scheduled, manufactured, and 
delivered are on time.  
 
The City, and only the City, will determine which days, if any, may be considered rain 
days. Such days will be indicated on the Weekly Statement of Working Days. The 
Contractor shall be entitled to an extension of working time under this contract only 
when claim for such extension is submitted to the City in writing within seven (7) days 
from and after the time when any alleged cause of delay shall occur; and only when 
such time is approved by the City. The City, and only the City, will determine which 
days, if any, may be considered rain days.  
 
6-6.3  Payment for Delays 
  Delete this section and replace with the following: 
 
Pursuant to Section 7102 of the Public Contract Code, the Contractor will only be 
compensated for damages incurred due to delays caused by the City. Such actual costs 
will be determined by the Engineer. The City will not be liable for damages which the 
Contractor could have avoided by any reasonable means, such as judicious handling of 
forces, materials, equipment, suppliers, plants, or their subcontractors. The 
determination of what damages the Contractor could have avoided will be made by the 
Engineer. 
 
6-6.4  Written Notice and Report 
 
The Contractor shall be entitled to an extension of time or payment for delay under this 
contract only when claim for such extension is submitted to the City in writing within 
seven (7) days from and after the time when any alleged cause of delay began; and 
only when such time or payment is approved by the City. The Contractor shall submit a 
written report to the Engineer outlining their justification for additional time or payment 
requested within 30 days from the beginning of the delay. Failure by the contractor to 
files these items within the times specified will be considered grounds for refusal by the 
City to consider such request. 
 
6-7   TIME OF COMPLETION 
 
6-7.1  General  

Add the following paragraph: 
 
By submitting a bid, the Contractor acknowledges and agrees that the construction 
duration stipulated herein is adequate and reasonable for the size and scope of the 
Project. 
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All work described in these specifications shall be completed in 180 Working Days 
from the start of work as stated in the City’s Notice to Proceed. This time includes the 
completion of all punch list items, submission of any required operation & maintenance 
manuals, and warranties required for the contract. 
 
6-7.2  Notice to Proceed 
  Add the following subsection: 
 
The City will issue to the Contractor a “Notice to Proceed” upon receipt of the executed 
contract agreement, all required bonds, liability insurance, approval of the construction 
schedule, and approval of the Contractors representative. This notice shall state the 
start of work from which each working day therefore will be charged Contract time. 
Failure by the Contractor to start the work within 10 working days from the date 
stipulated in the Notice to Proceed shall be deemed as failure to prosecute the work and 
therefore be cause for City to terminate the Contract for default. 
 
6-8  COMPLETION, ACCEPTANCE, AND WARRANTY 
 
6-8.1  Completion 
 
6-8.1.2 Walk-Through and Punch List Procedure 
 
The Contractor shall request a walk-through by the Engineer, no later than 15 working 
days prior to the end of Contract time. The Engineer will perform the walk-through within 
5 workings days from request by the Contractor. The following items are required prior 
to requesting a walk through. 
 

1. Remove temporary facilities from the site. 
2. Thoroughly clean the site. 
3. Provide complete Red-lines in accordance with Section 2-5.4. 
4. Provide all equipment and material maintenance and operation 

instructions/manuals. 
5. Provide all tools which are a permanent part of equipment installed in the project. 
6. Provide all items specified to be supplied as extra materials or spare parts. 

 
After completion of the above items, the Engineer with begin the walkthrough. If the 
Engineer begins to generate a punch list and finds the Work is not substantially 
complete as defined herein, the Engineer will terminate the walk-through and notify the 
Contractor in writing. Upon completion of the walk-through, the Engineer will submit to 
the Contractor the final punch list with the items required for correction prior to 
acceptance of the work. All punch list items are to be completed within 10 working days 
from receipt of the punch list by the Engineer. No additional contract time will be granted 
to complete punch list items. 
  
6-8.2  Acceptance 
 
Acceptance will occur after all of the requirements contained in the Contract Documents 
have been fulfilled. If, in the Engineer’s judgement, the Contractor has fully performed 
the contract, the Engineer will recommend to the City Council that the project be 
accepted as complete and file a Notice of Completion. 
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6-8.3  Warranty 
  Add the following: 
 
The Contractor shall warrant all work including components for a period of 1 year. The 
warranty period for all work under Section 500 shall be 3 years. 
 
The Contractor shall involve the manufacturer in the installation and startup as needed 
to secure any extended warranty from that provided.  
 
Nothing in here is intended to limit any manufacturer’s warranty which provides the City 
with greater warranty rights than set forth in this section or further stipulated in the 
Contract Documents. These specifications are not intended to constitute a period of 
limitations or waiver of any other rights or remedies the City may have regarding the 
Contractors obligations under the Contract Documents or federal or state law. 
 
6-8.3.1  Defective Work 
  Add the following subsection: 
 
The Contractor shall respond and initiate corrective action within 24 hours of notice of 
nonconforming Work that poses an imminent threat to persons or property. 
 
If the Engineer finds the Work, or any port of the Work, to be defective, whether or not 
manufactured, fabricate, installed, completed or overlooked and accepted by the 
Engineer, the Contractor must, in accordance with the Engineer’s written instructions 
and within the specified time limits, either correct the Defective Work, or, if it has been 
rejected by the Engineer, remove it from the Site and replace it with non-defective and 
conforming work. 
 
If, upon notice, the Contractor fails to immediately correct the Defective Work, or the 
Contractor fails to correct the Defective Work in a manner conforming to the Contract 
Documents, the Engineer may order the Contractor to stop all or part of the Project. The 
City’s right to stop the Project does not give rise to any duty on the City’s part to stop 
Work for the Contractor’s benefit or the benefit of any other party. The Contractor shall 
bear all direct and indirect costs and damages that result from the City’s stop work 
notice. 
 
The Engineer may determine in their sole discretion to accept Defective Work in lieu of 
requiring the Contractor to correct or remove and replace the Defective Work. The 
Contractor must bear all direct and indirect costs of the Defective Work, and the 
diminished value to the project, as determined by the Engineer. If the Engineer’s 
acceptance of the Defective Work occurs prior to Final Payment, the Engineer will issue 
a Change Order incorporating the necessary revisions in the Contract Documents with 
respect to the Defective Work and affording the City the appropriate decrease in the 
Contract Price. 
 
If the Contractor fails to correct, remove, or replace Defective Work within 5 Working 
Days from the date of written notice from the Engineer, the Engineer may proceed 
expeditiously with any correction of Defective Work undertaken in accordance with this 
Section. The City may remedy at a sooner time in the event of an emergency. The City 
may remedy after 5 Working Days from the date of written notice when the Contractor 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

44 
 

fails to correct the Defective Work in accordance with the Contract Documents, or when 
the Contractor fails to comply with any other provisions of the Contract Documents. 
 
When undertaking remedial action under this section, the City may: exclude the 
Contractor all or part of the Site; take possession of all or part of the Work, and suspend 
the Contractor’s Work and or Services; and incorporate into the project all material and 
equipment stored at the Site for which the City has paid but the Contractor has stored 
elsewhere. 
 
The City will not grant an extension of Contract Time or milestones because of any 
delay in the performance of the Project attributable to the City’s undertaking remedial 
action to correct defective work. 
 
The Contractor must repair or replace traffic signal and lighting system equipment within 
72 hours after notification of defects by the Engineer. 
 
The Contractor shall be responsible for any claims, costs, losses, and damages 
incurred by the City in remedying any deficiency e.g., all costs of repair and/or 
replacement of Defective Work and all costs of repair of any other Work on the Project 
destroyed or damaged by correction, removal, or replacement of the Contractors 
Defective Work. 
 
6-8.3.2 Warranty Format Requirements 
  Add the following subsection: 
 
Written warranties, except manufacturer’s standard printed warranties, must be on the 
Contractor’s, their agents’, material suppliers’, installers’, or manufacturers’ own 
letterhead addressed to and for the City’s benefit. Submit all warranties in the format 
described in this section, modified as approved by the Engineer to suit the conditions 
pertaining to the warranty. 
 
The Contractors shall obtain warranties, executed in triplicate by responsible 
Subcontractors and suppliers, within 10 Working days after completion of the applicable 
item of Work. Except for items put into use with the Engineer’s permission with date 
mutually agreed upon in writing, ensure the beginning time of all warranties is the 
Project Completion date. The Contractor shall retain all warranties until the time 
specified for submittal to the Engineer. 
 
Warranties shall be signed by the Contractor and the appropriate agent.  
 
Warranties shall be provided to the Engineer in a 3-ring binder with a neatly typed 
coversheet, table of contents identifying each warranty with the number and title of the 
applicable specification section requiring the warranty and the name of the product or 
Work item. 
 
Each warranty shall be separated with index tab sheets matching the table of contents 
listing. Provide complete information using separated typed sheets as necessary. The 
information must include a list of Subcontractors and suppliers with name, address, 
telephone number of responsible principal. 
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6-8.3.3 Correction of Work During the Warranty Period 
  Add the following subsection: 
 
If within 1 year (or longer applicable warranty period) after the date for commencement 
of warranties under the Contract Documents, any item of Work is found to be Defective 
Work, the Contractor must correct it promptly after receipt of written notice from the City 
to do so. This period of 1 year (or a longer applicable warranty period) must be 
extended with respects to portions of the Work corrected as part of the warranty 
requirements. 
 
6-9   LIQUIDATED DAMAGES  
  Delete entire subsection and substitute following: 
 
Work shall be commenced within ten (10) days of the date stated in the City’s Notice to 
Proceed and shall be completed by Contractor within the Contract Time(s) set forth in 
Section 6.7 “Time of Completion” and additionally stated in Article IX of the Contract 
Agreement. If the Work is not completed within the Contract Time(s), it is understood 
that the City will suffer damage, and that is and will be difficult and/or impossible to 
ascertain and determine the actual damage which the City will sustain in the event of 
and by reason of the Contractor’s failure to complete the Work within the Contract 
Time(s). In accordance with Government Code section 53069.85, it is agreed that 
Contractor shall pay to the City Seventy Eight Hundred ($7,800.00) per calendar day 
as fixed and liquidated damages, and not as a penalty, the sum stipulated in the 
Contract for each Day of delay until the Work is fully completed. Contractor and its 
surety shall be liable for any liquidated damages. Any money due or to become due the 
Contractor may be retained to cover liquidated damages. 
 
6-10  USE OF IMPROVEMENT DURING CONSTRUCTION 
  Add the following: 
 
Whenever any part of the work is in a condition suitable for use, and the best interest of 
the City requires such use, the City may take possession of, connect to, open for public 
use, or use a part thereof. When so used, maintenance and repairs due to ordinary 
wear and tear or vandalism will be made at City’s expense. The use by the City as 
contemplated in this Article shall in no case be construed as constituting acceptance of 
the work or any part thereof or relieving the Contractor of the requirement to compete all 
items of work within Contract Time. Such use shall neither relieve the Contractor of any 
of his responsibilities under the Contract nor act as a waiver by the City of any of the 
conditions thereof. Contractor shall continue to maintain all insurance, including 
Builder’s Risk insurance, on the Project. 
 
6-11  RIGHT TO AUDIT 
  Add the following section: 
 
6-11.1  The City’s Right 
  Add the following subsection: 
 
The City retains the right to review and audit, and the reasonable right of access to the 
Contractor and all Subcontractors’ premises to review and audit the Contractors 
compliance with the provisions of the Contract (City’s Right). The City’s Right includes 
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the right to inspect and photocopy same, and to retain copies, outside of the 
Contractor’s premises, of any and all records with appropriate safeguards, if such 
retention is deemed necessary by the City in its sole discretion. The City will keep this 
information in strictest confidence. 
 
The Contractor shall include the City’s Right in the Subcontracts and ensure that these 
specifications are binding upon all Subcontractors. 
 
6-11.2  Audit 
  Add the following subsection: 
 
The City’s Right includes the right to examine any and all books, records, documents 
and any other evidence of procedures and practices that the City determines is 
necessary to discover and verify that the Contractor and all Subcontractors are in 
compliance with all requirements under this Contract. 
 
If there is a claim for additional compensation or for changes in the Work, the City’s 
Right to Audit includes the right to examine books, records, documents, and any and all 
other evidence and accounting procedures and practices that the City determines is 
necessary to discover and verify all direct and indirect costs, of whatever nature, which 
are claimed to have been incurred, anticipated to be incurred, or for which a claim for 
additional compensation or for changes in the Work have been submitted. 
 
The Contractor shall maintain complete and accurate records in accordance with 
generally accepted accounting practices in the construction industry. The Contractor 
shall make available to the Engineer for review and audit all Project related accounting 
records and documents, and any other financial data. Upon the Engineer’s request the 
Contractor must submit exact duplicates of original of all requested records to the 
Engineer. 
 
6-11.3  Compliance Required Before Mediation and Litigation 
  Add the following subsection: 
 
As a condition precedent to proceeding with mandatory mediation and further litigation 
under Section 3-5 “Disputed Work” the Contractor shall comply with the audit 
specifications within 60 days of the Engineer’s notice to review and audit compliance. 
Notice shall be provided in accordance to Section 2-12 “Special Notices”. 
 
6-11.4  Access to Records on Federally Funded Projects 
  Add the following subsection: 
 
The Contractor shall retain all records, books, papers, and documents directly pertinent 
to the Contract for a minimum of 5 years after the City makes final payments and all 
other pending matters are closed, and allow access to said records by the City, the 
Federal grantor agency, the Comptroller General of the United States, or any duly 
authorized representative. 
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 
Is amended as follows: 

 
7-1  THE CONTRACTOR’S EQUIPMENT AND FACILITIES 
 
7-1.1  General 
  Add the following: 
 
Enclosed temporary toilet facilities shall be locked at the end of each work day to 
prevent usage by the public and to prevent vandalism. Location of temporary toilet 
facilities shall be approved by the City. 
 
7-1.2  Temporary Utility Service 
  Add the following: 
 
The Contractor is responsible for all temporary utility services e.g. electrical, gas, 
potable water, recycled water, sewer, phone, cable, internet, and all other utilities 
required for construction and maintenance activities.  
 
Payment for temporary utility services necessary for the Contractor’s field trailers, direct 
and indirect overhead shall be included in the unit price bid for “Mobilization”. 
Payment for temporary utility services directly required for the construction of the Work 
shall be included in the various bid items.  
 
7-2  LABOR 
 
7-2.1  General  
  Delete entire subsection and substitute following: 
 
Only competent workers shall be employed on the Work. Any person employed by the 
Contractor, any Subcontractor who is found to be incompetent, intemperate, 
troublesome, disorderly, hostile, or otherwise objectionable, or who fails to perform the 
work properly and acceptably, shall be immediately removed from the Work by the 
Contractor and shall not be reemployed on the Work. The Engineer shall make the sole 
determination of employees to be removed from the Work.  
 
7-2.2  Prevailing Wages 
  Delete entire subsection and substitute the following: 
 
The Contractor shall comply with Labor Code Sections 1774 and 1775. In accordance 
with said Section 1775 the Contractor shall forfeit as a penalty to the in the amount as 
defined in Section 1775, $200 for each calendar day or portion thereof, for each 
workman paid less than the prevailing rates as determined by the Director of Industrial 
Relations for such work or craft in which such workman is employed for any work done 
under the Contract by him or by any Subcontractor under him in violation of the 
provisions of the Labor Code and in particular, Labor Code Sections 1770 to 1780, 
inclusive. In addition to said penalty and pursuant to said Section 1775, the difference 
between such prevailing wage rates and the amount paid to each workman for each 
calendar day or portion thereof for which each workman was paid less than the 
prevailing wage rate shall be paid to each workman by the Contractor. 
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Pursuant to the provisions of Section 1773 of the Labor Code of the State of California, 
the City has obtained the general prevailing rate of wages (which rate includes 
employer payments for health and welfare, pension, vacation, travel time, and 
subsistence pay as provided for the Section 1773.1 of said Code, apprenticeship or 
other training programs authorized by Section 3093 of said Code, and similar purposes) 
applicable to the work to be done, for straight time, overtime, Saturday, Sunday and 
holiday work. The holiday wage rate listed shall be applicable to all holidays recognized 
in the collective bargaining agreement of the particular craft, classification or type of 
workmen concerned. 
 
Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates shall be 
posted by the Contractor at a prominent place at the site of the Work. 
 
7-2.3  Payroll Records 
  Delete entire subsection and substitute the following: 
 
Pursuant to Labor Code section 1776, the Contractor and each Subcontractor shall 
maintain weekly certified payroll records showing the name, address, social security 
number, work classification, straight time and overtime hours paid each day and week, 
and the actual per diem wages paid to each journeyman, apprentice, worker or other 
employee employed in connection with the Work. Contractor shall certify under penalty 
of perjury that records maintained and submitted by Contractor are true and accurate. 
Contractor shall also require Subcontractor(s) to certify weekly payroll records under 
penalty of perjury. 
 

1. Each Contractor and Subcontractor shall keep an accurate payroll record, 
showing the name, address, social security number, work classification, straight 
time and overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker, or other employee 
employed by him or her in connection with the public work. 
 

2. The payroll records enumerated under subdivision (1) shall be certified and shall 
be available for inspection at all reasonable hours at the principal office of the 
Contractor on the following basis: 
 

a. A certified copy of an employee's payroll record shall be made available for 
inspection or furnished to the employee or his or her authorized representative 
on request. 

 
b. A certified copy of all payroll records enumerated in subdivision (1) shall be made 

available for inspection and furnished upon request within 10 days from request 
to the City or their authorized representative, the Division of Labor Standards 
Enforcement, and the Division of Apprenticeship Standards of the Department of 
Industrial relations. 

 
 c. A certified copy of all payroll records enumerated in subdivision (1) shall be made 

available upon request by the public for inspection or copies thereof made; 
provided, however, that a request by the public shall be made through either the 
City, the Division of Apprenticeship Standards, or the Division of Labor Standards 
Enforcement. If the requested payroll records have not been provided pursuant 
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to paragraph (b), the requesting party shall, prior to being provided the records, 
reimburse the costs of preparation by the Contractor, Subcontractors, and the 
entity through which the request was made. The public shall not be given access 
to the records at the principal office of the Contractor. 
 

3. Each Contractor shall file a certified copy of the records enumerated in 
subdivision (1) with the entity that requested the records within 10 days after 
receipt of a written request. 
 

4. Any copy of records made available for inspection as copies and furnished upon 
request to the public or any public agency by the awarding body, the Division of 
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall 
be marked or obliterated in such a manner as to prevent disclosure of an 
individual's name, address and social security number. The name and address of 
the Contractor awarded the contract or performing the contract shall not be 
marked or obliterated. 
 

5. The Contractor shall inform the City of the location of the records enumerated 
under subdivision (1), including the street address, City and county, and shall, 
within five working days, provide a notice of a change of location and address. 

 
6. In accordance with Labor Code Section 1771.4, the Contractor and each 

Subcontractor shall furnish the certified payroll records directly to the Department 
of Industrial Relations on a weekly basis and in the format prescribed by the 
Department of Industrial Relations, which may include electronic submission. 
Contractor shall comply with all requirements and regulations from the 
Department of Industrial Relations relating to labor compliance monitoring and 
enforcement.  
 

7. In the event of noncompliance with the requirements of this section, the 
Contractor shall have 10 days in which to comply subsequent to receipt of written 
notice specifying in what respects the Contractor must comply with this section. 
Should noncompliance still be evident after the 10 day period, the Contractor 
shall, as a penalty forfeit one-hundred dollars ($100) for each calendar day, or 
portion thereof, for each worker, until strict compliance is effectuated. Upon the 
request of the Division of Apprenticeship Standards or the Division of Labor 
Standards Enforcement, these penalties shall be withheld from progress 
payments then due." 

 
The penalties specified in subdivision (f) of Labor Code Section 1776 for noncompliance 
with the provisions of said Section 1776 may be deducted from any moneys due or 
which may become due to the Contractor. 
 
The Contractor and each Subcontractor shall preserve their payroll records for a period 
of three (3) years from the date of completion of the contract. 
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7-2.4  Hours of Labor 
  Delete entire subsection and substitute following: 
 
Eight hours labor constitutes a legal day's work. The Contractor shall forfeit, as a 
penalty, $25 for each workman employed in the execution of the contract by the 
Contractor or any Subcontractor under him for each calendar day during which such 
workman is required or permitted to work more than 8 hours in any one calendar day 
and 40 hours in any one calendar week in violation of the provisions of the Labor Code, 
and in particular, Section 1810 to Section 1815, thereof, inclusive, except that work 
performed by employees of Contractor or any Subcontractor in excess of 8 hours per 
day, and 40 hours during any one week, shall be permitted upon compensation for all 
excess hours worked at not less than one and one half times the basic rate of pay, as 
provided in said Section 1815. 
 
7-2.5  Apprentices 
  Add the following subsection: 
 
Attention is directed to Section 1777.5, 1777.6 and 1777.7 of the California Labor Code 
and Title 8, California Code of Regulations, Section 200 et seq. The Contractor shall 
abide by all requirements with respect to the employment of apprentices on for the 
work. 
 
7-2.6   Debarment of Contractors and Subcontractors 
  Add the following subsection: 
 
The Contractor, or any Subcontractor working under the Contractor, may not perform 
work on a public works project with a Subcontractor who is ineligible to perform work on 
a public project pursuant to Section 1777.1 or Section 1777.7 of the California Labor 
Code. Any contract on a public works project entered into between the Contractor and a 
debarred Subcontractor is void as a matter of law. A debarred Subcontractor may not 
receive any public money for performing work as a Subcontractor on a public works 
contract. Any public money that is paid, or may have been paid to a debarred 
Subcontractor by the Contractor on the project shall be returned to the City. The 
Contractor shall be responsible for the payment of wages to workers of a debarred 
Subcontractor who has been allowed to work on the project. 
 
7-3  LIABILITY INSURANCE  
  Delete entire section and substitute with the following: 
 
7-3.1  Indemnity 
 
To the fullest extent permitted by law, Contractor agrees to indemnify, defend (with 
counsel of City’s choosing) and hold harmless the City and its officers, employees and 
elected and appointed officials, and volunteers (each, an "Indemnified Party") from and 
against any and all liabilities (including without limitation all claims, losses, damages, 
penalties, fines, and judgments, associated investigation and administrative expenses, 
and defense costs, including but not limited to reasonable attorneys' fees, court costs 
and costs of alternative dispute resolution) regardless of nature or type or whether the 
allegations are false, fraudulent, or groundless, expressly including but not limited to 
those arising from bodily injury (including death) or property damage, arising out of, 
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related to, or in connection with the Work or this Contract, including claims made by 
subcontractors for nonpayment, and including without limitation the payment of all 
consequential damages and other related costs and expenses. Contractor shall defend, 
at Contractor’s own cost, expense and risk, with counsel of City’s choosing, any and all 
such suits, actions or other legal proceedings of every kind that may be brought or 
instituted against City, its officials, officers, agents, employees and representatives. 
Contractor shall pay and satisfy any judgment, award or decree that may be rendered 
against City, its officials, officers, agents, employees and representatives, in any such 
suit, action or other legal proceeding. Contractor shall reimburse City, its officials, 
officers, agents, employees and representatives for any and all legal expenses and 
costs incurred by each of them in connection therewith or in enforcing the indemnity 
herein provided. The only limitations on this provision shall be those imposed by Civil 
Code section 2782. 
 
7-3.2  Insurance 
 
Without limiting the Contractor's indemnification of the City, the Contractor shall provide 
and maintain at its own expense, during the term of this Agreement, or as may be 
further required herein, the following insurance coverage and provisions. 
 
7-3.2.1 Evidence of Coverage 
 
Prior to the execution of the Contract, the Contractor shall file with the City original 
certificates and amendatory endorsements, copies of applicable insurance language, or 
other evidence of insurance from an insurer or insurers the effecting coverage of all 
insurance required herein. All evidence of insurance shall be signed by a properly 
authorized officer, agent or qualified representative of the insurer and shall certify the 
names of the insured, any additional primary insured’s, when appropriate, the type and 
amount of the insurance, the location and operation to which the insurance applies, and 
the expiration date of such insurance. The City shall be named as an additional insured 
on the Commercial General Liability policy, and, if the Project involves environmental 
hazards, on the Pollution/Asbestos Liability policy using form 2010 1185 or equivalent. 
Any subconsultant, subcontractor or similar entity performing work on the Project must 
add the City as an additional insured using CG form 20 38, or broader coverage.  
 
The Contractor shall not proceed with the work under the Agreement until it has 
obtained all insurance required and such insurance has been approved by the City. This 
approval of insurance shall neither relieve nor decrease the liability of the Contractor. 
 
7-3.2.2 Qualifying Insurers 
 
All policies required must be issued by acceptable insurance companies, as determined 
by the City, which satisfy the following minimum requirements: 
 
Insurance carriers shall be qualified to do business in California and maintain an agent 
for process within the State. Such insurance carriers shall have not less than an “A” 
policyholder’s rating and a financial rating of not less than “Class VII” according to the 
latest Best’s Key Rating Guide. Due to market fluctuations in the Workers 
Compensation sector, the City reserves the right and at its sole discretion to review and 
accept the Contractor’s proposed Workers Compensation Insurance. 
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7-3.2.3 Minimum Policy Limits Required 
  
The following insurance limits are required for the Contract: 
       

 
7-3.2.4 Insurance Required 
 
7-3.2.4.1 Commercial General Liability  
 
Contractor shall take out and maintain, during the performance of the work under this 
Contract and for twelve (12) months following the completion of all work, in amounts not 
less than specified in the Contract Documents, Commercial General Liability Insurance, 
in a form with insurance companies acceptable to the City. Coverage for Commercial 
General Liability shall be at least as broad as the following: 
 
Insurance Services Office Commercial General Liability coverage (Occurrence Form 
CG 0001) 

Policy Requirements Combined Single Limit 

Commercial General Liability $2,000,000 per occurrence/  
$5,000,000 aggregate for bodily injury, 
personal injury and property damage 

Automobile Liability $1,000,000 per occurrence for bodily injury 
and property damage 

Workers Compensation / 
Employer’s Liability 
 

$1,000,000 per occurrence 

Pollution Legal Liability 
 

$1,000,000 per occurrence or claim 
$2,000,000 aggregate 
 

Builder’s “All Risk” 
 

Complete value of the Project 
If Contractor maintains higher limits than 
the minimums shown above, the City 
requires and shall be entitled to coverage 
for the higher limits maintained by 
Contractor. Any available insurance 
proceeds in excess of the specified 
minimum limits of insurance and coverage 
shall be available to the City. 
 

All Policies If Contractor maintains higher limits than 
the minimums shown above, the City 
requires and shall be entitled to coverage 
for the higher limits maintained by 
Contractor. Any available insurance 
proceeds in excess of the specified 
minimum limits of insurance and coverage 
shall be available to the City. 
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Commercial General Liability Insurance shall include coverage for the following: 
 
a. Bodily Injury (including death) and Property Damage 
b. Personal Injury/Advertising Injury 
c. Premises and Operations 
d. Products / Completed Operations Liability  
e. Aggregate Limits that apply per contract. 
f. Contractual Liability with respect to this Contract 

(If the Contractor is working near a railroad or light rail operation, any exclusion 
as to performance of operation within the vicinity of any railroad bridge, trestle, 
track, roadbed, tunnel, underpass or crossway shall be deleted.) 

g. Explosion, Collapse, and Underground Hazards (X, C, and U) 
h. Independent Contractors Coverage 
i. Broad Form Property Damage 
j. Severability of Interest clause providing that the coverage applies separately to 

each insured except with respect to the limits of liability. 
 

All such policies shall name the City, the City Council, its officers, employees, agents, 
and volunteers as Additional Insured under the policy. 
 
The general liability policy may utilize either deductibles or provide coverage excess of 
a self-insured retention, subject to written approval by the City. 
 
Should an Umbrella Policy be utilized in addition to the Commercial General Liability 
policy to meet the minimum coverage limits, the City shall be named as additional 
ensured and be endorsed onto the Umbrella Policy. 
  
7-3.2.4.2 Automobile Liability 
 
At all times during the performance of the Work under this Contract, and for twelve (12) 
months following the completion of all work, the Contractor shall maintain Automobile 
Liability Insurance for bodily injury(including death) and property damage including 
coverage for owned, non-owned, and hired vehicles, in a form and with insurance 
companies acceptable to the City. 
  
Coverage for automobile liability insurance shall be at least as broad as Insurance 
Services Office Form Number CA 0001 (ed. 6/92) covering automobile liability, Code 1 
(any auto). The automobile liability program may utilize deductibles, but not a self-
insured retention, subject to written approval by the City. 
 
All such policies shall name the City, the City Council, its officers, employees, agents, 
and volunteers as Additional Insured under the policy. 
 
7-3.2.4.3 Workers' Compensation / Employer's Liability 
 
At all times during the performance of the work under this Contract, and for twelve (12) 
months following the completion of all work, the Contractor shall maintain workers’ 
compensation in compliance with applicable statutory requirements and Employer’s 
Liability Coverage in amounts not less than the limits specified in the Contract 
Documents. 
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Such Insurance shall include an insurer’s Waiver of Subrogation in favor of the City and 
will be in a form and with insurance companies acceptable to the City. 
 
If insurance is maintained, the workers’ compensation and employer’s liability program 
may utilize either deductibles or provide coverage excess of a self-insured retention, 
subject to written approval by the City. 
 
Before beginning work, the Contractor shall furnish to the City satisfactory proof that he 
or she has taken out for the period covered by the work under this Contract, full 
compensation insurance for all persons employed directly by Contractor or through 
Subcontractors in carrying out the work contemplated under this Contract, all in 
accordance with the “Workers’ Compensation and Insurance Act,” Division IV of the 
Labor Code of the State of California and any acts amendatory thereof. 
 
Pursuant to the requirements of Section 1860 of the Labor Code, the Contractor will be 
required to secure the payment of worker's compensation to his employees in 
accordance with the provisions of Section 3700 of the Labor Code. 
 
Prior to the commencement of work, the Contractor shall sign and file with the Engineer 
a certification in the following form: 
 

"I am aware of the provisions of Section 3700 of the Labor Code which require 
every employer to be insured against liability for worker's compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the work of 
this contract." 

 
Said certification is included in the Workers' Compensation Insurance Certificate which 
must be signed and filed with the City prior to performing any work under this contract. 
 
7-3.2.4.4 Pollution Legal Liability 
 
At all times during the performance of the work under this Agreement and for sixty (60) 
months following the date of Project completion, the Contractor shall maintain Pollution 
Legal Liability insurance and/or Errors and Omissions in an amount indicated herein. 
 
The Contractor, along with all employees, agents and subcontractors who have a 
reasonable probability of coming into contact with hazardous materials, shall be 
adequately trained to comply with and shall comply with all laws and regulations relating 
to the care and protection of the environment in the performance of the work performed by 
the Consultant or any portion thereof. 
 
7-3.2.4.5 Builder’s Risk “All Risk” 
 
It is the Contractor’s responsibility to maintain or cause to be maintained Builder’s Risk 
[“All Risk”] extended coverage insurance on all work, material, equipment, appliances, 
tools, and structures that are or will become part of the Project and subject to loss or 
damage by fire, and vandalism and malicious mischief, in an amount to cover 100% of 
the replacement cost. The City accepts no responsibility for the Project until the Project 
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is formally accepted by the City. The Contractor shall provide a certificate evidencing 
this coverage before commencing performance of the Project.  
 
The named insureds shall be Contractor, all Subcontractors of any tier (excluding those 
solely responsible for design work), suppliers, and the City, its elected and appointed 
officers, agents, officials, employees and volunteers, as their interests may appear. 
Contractor shall not be required to maintain property insurance for any portion of the 
Work following acceptance by City.  
 
The policy shall be provided for replacement value on an “all risk” basis. There shall be 
no coinsurance penalty provision in any such policy. Policy must include: (1) coverage 
for any ensuing loss from faulty workmanship, nonconforming work, omission or 
deficiency in design or specifications; (2) coverage against machinery accidents and 
operational testing; (3) coverage for removal of debris, and insuring the buildings, 
structures, machinery, equipment, materials, facilities, fixtures and all other properties 
constituting a part of the Project; (4) transit coverage, including ocean marine coverage 
(unless insured by the supplier), with sub-limits sufficient to insure the full replacement 
value of any key equipment item; and (5) coverage with sub-limits sufficient to insure 
the full replacement value of any property or equipment stored either on or off the Site. 
Such insurance shall be on a form acceptable to City to ensure adequacy and sublimit. 
 
In addition, the policy shall meet the following requirements: 

a. Insurance policies shall be so conditioned as to cover the performance of 
any extra work performed under the Contract. 

b. Coverage shall include all materials stored on site and in transit. 
c. Coverage shall include Contractor’s tools and equipment. 
d. Insurance shall include boiler, machinery and material hoist coverage. 

 
7-3.2.5 Policy Provisions Required 
 
The City, as an additional insured, shall be expressly endorsed onto each policy as a 
cancellation notice recipient such that the City shall receive a copy of any cancellation 
notice in the event any policy is cancelled. 
 
General Commercial Liability, Automobile Liability, and Pollution Liability insurance 
policies shall contain a provision stating that the Contractor’s policies are primary 
insurance and that the insurance of the City or any named additional insurers, shall not 
be called upon to contribute any loss. 
 
7-4  LICENSING 
  Add the following subsection: 
 
The Contractor and their subcontractors shall be responsible to procure all required 
licensing necessary to perform the work in accordance to all Federal, State and local 
laws and requirements. 
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7-4.1  Business Licensing 
 
The Contractor and all subcontractors shall obtain a business license with the City of 
Santee to perform business with the City of Santee. The Contractor and their 
subcontractors shall be responsible to pay for the business licensing fees. 
 
7-5  PERMITS 

Delete first sentence and substitute with the following: 
 
The Contractor shall be responsible to procure all permits required to perform the work 
including a permit from the State Division of Industrial Safety for excavations five (5) 
feet in depth or greater. 
 
7-5.1  City Encroachment Permit 
 
The Contractor shall obtain an encroachment permit to perform any work within City 
right-of-way and any facilities. The contractor shall be responsible for completing the 
permit application and providing any necessary traffic control plans (when required). 
The cost of the Encroachment Permit and any inspection fees will be paid for by the 
City. 
 
7-5.2  Building Permit 
 
The Contractor shall obtain a building permit and be responsible for completing the 
permit application and providing all required plans, calculations, and applicable 
documentation required for issuance of the building permit. The cost of the building 
permit and any inspection fees shall be paid by Contractor will be reimbursed for by the 
City. 
 
7-6  THE CONTRACTOR’S REPRESENTATIVE  

Add the following paragraph: 
 
The Contractor's representative shall be a full time field supervisor with a minimum of 5 
years supervisory experience in the type of Contract Work being performed, and 
additional 10-years of similar construction experience. The Contractor’s representative 
shall be the jobsite at all times during construction. The Contractor’s representative shall 
also be on site when work is being performed by Subcontractors and be available at all 
reasonable times during the work day for consultation with the City unless otherwise 
approved by the Engineer.  
 
The Contractor shall submit to the City for review the Contractor’s representative’s 
name, work experience, education, professional certifications, and at least 5 references 
from similar work completed within the past 3 years. Contractor shall submit these 
qualifications no later than 48-hours from the bid date for review and approval by the 
City. Should the submitted representative be rejected by the City, the Contractor shall 
resubmit a qualified representative within 72 hours from notice by City.  
 
The City reserves the right to direct the Contractor to substitute the Contractor’s 
representative when work has not been performed in accordance to the Contract 
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Documents. The following items are grounds by the City for removal of the Contractor’s 
representative. 
 

a) Failure by the Contractor’s representative to maintain a safe work site to workers 
and/or the public. 

b) Demonstration by the Contractor’s representative to not fully understand means, 
methods, procedures and materials required to correctly perform the work. 

c) Refusal by the Contractor’s representative when directed by the Engineer to 
perform the work or provide corrective actions for deficient work. 

d) When the work performed under the supervision of the Contractor’s 
representative is continually determined to faulty, defective, and failing to be in 
conformance with the Contract documents. 

 
At all times during the working day, the Contractor shall maintain sufficient staff and 
communication facilities for the Contractors representative to receive and respond to 
complaints from the public concerning their work and to immediately inform the field 
supervisor of conditions which require prompt action. A telephone answering service 
does not meet this requirement. 
 
The Contractor shall furnish the City with the names, addresses, business & mobile 
telephone numbers of two people responsible for the maintenance of barricades, traffic 
control signs, lights and other safety devices on a 24 hour basis. Contact person shall 
have the ability of arriving to the work site within 1 hour from being contacted. 
 
7-6.1  Project Meetings 
  Add the following subsection: 
 
The Contractors representatives (field supervisor, superintendent, and project manager) 
shall attend scheduled construction meetings as required by the Engineer. If any of the 
Contractor’s staff cannot attend the meeting, the Contractor shall notify the Engineer a 
minimum of 24 hours in advance, prior to the start of the scheduled meeting. Failure to 
provide the required notification, the Contractor shall pay for the costs of the City’s staff, 
consultants, or both that attend. The Contractor will be charged a minimum of 1 hour of 
the Engineer’s time plus the time of the City’s other employees or representatives that 
attend the meeting. 
 
7-6.1.1 Payment 
 
Payment for attendance of Project meetings shall be included in various bid items. The 
Engineer will deduct costs assessed to the Contractor for not attending meetings from 
the monthly progress payment. 
 
7-7   COOPERATION AND COLLATERAL WORK 
  Add the following paragraph: 
 
Pursuant to Public Contract Code Section 9201, the City shall provide Contractor with 
timely notification of the receipt of any third-party claim, relating to the Contract. City is 
entitled to recover its reasonable costs incurred in providing such notification. 
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7-8  WORK SITE MAINTENANCE  
 
7-8.1  General 
  Add the following: 
 
The Contractor shall use a self-loading motorized street sweeper equipped with a 
functional water spray system. The sweeper shall clean all paved areas within the Work 
site and all paved haul routes at least once each working day or a required to maintain a 
clean work site. 
 
7-8.2  Air Pollution Control 
  Add the following paragraph: 
 
During construction, idling time shall be limited to a maximum of 5 minutes for all diesel 
powered equipment. Signs shall be posted in the designated queuing areas of the 
construction site to limit idling to a maximum of 5 minutes. 
 
7-8.3  Noise Control  
  Add the following paragraphs: 
 
The Contractor shall comply with all local sound control and noise level rules, 
regulations and ordinances which apply to any work performed pursuant to the 
Contract. 
 
Each internal combustion engine, used for any purpose on the job or related to the job, 
shall be equipped with a muffler of a type recommended by the manufacturer. No 
internal combustion engine shall be operated on the project without said muffler. The 
noise level from the Contractor's operations shall not exceed 75 dBA. 
 
7-8.4  Storage of Equipment and Materials 
   
7-8.4.1 General 
  Delete this subsection and replace with the following: 
 
The City is not providing storage, staging or stockpiling area for this project. It is the 
Contractor’s responsibility to provide a suitable location for this purpose. These sites 
shall be clean and free of objectionable materials and be located outside of any City 
property and street right-of-way. Arrangement for these sites shall be the responsibility 
of the Contractor. If on private property, a copy of the written agreement shall be 
provided to the Engineer prior to commencing operations. 
 
No materials, tool or equipment shall be placed such that they block any sidewalks, 
pedestrian ramps, driveways, staircases or roadways unless otherwise approved by the 
Engineer. All materials for disposal shall be removed from the work site at the end of 
each work day. All materials, tools, and equipment shall be removed from the Work site 
as soon as they are no longer necessary. All materials, equipment, tools, and sanitation 
facilities shall be protected and surrounded by a 6’ tall temporary chain link fence with 
windscreen to protect the storage area from access by the public at all times and 
provide a neat clean appearance. 
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Before inspection by the Engineer for final acceptance, the storage area and 
surrounding work site shall be cleared of all equipment, unused materials, debris, and 
rubbish so as to present a satisfactory clean and neat appearance. 
 
Vehicle maintenance, staging and storing equipment, materials, fuels, lubricants, 
solvents, and other contaminants must be located at least 50 feet from riparian 
vegetation. Any necessary equipment washing must occur where the water cannot flow 
into the San Diego River. Stationary equipment operated within 50 feet of riparian 
vegetation shall be placed on secondary containment. 
 
7-8.4.2 Storage in Public Streets 
  Delete this subsection and replace with the following: 
 
Construction materials and equipment, including sanitary facilities, shall not be stored in 
the public right-of-way, public streets, roads or highways unless otherwise approved by 
the Engineer. All materials or equipment not installed or used within 2 days shall be 
removed from the work site to a location approved by the Engineer. Contractor shall 
remove and/or relocate construction materials and equipment, including sanitary 
facilities at the request of the City. Excavated material, except that which is to be used 
as backfill in the adjacent trench, shall not be stored within the right-of-way unless 
otherwise approved by the Engineer. Immediately after placing backfill, all excess 
material shall be removed from the work site and area shall be swept free of all debris. 
 
7-8.6   Water Pollution Control 
 
7-8.6.1 General 
  Add the following: 
 
The Contractor shall comply with the requirement of the Construction General Permit as 
applicable for construction activity that results in land disturbance. 
 
7-8.6.2 Best Management Practices (BMPs) 
  Add the following: 
 
7-8.6.2.1 Fiber Rolls 
 

1. Fiber rolls shall be furnished, installed, maintained, and removed at the locations 
shown on the Plans or as required. 

2. Fiber rolls shall consist of prefabricated wheat or rice straw in rolls with a 
minimum diameter of 8 inches. The rolls shall be bound with an ultraviolet (UV) 
degradable plastic netting and weigh no less than 1.3 pounds per linear foot. 

3. Stakes shall be fir or pine, and shall have a cross-sectional area of at least 0.5 
square inch and a minimum length of 2 feet. 

4. Fiber rolls shall be installed in accordance with Detail SE-5 in the CASQA BMP 
Handbook, latest edition, and the manufacturer’s recommendations. 

5. Fiber rolls shall be maintained to provide for the dispersal of concentrated water 
runoff and reduce runoff velocities.  

6. When no longer required for the intended purpose, as determined by the 
Engineer, fiber rolls shall be removed from the site of work. 
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7-8.6.2.2 Gravel Bag Check Dam 
 

1. Gravel bag check dam shall be installed where required and placed in 
accordance with the detail the CASQA BMP Handbook, latest edition. 

2. Gravel fabric shall be woven polypropylene, polyethylene or Polyamide with a 
minimum unit weight of 0.25 pound per square yard. The fabric shall have a 
mullen burst strength of at least 300 psi, conforming to ASTM Designation: D 
3786 and an ultraviolet (UV) stability exceeding 70 percent. 

3. Gravel fill material shall be non-cohesive, coarse sand or gravel, free from 
deleterious material or fines.  

4. Gravel bag check dams shall be maintained to provide for adequate sediment 
holding capacity. Sediment deposits shall be removed when the deposit reaches 
one-third of the gravel bag barrier height and between rain events whichever is 
most frequent. Removed sediment shall be deposited within the project in such a 
way that it is not subject to erosion by wind or water. 

5. When no longer required for the intended purpose or as determined by the 
Engineer, gravel bag barriers shall be removed. 

6. Holes, depressions or any other ground disturbance caused by the gravel bag 
barriers shall be backfilled and repaired to the preexisting condition. 

 
7-8.6.2.3 Silt Fence 
 

1. Silt fence shall be installed around the entire site perimeter including all onsite 
drainage channels to prevent sediment from leaving the site or entering any 
natural drainage area. 

2. Silt fences shall be installed in accordance with the detail SE-1 in the CASQA 
Handbook, latest edition, and the manufacturer’s recommendations. 

3. When no longer required for the intended purpose or as determined by the 
Engineer, silt fences shall be removed. 

 
7-8.6.2.4 Stabilized Construction Entrance/Exit  
 

1. A stabilized construction entrance/exit shall be installed where any vehicular 
access is located in accordance with the details in the CASQA Handbook, latest 
edition. 

2. Contractor shall maintain all roadways free of silt and debris that is a result of 
their work and subsequent operations. 

3. When no longer required for the intended purpose or as determined by the 
Engineer, the construction entrance/exit shall be removed. 

 
7-8.6.2.5 Materials & Waste Management 
 

1. Stockpiles shall be covered when no longer in use and prior to predicted rain 
events. All asphalt shall be stored on a layer of plastic sheeting, or equivalent. 

2. All portable toilets shall have a secondary containment and not be located near 
any storm drain, catch basin, street or watercourse. 

3. Vehicle maintenance, repair and storage BMPS will be implemented including: 
use of drip pans or equivalent under vehicles stored overnight. Daily inspection 
for leaks, and spills, prompt removal of spills, availability of oil-absorbent spill 
removal material must be available on site. 
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4. Heavy Equipment shall not be stored in the public right-of-way. 
5. Trash dumpsters shall have lids and remain closed and the dumpsters will not be 

overfilled. Additional trash pick up to accommodate accumulated trash may be 
required to prevent overflow of dumpsters. 

6. Liquid materials shall be stored in closed containers with secondary containment 
and shall be covered. Solid materials shall be stored on pallets and be covered 
during rain events. 

7. A material washout shall be provided onsite whenever liquid materials are used. 
The washout shall be sized to fully contain those materials and the surrounding 
area shall be kept free of spills at all times. 

8. Discharge of potable water other than when utilized for dust control (such as 
power-washing or filling water trucks) will be prevented. 

9. Raw cement, concrete or concrete washings, asphalt, paint or other coating 
material, oil or other petroleum products, or any other substances that could be 
hazardous to aquatic life shall be prevented from contaminating the soil or 
entering jurisdictional waters. 

10. Any cement, concrete, or asphalt that is spilled must be removed. Any paint, oil 
or petroleum products that contact soils must be cleaned with a spill response kit. 

 
7-8.6.3 Storm Water Pollution Prevention Plan (SWPPP) 
  Add the following: 
 

1. As part of the water pollution control work, a Storm Water Pollution Prevention 
Plan, hereafter referred to as the “SWPPP”, has been prepared for this contract 
by Rick Engineering Company dated June 20, 2018 and is hering made part of 
the contract documents as “Attachment B”. The SWPPP shall be updated to 
reflect the current existing conditions and complied with by the Contractor, as 
required. 

2. The Contractor shall amend the SWPPP, graphically and in narrative form, 
whenever there is a change in construction activities or operations which may 
affect the discharge of significant quantities of pollutants to surface waters, 
ground waters, municipal storm drain systems or when deemed necessary by the 
Engineer. The SWPPP shall be amended if the SWPPP is in violation of any 
condition of the Permit, or has not effectively achieved the objective of reducing 
pollutants in storm water discharges. Amendments shall show additional control 
measures or revised operations, including those in areas not shown in the initially 
approved SWPPP, which are required on the project to control water pollution 
effectively. Amendments to the SWPPP shall be submitted for review and 
approval by the Engineer in the same manner specified for the initially approved 
SWPPP. Approved amendments shall be dated and logged in the SWPPP. Upon 
approval of the amendment, the Contractor shall implement the additional control 
measures or revised operations. 

3. The Contractor shall keep a copy of the SWPPP and approved amendments at 
the project site. The SWPPP shall be made available upon request of a 
representative of the Regional Water Quality Control Board, State Water 
Resources Control Board, United States Environmental Protection Agency or the 
local storm water management agency. Requests by the public shall be directed 
to the Engineer. 
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7-8.6.3.1 SWPPP Implementation 
 

1. The Contractor shall be responsible throughout the duration of the project for 
installing, constructing, inspecting, and maintaining the control measures 
included in the SWPPP and any amendments thereto and for removing and 
disposing of temporary control measures. Unless otherwise directed by the 
Engineer or specified in these special provisions, the Contractor’s responsibility 
for SWPPP implementation shall continue throughout any temporary suspension 
of work ordered. Requirements for installation, construction, inspection, 
maintenance, removal, and disposal of control measures are specified in the 
Handbook and these special provisions. 

2. The Contractor shall demonstrate the ability and preparedness to fully deploy soil 
stabilization practices and sediment control measures to protect soil-disturbed 
areas on the project site before the onset of precipitation. A quantity of soil 
stabilization and sediment control materials shall be maintained on site equal to 
100 percent of that sufficient to protect unprotected, soil-disturbed areas on the 
project site. A detailed plan for the mobilization of sufficient labor and equipment 
shall be maintained to fully deploy control measures required to protect 
unprotected, soil-disturbed areas on the project site prior to the onset of 
precipitation. A current inventory of control measure materials and the detailed 
mobilization plan shall be included as part of the SWPPP. 

3. The Contractor shall implement, year-round and throughout the duration of the 
project, control measures included in the SWPPP for sediment tracking, wind 
erosion, non-storm water management and waste management and disposal. 

4. All slopes shall be stabilized within 10 calendar day after work has discontinued, 
or finished on the slope. All slopes shall be stabilized prior to a forecasted rain 
event. 

5. The Engineer may order the suspension of construction operations which create 
water pollution if the Contractor fails to conform to the provisions of this section 
“Water Pollution Control” as determined by the Engineer. 

 
7-8.6.3.2 Maintenance 
 

1. To ensure the proper implementation and functioning of control measures, the 
Contractor shall regularly, but a least weekly, inspect and maintain the 
construction site for the control measures identified in the SWPPP. The 
Contractor shall identify corrective actions and time needed to address any 
deficient measures or reinitiate any measures that have been discontinued. 

2. The construction site inspection checklist provided in the Handbook shall be used 
to ensure that the necessary measures are being properly implemented, and to 
ensure that the control measures are functioning adequately. One copy of each 
site inspection record shall be submitted to the Engineer. 

3. During the rainy season, inspections of the construction site shall be conducted 
by the Contractor to identify deficient measures, as follows: 

a. Prior to a forecast storm; 
b. After any precipitation which causes runoff capable of carrying sediment 

from the construction site; 
c. At 24 hour intervals during extended precipitation events; and 
d. Routinely, at a minimum of once every week. 
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4. If the Contractor or the Engineer identifies a deficiency in the deployment or 
functioning of an identified control measure, the deficiency shall be corrected 
immediately. The deficiency may be corrected at a later date and time if 
requested by the Contractor and approved by the Engineer in writing, but not 
later than the onset of subsequent precipitation. The correction of deficiencies 
shall be at no additional cost to the City. 

5. Unless noted otherwise on the Plans, all erosion control measures shall remain 
in place until after the construction is completed. The Contractor shall be 
responsible for inspecting all erosion prevention measures at the completion of 
construction to assure their proper function. 

6. The Contractor shall be responsible for maintaining all existing storm water 
pollution control measures that are present on site prior to construction including 
all site perimeter control measures, and all measures in place to protect the San 
Diego River, silt fencing, fiber rolls, and gravel bags. This includes maintaining 
the channel free of all debris, erosion, riling, located in the Creek channel within 
the construction site prior, during, and after rain events, until the project is 
accepted by the City. The Contractor is also required to protect the entire site 
from all impacts caused due to the Contractors construction activity. 

 
7-8.6.3.3 Water Pollution Prevention 
 

1. The Contractor shall exercise every reasonable precaution to protect storm drain 
inlets, streams, lakes, reservoirs, bays, and coastal waters from pollution with 
fuels, oils, bitumens, calcium chloride, and other harmful materials and shall 
conduct and schedule operations so as to prevent muddying and silting of said 
streams, lakes, reservoirs, bays, and coastal waters. Care shall be exercised to 
preserve vegetation beyond the limits of construction and for the San Diego River 
within the project limits. 

2. Water pollution control work is intended to provide prevention, control, and 
abatement of water pollution to streams, waterways, and other bodies of water, 
and shall consist of constructing those facilities which may be shown on the 
plans, specified herein or in the Special Provisions, or as directed by the 
Engineer. 

3. In order to provide effective and continuous prevention of water pollution, it may 
be necessary for the Contractor to perform the contract work in small or multiple 
units, on an out of phase schedule, and with modified construction procedures. 
The Contractor shall provide temporary water pollution control measures, 
including, but not limited to, dikes, basins, ditches, and applying straw, bonded 
fiber matrix and seed, which become necessary as a result of his operations. The 
Contractor shall coordinate water pollution prevention work with all other work 
done on the contract. 

4. Before starting any work on the project, the Contractor shall submit, for 
acceptance by the Engineer, a program to prevent water pollution effectively 
during construction of the project. Such program shall show the schedule for the 
erosion control work included in the contract and for all water pollution prevention 
measures which the Contractor proposes to take in connection with construction 
of the project to minimize the effects of operations upon adjacent streams and 
other bodies of water. The Contractor shall not perform any clearing and 
grubbing or earthwork on the project, other than that specifically authorized in 
writing by the Engineer, until such program has been accepted. 
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5. The Engineer will notify the Contractor of the acceptance or rejection of any 
submitted or revised water pollution prevention program in not more than 5 
working days. 

6. If the measures being taken by the Contractor are inadequate to prevent water 
pollution effectively, the Engineer may direct the Contractor to revise his 
operations and his water pollution prevention program. Such directions will be in 
writing and will specify the items of work for which the Contractor’s water 
pollution prevention measures are inadequate. No further work shall be 
performed on said items until the water pollution control measures are adequate 
and, if also required, a revised water pollution prevention program has been 
accepted. 

7. Where erosion is probable due to the nature of the material or the season of the 
year, the Contractor’s operations shall be so scheduled that permanent erosion 
control features will be installed concurrently with or immediately following 
grading operations. 

8. Nothing in the terms of the contract nor in the provisions in this Section shall 
relieve the Contractor of the responsibility for compliance with Sections 5650 and 
12015 of the Fish and Game Code, or other applicable statutes relating to 
prevention or abatement of water pollution. 

9. The Contractor shall also conform to the following provisions: 
a. Where working areas encroach on live streams, barriers adequate to prevent 

the flow of muddy water into streams shall be constructed and maintained 
between working areas and streams, and during construction of such barriers, 
muddying of streams shall be minimized. 

b. Removal of material from beneath a flowing stream shall not commence until 
adequate means, such as a bypass channel, are provided to carry the stream 
free from mud or silt around the removal operations. 

c. Should the Contractor’s operations require transportation of materials across 
live streams, such operations shall be conducted without muddying the 
stream. Mechanized equipment shall be not be operated in the stream 
channels of such live streams except as may be necessary to construct 
crossings or barriers and fills at channel changes. 

d. Water containing mud or silt from aggregate washing or other operations shall 
be treated by filtration, or retention in a settling pond, or ponds, adequate to 
prevent muddy water from entering live streams. 

e. Oily or greasy substances originating from the Contractor’s operations shall 
not be allowed to enter or be placed where they will later enter a water body. 

f. Portland cement or fresh Portland cement concrete shall not be allowed to 
enter flowing water of streams. Any cement or concrete spills shall be 
immediately removed. 

g. When operations are completed, the flow of streams shall be returned as 
nearly as possible to a meandering thread without creating possible future 
bank erosion, and settling pond sites shall be graded so they will drain and 
will blend in with the surrounding terrain. 

h. Material derived from roadway work shall not be deposited in a stream 
channel where it could be washed away by high stream flows. 

i. Where there is possible migration of anadromous fish in streams affected by 
construction on the project, the Contractor shall conduct his operations so as 
to allow free passage of such migratory fish. 

j. Construction equipment shall not be operated in flowing water. 
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10. Compliance with the requirements of this section shall in no way relieve the 
Contractor from his responsibility to comply with other provisions of the contract, 
in particular his responsibility for damage and for preservation of property. 

11. Water pollution control work shall conform to the California Storm Water Quality 
Associations (CASQA) Best Management Practice handbook for Construction 
2015 edition or most recent.  

12. Copies of the Handbook and the Permit are also available for review at Caltrans 
District 11 Headquarters, 4050 Taylor Street, San Diego, California 92110. 

13. The Contractor shall know and fully comply with the applicable provisions of the 
Handbook and Federal, State, and local regulations that govern the Contractor’s 
operations and storm water discharges from both the project site and areas of 
disturbance outside the project limits during construction.  

14. Unless arrangements for disturbance of areas outside the project limits are made 
by the City and made part of the contract, it is expressly agreed that the City 
assumes no responsibility whatsoever to the Contractor or property owner with 
respect to any arrangements made between the Contractor and property owner 
to allow disturbance of areas outside the project limits. 

15. The Contractor shall be responsible for the costs and for liabilities imposed by 
law as a result of the Contractor’s failure to comply with the provisions set forth in 
this section Water Pollution Control”, including but not limited to, compliance with 
the applicable provisions of the Handbook, and Federal, State and local 
regulations. For the purposes of this paragraph, costs and liabilities include, but 
are not limited to, fines, penalties, and damages whether assessed against the 
State or the Contractor, including those levied under the Federal Clean Water Act 
and the State Porter Cologne Water Quality Act. 

16. At reasonable times and upon presentation of credentials and other documents 
as may be required by law, the Contractor shall allow authorized agents of the 
California Regional Water Quality Control Board, State Water Resources Control 
Board, United States Environmental Protection Agency and the local storm water 
management agency to: 

a. Enter upon the construction site and the Contractor’s facilities pertinent to 
the work; 

b. Have access to and copy records that must be kept as specified in the 
Permit; 

c. Inspect the construction site and related soil stabilization practices and 
sediment control measures; and 

d. Sample or monitor for the purpose of ensuring compliance with the Permit. 
17. The Contractor shall notify the Engineer immediately upon request from the 

regulatory agencies to enter, inspect, sample, monitor or otherwise access the 
project site or the Contractor’s records. 

 
7-8.6.4 Hydroseeding of Disturbed Areas 
    Delete subsection and replace with the following: 
 
Once work in disturbed areas has been completed, a non-irrigated hydroseed mix shall 
be applied including disturbed slopes of the site during construction as necessary to 
prevent silts from leaving slopes. Upon completion of Work the temporary water 
pollution control items shall be removed from the site. The Contractor is responsible to 
protect and maintain all water pollution items throughout the project.  
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7-8.6.4.1 Non-Irrigated Hydroseed Mix 
    Add the following: 
 
Non-Irrigated hydroseed mix shall conform to the following: 
 

Non-Irrigated Hydroseed Mix 
Seed Species % Purity Per Acre Pounds Per Acre 

Atriplex Glauca 70 PLS. 20 
Plantage Insularis  50 
Encelis Farinosa  8 
Lotus Scoparius Scarified 6 
Exchscholtzia California 50 PLS. 7 
  91 LBS 
 
7-8.6.5 Payment 
    Delete subsection and replace with the following: 
 
Payment for “Water Pollution Control” shall be paid for on a lump sum basis. 
Payment shall include all costs for the installation, maintenance and removal of water 
pollution control items including but not limited to; rock berms, gravel bags, fiber rolls, 
silt fence, inlet filters, construction entrances, covering of stockpiles, non-irrigated 
hydroseed mix, and all other water pollution control items. This item shall include all 
costs associated with the handling of storm water during construction, including rain 
events and nuisance water. 
 
The amount bid for this item shall be paid over the duration of the project with the 
amount paid on each monthly progress estimate determined by the percent complete on 
all other bid items. 
 
7-8.7  Graffiti Control 
 
The Contractor shall maintain the site improvements, including any temporary facilities, 
equipment or other materials free of graffiti. All graffiti shall be removed within 24 hours. 
Contractor shall notify the Sheriff’s Department upon discovery or notification of graffiti 
and allow a reasonable time for Sheriff Department staff to document graffiti for future 
prosecution when possible. 
 
7-8.8  Payment 
 
Payment for Work Site Maintenance, excluding Water Pollution Control shall be 
included in the unit price bid for the major items of work unless a separate bid item is 
provided.  

 
7-9  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 
  Add the following paragraphs: 
 
The Contractor shall be responsible to protect all existing public and private facilities 
during the Work. Any damaged striping or reflective pavement markers from tracking or 
equipment shall be replaced. The Contractor shall replace all damaged improvements 
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at their expense. All grass turf damaged as a result of the work shall be repaired with 
sod turf matching the existing grass type. 
 
The Contractor shall cover existing manholes, valve covers, vault lids, and grates to 
protect from asphalt concrete pavement, tack coating, seal coatings, Portland cement 
concrete and striping from being placed on. 
 
The Contractor shall be responsible to coordinate with private property owners to obtain 
written permission to perform work on private property and to discuss foreseeable 
damages and repairs to their property. 
 
All grass turf damaged as a result of the work shall be repaired with sod turf matching 
the type of turf that was damaged. 
 
7-9.1  Placement and Removal of Markouts 
 
Markouts shall refer to all temporary marking or painting of the ground, pavement, or 
sidewalk by the facility or utility owner or its representative for the Contractors 
Convenience.  
 
Markouts shall not be placed in the public right-of-way more than 30 days prior to the 
commencement of excavations. No paint or markings of any kind shall be placed on 
existing facilities or any other removable item within the right-of-way without approval 
from the Engineer. This includes but not limited to; manhole covers, valve lids, catch 
basins, grates, street light poles, signs, traffic signal poles, truncated domes and other 
similar items. 
 
All markings for utility and underground markouts shall be placed with removable paint 
or marking chalk in order to allow for a complete removal of all markings at the end the 
project to provide a neat and clean appearance. All marking shall be removed by the 
end of the project to the satisfaction of the Engineer. The Contractor shall be 
responsible to notify the utility and underground agencies of this requirement when 
requesting markouts for the project area.  
 
When permitted by the Engineer, the Contractor may “black-out” utility and underground 
markings on asphalt concrete pavement with marking paint which closely matches the 
existing asphalt pavements surface color in a flat sheen type of marking paint. 
 
7-9.2  Video Recording of Existing Conditions 
 
The Contractor shall document any existing site deficiencies which were not caused by 
the Contractor and/or their subcontractors by video recording the project site in advance 
of the work. Contractor shall submit the DVD recording to the Engineer no later than 5 
working days after the Notice to Proceed. The Contractor shall obtain written permission 
from private property owners prior to video recording on private property. 
 
Examples of the items to be recorded are including but not limited to: 
 

1. Property markers  
2. Rights-of-way and easement conditions  
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3. Utility markings 
4. Survey conditions 
5. Pavement conditions 
6. Location and condition of existing pavement striping, markings and markers 
7. Adjacent property conditions 
8. Curbs, gutters, sidewalk and median conditions 
9. Fencing, and landscape conditions. 
10. Street lights and traffic signals components 
11. Building Facilities 
12. Safety conditions 
13. Unusual conditions or equipment 

 
7-9.2.1 Payment 
 
Payment for video recording services shall be included in the unit price bid for 
“Mobilization” when included in the bid schedule. If no such item is provided, payment 
shall be included in the major items of work.  
 
7-9.3  Payment for Planned or Foreseeable Damages 
 
The Contractor shall include payment for the restoration of existing improvements 
damaged as a part of the Work in the items of Work which caused the damages to the 
existing improvements. 
 
7-10  SAFETY 
 
7-10.1  Responsibility 
 
The Contractor is responsible to ensure a safe work site at all time during the Contract. 
Contractor shall inform occupants of abutting properties by written notice, of any access 
limitations made necessary by the Work at least 5 working days in advance. 
 
The Contractor shall ensure compliance with all local, State and Federal safety 
requirements for all aspects of the work including but not limited to: 

 
a) Providing adequate safeguards for workers and the general public. 
b) Assuring that any person working in or adjacent to a traveled roadway wears a 

safety vest as required for workers and flag persons. 
c) All employees wear suitable head, eye, and foot protection at all times, including 

and hearing protection when required due to the work.  
d) Patrol the construction site as required to ensure that all safety devices are in 

place and operating at all times. 
e) Vehicles and equipment have operating backup alarms. 
f) During night time work, adequate portable overhead lighting is provided to 

illuminate the work site for workers safety and for passing vehicles to clearly 
navigate past the work area. Portable lighting shall be inspected to ensure it does 
not provide a hazard to passing vehicles by over shining, glare, or be of an 
intensity disturbing to passing motorists. 
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7-10.3  Haul Routes 
  Delete entire subsection and substitute following: 
 
Contractor shall submit all haul routes to Engineer for approval. Haul routes shall be 
limited to the approved City truck routes unless authorized by the City Traffic Engineer. 
 
Haul trucks must have a minimum of 12 inches of freeboard, or all loads must be 
covered. Vehicle speeds must not exceed 15 miles per hour on unpaved surfaces. 
 
7-10.4  Safety 
 
7-10.4.1 Work Site Safety 
 
7-10.4.1.3 Health and Safety Plan 
  Add the following subsection: 
 
The Contractor and their subcontractors have the ultimate responsibility for the health 
and safety of their respective employees. These specifications shall not be construed to 
limit the Contractor and their subcontractors liability nor to assume that the City, the City 
Council, its officers, employees, agents or designate, will assume any of the 
Contractor’s or their subcontractor’s liability associated with Site safety considerations. 
 
The Contractor shall have a health and safety plan in effect at least 1 week prior to 
commencement of the Work. The plan must comply with all OSHA, and other State and 
Federal requirements. The plan must specifically address procedures and protocols that 
will be followed to monitor for the presence of hazardous atmosphere, possibility for 
engulfment, gasses due to organic soils or proximity to landfills, exposure to hazardous 
products that may be released from grinding, cutting, or torching galvanized or painted 
surfaces, contaminated soil, and groundwater, and identify response actions that will be 
taken when these conditions are encountered. The City will not assume any role in 
determining the adequacy of the plan on the Contractor’s behalf. 
 
7-10.4.1.4 Playground Safety 
  Add the following subsection: 
 
The Contractor shall provide a secured fence around all playground(s) to prevent use or 
access. The fencing shall remain in place until the independent Playground Safety Audit 
has been performed by the Contractor, the Engineer 
 
The Contractor shall provide certification by a National Playground Safety Institute 
(NPSI) certified playground inspector that the installed equipment in compliant with all 
applicable codes. 
 
Payment for fencing around playgrounds and the playground safety audit shall be 
included in the applicable bid items for the construction of the playground(s). 
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7-10.4.1.5 Open Excavations 
  Add the following subsection: 
 
All trenches shall be backfilled or covered with steel plates at the end of each work day 
to restore roadways and pedestrian facilities for usage. Open trenches are not permitted 
outside of working hours unless prior written approval is received from the Engineer. 
 
Open excavations outside of roadways or pedestrian facilities which are permitted to be 
open outside of working hours must be securely fenced in accordance to Section 7-
10.5.2. 
 
7-10.4.1.6 Emergencies 
  Add the following subsection: 
 
In the event of emergencies affecting the safety or protection of persons or the Work or 
property at or adjacent to the Site, the Contractor, without special instruction or 
authorization from the Engineer, is obligated to act to prevent threatened damage, injury 
or loss. The Contractor shall provide prompt written notice to the Engineer if the 
Contractor has determined that significant changes in the Work have resulted due to the 
action taken in response to an emergency. 
 
7-10.5  Security and Protective Devices 
  Is amended as follows: 
 
7-10.5.3 Steel Plate Covers 
  Add the following: 
 
Steel plates shall be skid resistant type and placed recessed flush to finish roadway 
surface. The pavement shall be milled/cold-planed to provide a depth, width and length 
necessary to place the steel plate cover. 
 
Steel plate covers shall be manufactured in accordance to ASTM A-36, “Carbon 
Structural Steel” and designed for HS20-44 truck loading per the Caltrans Bridge 
Design Specifications Manual and shall extend a minimum of twelve inches (12”) 
beyond the edges of the trench and to any additional width as required by the Engineer 
due to the depth of trench and/or soil conditions. Trenches shall be adequately shored 
to support the bridging and traffic loads.  
 
See Table 7-10.5.3 (A) for the advisory minimal thickness of steel plate cover bridging 
required for trench work. 
 
 
 
 
 
 
 
 
 
 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

71 
 

Table 7-10.5.3 (A) – Trench Width / Minimum Plate Thickness 
 

 
  
 
 
 
 
 
 
 
 
Contractor shall submit to the City for approval, working drawings of the planned Steel 
Plate Covers to be utilized for the project. The plan shall show the dimensions of all 
steel plate covers, steel plate thickness, the location for their installation, any 
connections and the sized a spacing of all necessary members. 
 
For temporary steel plate covers whose spans are greater than 5’-3” (63”), a structural 
design with structural calculations including a shoring system shall be prepared by a 
State of California licensed Civil or Structural Engineer. Additional structural calculations 
are not required for previously approved steel plate cover designs which utilized the 
same span, trench depth, soil conditions, and application previously approved for the 
same project. The steel plate cover design shall be submitted in accordance to Section 
2-5.3 “Submittals”.  
 
Steel plate covers used in the traveled way shall have a skid resistant surface that was 
manufactured with a nominal Coefficient of Friction (COF) of 0.35 as determined by 
California Test Method 342. 
 
All steel plate covers shall provide complete coverage to prevent any person, bicycle, 
motorcycle or motor vehicle from being endangered due to steel plate cover movement 
causing separation or gaps. 
 
Unless specifically stated in the Special Provisions or approved by the Engineer: 
 

a. The installation of steel plate covers SHALL NOT exceed four (4) consecutive 
working days in any given week. 
 

b. The installation of steel plate covers SHALL NOT exceed fifty lineal feet (50’) in 
length. 

 
The Contractor is responsible for maintaining the steel plate cover, their skid resistance, 
their connection to any shoring system, the temporary asphalt concrete transition ramps 
and ensuring the steel plate covers meet minimum specifications. All steel plate covers 
shall be without deformation. The trueness of a steel plate cover shall be determined by 
the use of a straight edge. Any steel plate covers found to be permanently deformed 
shall be rejected and removed from the right-of-way. 
 
The Contractor shall immediately mobilize necessary personnel and equipment and 
materials necessary after being notified by the City, any emergency service agency, or 

Trench Width Minimum Steel Plate Thickness 

10” One-half inch (1/2”) 
1’-11” Three-quarters inch (3/4”) 
2’-7” Seven-eighths inch (7/8”) 
3’-5” One inch (1”) 
5’-3” One & three-quarters inch (1-3/4”) 

Greater than 5’-3” (Requires Engineered design) 
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the member of the public of a repair need. This includes but is not limited to plate 
movement, noise plate anchors, temporary cold mix asphalt, and the transition of the 
steel plate cover and the existing roadway, parking area, and sidewalk. Failure to 
respond to the emergency request within two (2) hours of initial attempt to contact the 
Contractor shall be grounds for the City to perform necessary repairs with all actual 
costs necessary to perform the work being withheld from the Contractor’s future 
payment or from the project retention at the sole discretion of the City. Lack of 
Contractor conformance to maintain steel plate covers shall be automatic grounds for 
suspension of work. 
 
Payment for Steel Plate Covers shall be included in the unit price bid for all major items 
of work which require the placement of steel plate covers. 
 
7-10.5.4 Shoring, Falsework and Concrete Forms 
  Add the following subsection: 
 
The Contractor and all subcontractors shall comply with the requirement of §1717 of the 
Construction Safety Orders, State of California, Department of Industrial Relations, 
regarding the design inspection of concrete form, falsework and shoring before the 
placement of concrete. When required by §1717 the Contractor must employ a 
registered civil engineer for the design calculation and working drawings of the 
falsework or shoring system or the inspection of such systems prior to the placement of 
concrete. Payment shall be included in the unit price bid for the applicable items of 
work. 
 
7-15  PROJECT SIGNS 
  Add the following subsection: 
 
7-15.1  General 
 
Project signs shall be placed 7 days prior to the start of work for each roadway location, 
shall be maintained during the entire duration of the project, and removed upon 
completion of the work. Draft sign shall be submitted to the Engineer for approval prior 
to manufacture and placement. Location shall be determined by the Engineer. 
 
7-15.2  Park Site and Facility Project Signs 
 
Contractor shall provide 1 project signs for work. Project sign shall be 4’ x 8’ mounted 
on two 4x4 posts. The signs shall be white with black lettering not less than 2-inches in 
height. Sign shall state the following: 
 

 “Project Name” 
Your Tax Dollars at Work 

 
“start date” to “end date” 

 
“Project Cost” 

“Contract Working Hours” 
“City Council Member Names” 
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7-15.3  Payment 
 
Payment for project signs shall be included in the lump sum price bid for “Mobilization” 
and shall include all labor, equipment, materials, and tools necessary to complete the 
work. 
 
7-16  RECORD DRAWINGS 
  Add the following subsection: 
 
7-16.1  General 
 
During the progression of all work, the Contractor shall prepare and maintain accurate 
record drawing of the work. All changes to the work from the original contract drawings 
shall be clearly marked in red ink and shall accurately show those changes whether 
added or deleted from the original design contract drawings. The Contractor shall 
update and maintain record drawings at all times during the progression of work and be 
available for review by the Engineer or Inspector at all times. 
 
For all landscape irrigation work, the Contractor shall provide measurements of all 
mainline piping from fixed locations such as sidewalks, curbs, fences, etc. All irrigation 
angle points, tees, or reducers shall be clearly tied off to not less than 2 fixed objects. 
All items shall be measured with an accuracy to the nearest inch. 
 
The Contractor shall finalize record drawings within 14 working days from completion of 
all work and submit to the Engineer for review and approval.  
 
7-16.2  Surveying for Record Drawing Preparation 
 
The Contractor shall obtain final as-built elevations for the following items by State of 
California issued licensed Land Surveyor: 
 

Sewer Manholes/Cleanouts Manhole rim and invert elevation 
Storm Drain Inlets:   Top of curb/grate and invert elevation  
Storm Drain Cleanouts:   Manhole rim and invert elevation 
Storm Drain Headwalls:  Inlet and outlet flow line elevation 
Building Pads:   Finish grade of building pad at corner points. 
 

7-16.3  Incomplete Record Drawings 
 
Failure by the Contractor to provide record drawings to the Engineer within seven (7) 
working days from written request by the City shall result in the City causing the 
completion of the record drawings. All costs incurred by the City to cause completion of 
the record drawings for all necessary field measurements, survey work, subsurface 
explorations, will be withheld from the final payment or retention release to the 
contractor. Should the remaining amount due to the contractor be less than that 
necessary for the completion of the record drawings, the City will file a claim against the 
performance bond to cause completion of the record drawings. 
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7-16.4  Payment 
 
Payment for the preparation of Record Drawings shall be included in the bid items and 
shall include all labor, materials, equipment, tools, and incidentals necessary including 
the cost of reproduction for final submittal to the City, all required surveying, and 
necessary field measurements. 
 
7-17  NOTIFICATION AND COORDINATION 
  Add the following subsection: 
 
7-17.1  Agency Coordination 
 
The Contractor shall provide 5 working days advance notification to all affected 
agencies due to the work and/or and traffic control implementation. Affected agencies 
may include but not limed to the following: 
 

City Departments / County Agencies: 
1. Santee City Hall: (619) 258-4100 
2. San Diego County Sheriff, Santee Station: (619) 956-4000 
3. San Diego County Sheriff, Communications: (858) 565-5200 
4. Santee Fire Department Administration: (619) 258-4150 
5. Santee Fire Station No. 4 (Cottonwood Ave): (619) 258-4151 
6. Santee Fire Station No. 5 (Carlton Oaks Drive): (619) 258-4120 
7. Metropolitan Transit System (MTS): (619) 595-7032 
 

School Districts: 
1. Santee School District: (619) 258-2337 
2. Santana High School: (619) 448-5500 
3. West Hills High School: (619) 956-0400 

   
Others: 
 Provided for additional contacts designated for the Contract 
 

1.     ( )  . 
2.      ( )  . 
3.      ( )  . 
4.      ( )  . 

 
 
7-17.2  Businesses and Residential Notification 
 
All affected businesses and residences shall be notified by the Contractor. The City will 
provide the Contractor a form letter to be distributed to residents and/or businesses that 
will be affected by the work. The letter shall state actual days and dates of construction. 
A date range of work is not acceptable. The Contractor shall be responsible for 
reproduction and distribution of all letters. Notice shall be delivered five (5) calendar 
days in advance to each business and/or residence prior to the start of construction on 
each street that affects parking and/or access. Each condominium and/or apartment 
unit shall also receive notifications. Re-notification shall be required if the Contractor's 
schedule is altered and/or other delays occur which affect the project's schedule. A door 
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hanger may also be used in lieu of the letter, provided the same information is 
contained on the door hanger. The cost of reproduction and distribution of letters or 
door hangers shall be included in the major bid items of work.  
 
The Contractor shall provide a notice in advance with each aspect of work, including but 
not limited to, asphalt patching, concrete work, storm drain construction, slurry seal, 
chip seal and asphalt overlays. 
 
7-17.3  Trash Service Notification and Coordination 
 
Contractor shall notify the Waste Management Service at (619) 596-5100 of the 
schedule work at least 5 business days in advance of the work. Road closures shall not 
be permitted which prohibit the pickup of Trash Services unless otherwise approved by 
the Engineer and scheduled with affected trash service companies. Contractor shall not 
place any roadway seal coatings within 48 hours before regular scheduled trash pickup 
schedule.  
 
7-18  ENVIRONMENTAL MITIGATION MEASURES 
  Add the following subsection: 
 
7-18.1  Biological Mitigation Measures 
 
7-18.1.1 Biological Awareness Training 
 
All construction personnel shall attend biological awareness training prior to working 
within the project area. The City’s qualified project biologist will administer the training at 
the start of construction. The biological awareness training will include a description of 
special status species and habitats that may be encountered within the project vicinity, 
and identify required mitigation measures. 
 
7-18.1.2 Encounters with Special Status Wildlife 
 
If any special status wildlife is encountered during the course of construction, work 
within the vicinity of the wildlife shall stop. Work in the vicinity of the wildlife shall not 
recommence until the wildlife has been relocated by a qualified biologist, or has left the 
construction area of its own volition. The City, or a representative of the City, shall 
contact the California Department of Fish and Wildlife to determine the appropriate 
methods of relocation. 
 
7-18.1.3 The Nesting Season 
 
The nesting season is defined as spring and summer months - February 1st through 
August 21st. During this time, construction activities, including vegetation removal will 
not be permitted within 150 feet of riparian vegetation along the San Diego River when 
yellow-breasted chat, Southwester willow flycatcher, and least Bell’s vireo have 
migrated in to San Diego County. 
 
Vegetation removal and earthwork should be performed outside of the nesting season. 
If vegetation removal is required during the nesting season, a pre-construction nesting 
bird survey must be conducted by the City’s project biologist within 7 days prior to 
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vegetation removal. Within two weeks of the nesting bird survey, all vegetation cleared 
by the biologist shall be removed by the Contractor. 
 
A minimum 100-foot no-disturbance buffer shall be established around any active nest 
of migratory birds and a minimum 300-foot no-disturbance buffer shall be established 
around any nesting special status or raptor species. The Contractor must immediately 
stop work in the buffer area until the appropriate buffer is established and is prohibited 
from conducting work that may disturb the birds, as determined by the project biologist 
and in coordination with wildlife agencies, within the buffer area until a qualified biologist 
determines the young have fledged. A reduced buffer may be established if determined 
appropriate by the project biologist and approved by the California Department of Fish 
and Wildlife. 
 
7-18.1.4 Preconstruction Surveys 
 
7-18.1.4.1 Special Status Bats 
 
Prior to all vegetation removal, all trees and shrubs within the project area that must be 
removed shall be inspected by the project biologist to determine if tree cavities suitable 
for special status bats are present. The Contractor shall notify the City’s project biologist 
at least seven working days in advance of scheduled vegetation removal. If tree cavity 
habitat is observed, trees would be removed by first removing as much foliage and 
small branches as possible while leaving large branches and tree cavities intact to 
encourage bats to relocate. Trees shall be left in this condition for twenty four hours and 
then shall be completely removed. 
 
If any special status bat species are discovered during the preconstruction surveys, the 
City’s project biologist shall contact the California Department of Fish and Wildlife to 
determine further avoidance and minimization measures. 
 
7-18.1.4.2 Woodrats 
 
Impacts to occupied woodrat middens shall be avoided. Middens located at the 
boundary of riparian vegetation shall be protected in place by designating the area an 
environmentally sensitive area (ESA) and installing high-visibility fencing around the 
middens if construction personnel or equipment encroach within 20 feet. ESA fencing 
shall be installed a minimum of 5 feet from the outer boundary of the midden, and 
construction activities will not be permitted within the ESA. 
 
If disturbance of an occupied midden cannot be avoided, middens shall be passively 
relocated under the supervision of the City’s project biologist. Passive relocation shall 
begin by trimming all understory vegetation from the area surrounding the midden to 
encourage the woodrats to self-relocate. The following day, the midden would be 
removed by hand by the City’s project biologist. Sticks from the midden would be pilled 
at the base of a tree in similar habitat less than 100 feet from the original midden to 
allow the woodrat to reuse the material. If possible, midden relocation should occur from 
August to October when female woodrats are unlikely to have dependent offspring. 
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7-18.1.4.3 Nesting Birds 
 
Vegetation removal and earthwork should be performed outside of the nesting season. 
If vegetation removal is required during the nesting season, a pre-construction nesting 
bird survey must be conducted by the City’s project biologist within 7 days prior to 
vegetation removal. Within two weeks of the nesting bird survey, all vegetation cleared 
by the biologist shall be removed by the Contractor. 
 
7-18.1.5 Environmentally Sensitive Area (ESA) 
 
The outer boundaries of the construction area in proximity to jurisdictional waters shall 
be designated an Environmentally Sensitive Area (ESA) and fenced with orange, high 
visibility fencing. No construction equipment, construction personnel, or construction 
debris shall be permitted beyond this fencing. Installation of the fencing shall be 
supervised by the City’s project biologist. 
 
7-18.1.5.1 Temporary ESA Fence 
 
High Visibility Fabric 
 
High visibility fabric shall be machine produced mesh manufactured from polypropylene 
or polyethylene and shall be orange in color. High visibility fabric may be virgin or 
recycled polymer materials, or a combination of virgin and recycled polymer materials. 
No virgin or recycled polymer materials shall contain biodegradable filler materials that 
degrade the physical or chemical characteristics of the finished fabric. High visibility 
fabric shall be fully stabilized ultraviolet (UV) resistant. High visibility fabric shall be a 
minimum of 4 feet in width with a maximum mesh opening of 2 inches x 2 inches. High 
visibility fabric shall be furnished in one continuous width and shall not be spliced to 
conform to the specified width dimension.  
 
Posts 
 
Posts for temporary ESA fence shall be of one of the following:  
 

A. Posts shall be fir or pine, a minimum of 1-1/2 inches x 2 inches in size, and a 
minimum 5 foot, 3 inches in length. One end of the post shall be pointed. 
Posts shall not be treated with wood preservative.  

 
B. Posts shall be steel and have a "U", "T", "L" or other cross sectional shape 

that resists failure by lateral loads. Steel posts shall have a minimum mass 
per length of 0.74 Lbs./ft. and a minimum length of 5 foot, 3 inches. One end 
of the steel post shall be pointed and the other end shall have a high visibility 
colored top.  

 
Fasteners  
 
Fasteners for attaching high visibility fabric to the posts shall be as follows:  
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A. The high visibility fabric shall be attached to wooden posts with commercial 
quality nails or staples, or as recommended by the manufacturer or supplier, as 
determined by the Engineer.  
 

B. Tie wire or locking plastic fasteners shall be used for attaching the high visibility 
fabric to steel posts. Maximum spacing of tie wire or fasteners shall be 2 feet 
along the length of the steel post.  

 
Installation  
 
Temporary ESA fence shall be installed as follows: 
  

A. Posts shall be driven into the soil a minimum of 1 foot, 4 inches. Posts shall be 
spaced at 6 foot, 7 inches centers minimum and shall at all times support the 
fence in a vertical, upright position.  

 
B. Temporary ESA fence shall be constructed prior to any clearing and grubbing 

work and a sufficient distance from protected plants to enclose all of the foliage 
canopy and not encroach upon visible roots of the plants.  
 

C. Temporary ESA fence shall be located to be unobstructed from view, as 
determined by the Engineer.  

 
When no longer required for the work, as determined by the Engineer, temporary ESA 
fence shall be removed. Removed temporary ESA fence shall become the property of 
the Contractor and shall be removed from the site of the work, except when reused as 
provided in this section.  
 
Holes caused by the removal of temporary ESA fence shall be backfilled with native 
material. 
 
Maintenance 
 
Temporary ESA fence that is damaged during the progress of the work shall be repaired 
or replaced by the Contractor the same day the damage occurred. 
 
If, during the course of construction, flood stage flows are predicted along this reach of 
the San Diego River, the ESA fencing must be removed from the San Diego River 
floodplain to prevent the ESA fencing from washing downstream. ESA fencing must be 
reinstalled prior to reinitiating work in proximity to the San Diego River. 
 
7-18.2  Cultural Resource Mitigation Measures 
 
7-18.2.1 Cultural Resource Awareness and Sensitivity Training 
 
Prior to starting construction, cultural resource awareness and sensitivity training shall 
be provided to all construction personnel to ensure that the personnel are aware of the 
potential for sensitive cultural resources to be present onsite. The awareness and 
sensitivity training shall include established protocol for informing the resident engineer 
of any accidentally discovered cultural resources. 
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An Archaeological Resources Discovery Plan will be provided by the City’s project 
archaeologist, which will detail the protocols regarding monitoring, work cessation after 
archaeological resource discovery, archaeological resource documentation and 
analysis, significance determination, mitigation for significant resources, consultation 
and notification processes, curation for significant historic-era archaeological resources, 
and appropriate reporting efforts. 
 
7-18.2.2 Archaeological Monitoring 
 
Both a Native American monitor and an archaeological monitor shall be present during 
clearing and grubbing and initial ground-disturbing activities. The Contractor shall retain 
an archaeological monitor and notify both the monitor and Native American monitor at 
least seven working days prior to clearing and grubbing and initial ground-disturbing 
activities. The Native American monitor may elect to reduce monitoring efforts should it 
be determined that further ground disturbing activities would have a low potential to 
impact buried cultural resources. 
 
7-18.2.3 Discovery of Archaeological Resources 
 
If significant historical, paleontological, archaeological, or tribal cultural resources are 
discovered within the Area of Potential Effect (APE), the Contractor shall suspend all 
ground disturbing activities within 100 feet around the resource(s). The archaeological 
monitor, a representative of the appropriate Native American Tribe(s) (if discovery is 
prehistoric), and the City shall confer regarding mitigation of the discovered resource(s). 
All discovered archaeological resources shall be documented by field notation, analysis, 
photography, and GPS mapping. Work shall not resume in the area until mitigation has 
been completed or it has been determined that the archaeological resource(s) is not 
significant. 
 
7-18.2.4 Discovery of Human Remains 
 
If human remains are encountered, no further disturbance shall occur until the County 
Coroner has made a determination of origin and disposition pursuant to Public 
Resources Code Section 5097.98 and in accordance with State Health and Safety Code 
Section 7050.5. The County Coroner must be notified of the discovery immediately. If 
the remains are determined to be prehistoric, the Coroner shall notify the Native 
American Heritage Commission (NAHC), which would determine and notify a Most 
Likely Descendant (MLD). With permission of the landowner or his/her authorized 
representative, the MLD may inspect the site of the discovery. The MLD shall complete 
the inspection within 48 hours of notification by the NAHC. The MLD may recommend 
scientific removal and nondestructive analysis of human remains and items associated 
with Native American burials. 
 
7-18.2.5 Discovery of Native American Cultural Resources 
 
In the event that Native American cultural resources are inadvertently discovered during 
the course of constructing this project, the City shall relinquish ownership of all Native 
American cultural resources, including sacred items, burial goods, and all 
archaeological artifacts and non-human remains as part of the required mitigation for 
impacts to Native American cultural resources. Prior to relinquishment, all discovered 
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archaeological resources shall be documented by field notation, photography, and GPS 
mapping. After consultation with the appropriate Native American Tribe(s), non-
destructive analysis may be conducted. 
 
7-18.3  Payment 
 
Payment for “Archaeological Monitoring” shall be paid for on a lump sum basis and 
shall include archaeological monitoring during initial clearing and grubbing and ground 
disturbing activities, including the retention and coordination with a qualified 
archaeologist, coordination with the Native American monitor, the City or the City’s 
representatives, documentation of monitoring results, and all related items necessary to 
comply with the required archaeological monitoring outlined within this specification. 
 
Payment for “Archaeological Discovery” shall be paid for on an each basis per 
discovery of cultural resource. Payment shall be issued only if cultural resources are 
discovered during normal construction activities and shall include establishing 
necessary buffers, retention and coordination with a qualified archaeologist, 
coordination with Native American tribal representative, County Coroner, and City or the 
City’s representatives, removal and analysis of the resource, documentation, 
photography, GPS mapping, and all related items necessary to comply with the protocol 
outlined within this specification. 
 
Payment for “Biological Monitoring” shall be paid for on an each basis per encounter 
with special status wildlife or actively nesting birds. Payment shall be issued only if 
special status wildlife or nesting birds are encountered and shall include relocation of 
the wildlife, establishment of no-disturbance buffer, retention and coordination with a 
qualified biologist, coordination with the City, or the City’s representatives, and all 
related items necessary to comply with the protocol outlined within this specification. 
 
Payment for “Temporary ESA Fencing” shall be measured and paid for on a linear 
foot basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment and incidentals, and for doing all the work involved in installing temporary 
ESA fence complete and in place, including maintenance and removal and disposal of 
materials, and backfilling and repairing holes, depressions, and other ground 
disturbances. 
 
Payment for pre-construction Biological Awareness Training and Cultural Resources 
Awareness and Sensitivity Training, and coordinating and notifying the City’s project 
biologist and archaeologist of construction activities requiring supervision or pre-
construction surveys shall be included in the lump sum bid price for “Mobilization” and 
no additional compensation will be made therefore. 
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SECTION 8 – FACILITIES FOR AGENCY PERSONNEL 
Delete this section and replace with the following: 

 
8-1  GENERAL 
  Add the following: 
 
Separate facilities for City personnel are not required for the contract. If provided, the 
Contractor’s onsite trailer/facility shall provide sufficient space to hold an onsite field 
meeting and shall accommodate the Contractor’s staff, subcontractor staff and up to 4 
City staff members. 
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SECTION 9 - MEASUREMENT AND PAYMENT 
Is amended as follows: 

 
9-1  MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK  
 
9-1.2  Methods of Measurement 
  Add the following: 
 
Measurement shall be in English units as shown on the bid schedule. 
 
9-2  LUMP SUM WORK 
 
9-2.1  Schedule of Values (SOV) 
  Add the following subsection: 
 
Contractor shall submit a schedule of values for the lump bid items of the Work to the 
Engineer for review and approval prior to the start of work. The schedule of values shall: 

1. Subdivide the Work into its respective parts 
2. Include values for all items comprising the work 
3. Break down the Work not specifically included in the Bid as necessary for 

establishment of cost and schedule activity 
4. Serve as the basis for monthly progress payments 

 
The Engineer shall be the sole judge of the acceptable numbers, details, and 
description of values established. If, in the opinion of the Engineer, a greater number of 
items than those proposed by the Contractor are necessary, the Contractor shall add 
the additional items so identified by the Engineer. When requested by the Engineer, the 
Contractor shall provide substantiating data in support of the SOV. 
 
In the event the Contractor and the Engineer agree to make adjustments to the original 
SOV because of inequities discovered in the original accepted SOV, increases and 
equal decreases to values for activities shall be made. 
 
9-2.2  Payment 
 
Payment for the preparation of the schedule of values shall be included in the unit price 
bid for “Mobilization”. 
   
9-3  PAYMENT 
 
9-3.1  General  
  Add the following paragraph: 
 
Payment will not be made for any item that is not specifically set forth in the Bid 
Schedule, and all costs therefor shall be included in the prices named in the Bid 
Schedule for the various appurtenant items of work. 
 
Partial payment will not be made for any incomplete item of work unless the item of 
work is a lump sum bid item in the proposal with a value in excess of $10,000.00. Items 
of work that are measured as square footage, linear footage, cubic yards, etc. may be 
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billed as portions of the work are completed in accordance with the requirements of the 
bid item description. 
 
At the expiration of 35 calendar days from the date of filing the Notice of Completion 
and upon receipt by the Engineer of a fully executed Release of Claims. The total 
amount deducted from the final estimate, and retained by the City will be paid to the 
Contractor except such amounts as are required by law to be withheld by properly 
executed and filed notices to stop payment.  
 
9-3.2  Partial and Final Payment 
  Add the following: 
  
Delete first three paragraphs and substitute following: 
 

1. The Contractor shall submit, to the Engineer, a written progress estimate of the 
work completed in accordance to Section 9-3.2.1 “Application for Progress 
Payment”. From each progress estimate, five percent (5%) will be deducted and 
retained by the City, until at the expiration of 35 days after the acceptance of the 
Work by the City Council, or as prescribed by law, the amount deducted from the 
final estimate and retained by the City will be processed for payment to the 
Contractor, except for such amounts as are required by law to be withheld by 
properly executed and filed notices to stop payment, or as may be authorized by 
the Contract to be further retained. 

 
If in the opinion of the Engineer the Work progress is not acceptable, the City 
may deduct and retain 10% from each progress payment. After 50% of the Work 
has been completed and if progress on the Work is satisfactory, the total 
retention held may be limited to 10% of the first half of the total contract price. 

 
Acceptance of any progress payment accompanying any estimate without written 
protest shall be an acknowledgement by the Contractor that the number of 
accumulated contract days shown on the associated statement of working days 
is correct. Progress payments made by the City to the Contractor after the 
completion date of the Contract shall not constitute a waiver of liquidated 
damages. 
 
Partial payments made after the Contract completion date will reflect the amount 
withheld for liquidated damages as require by Section 6-9, “Liquidated 
Damages.” Any such partial payments made to the Contractor, or its securities, 
will not constitute a waiver of the City’s liquidated damages. 

 
2. The final payment of five percent (5%) of the value of work done under this 

Contract retained by the City, if unencumbered, shall be made within sixty (60) 
calendar days after the date of completion of the work, provided however, that in 
the event of a dispute between the City and the Contractor, the City may withhold 
from the final payment an amount not to exceed one hundred and fifty percent 
(150%) of the disputed amount. Completion means any of the following as 
provided by Public Contract Code section 7107: 
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a. The occupation, beneficial use, and enjoyment of a work of improvement, 
excluding any operation only for testing, startup, or commissioning, by the 
public agency, or its agent, accompanied by cessation of labor on the work of 
improvement. 

b. The acceptance by the public agency, or its agent, or the work of 
improvement. 

c. After the commencement of a work of improvement, a cessation of labor on 
the work of improvement for a continuous period of 100 calendar days or 
more, due to factors beyond the control of the Contractor. 

d. After the commencement of a work of improvement, a cessation of labor on 
the work of improvement for a continuous period of 30 calendar days or more, 
if the public agency files for record a notice of cessation or a notice of 
completion. 

 
3. This Contract is subject to the provisions of Public Contract Code section 7107. 

 
a. For purposes of this Contract, the acceptance by the City means acceptance 

made only by an action of the governing body of the City in session. 
Acceptance by Contractor of said final payment shall constitute a waiver of all 
claims against the City arising from this Contract.  

 
4. The City shall, after the satisfactory completion of the work, make a final estimate 

of the amount of Work done thereunder and the value of said work, and the City 
shall pay the entire sum so found to be due after deduction therefrom all previous 
payments and all amounts to be retained under the provisions of the Contract 
Documents, provided that a release of liens and claims has been received from 
the Contractor pursuant to Civil Code Section 3262. All prior partial estimates 
and payments shall be subject to correction in the final estimate and payment. 
The final payment shall not be due and payable until the expiration of thirty-five 
(35) calendar days from the date of acceptance of the work by the City, which 
acceptance shall be by formal action of the City Council.  

 
a. No certificate given or payments made under the Contract, except the final 

certificate or final payment shall be evidence of the performance of the 
Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of any defective work or improper materials. 

 
5. Neither Final Payment nor any final release of retention will become due until the 

Contractor submits to the Engineer: 
 

a. An affidavit that payrolls, bills for materials and equipment, and other 
indebtedness connected with the Work for which the City or the City’s 
property might be responsible or encumbered, less amounts withheld by the 
City, have been paid or otherwise satisfied; 

 
b. A certificate evidencing that insurance required by the Contract Documents to 

remain in force after Final Payment is currently in effect and will not be 
canceled or allowed to expire until at least 30-day prior written notice has 
been given to the Engineer; 
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c. Consent of Surety to Final Payment; and 
 
d. If required by the Engineer, other data establishing payment or satisfaction of 

obligations, such as receipts, releases and waiver of liens, claims, security 
interests or encumbrances arising out of the Contract Documents. If a 
Subcontractor refused to furnish a release or waiver required by the City, the 
Contractor may furnish a bond satisfactory to the City to indemnify the City 
against such lien; and 

 
e. The Contractor has completed the Work, and provided the required record 

drawings, operation manuals, test reports, warranty documentation, and all 
other required documents as determined by the City. 

 
9-3.2.1 Application for Progress Payment 
  Add the following subsection: 
 
By the 10th day of each month, the Contractor shall prepare and submit to the Engineer 
a partial payment estimate that identifies acceptable Work performed during the 
previous month, or since the last partial payment estimate was submitted. If requested 
by the Engineer, the Contractor shall provide such additional data as may be required to 
support the payment estimate. Such data may include satisfactory evidence of payment 
for equipment, materials, labor including payments to subcontractors and suppliers. 
 
The Contractor shall use the format required by the City for the application for progress 
payment. An electronic copy of the invoice form is available from the Engineer upon 
request. 
 
Any payment request that is disputed or determined to be improper will be returned to 
the Contractor no later than 10 calendar days from receipt accompanied by 
documentation by the Engineer describing the reason(s) which the payment request is 
not proper. 
 
The City will not pay progress or partial payments until the Contractor has submitted to 
the Engineer an updated schedule. It is the Contractor’s sole responsibility to prepare 
and submit the schedule update. 
 
9-3.2.2 Amount of Progress Payment 
  Add the following subsection: 
 
If an undisputed and properly submitted application for payment is received by the 
Contractor, the City will pay the approved amount within 30 days. The City will pay the 
Contractor for Work performed, including payment for any stored materials, through the 
period covered by the application for payment, less retention as set forth in the Contract 
Documents. 
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9-3.2.3 Withholding of Payment 
  Add the following subsection: 
 
The Engineer may withhold payment on account of an application for payment to the 
extent necessary to protect the City from loss or additional unwanted expenses due to 
the following: 
 

a) Defective or incomplete Work not remedied; 
 

b) A deductive change order; 
 

c) Third party claims filed or reasonable evidence indicating probable filing of 
claims; 
 

d) Damage to the City or a Separate Contractor caused by the Contractor or neglect 
to the extent not covered by insurance; 
 

e) Reasonable evidence that the Work will not be completed within the Contract 
Time due to inexcusable delay, and that the unpaid balance of the Contract Price 
would not be adequate to cover Liquidated Damages for the anticipated or actual 
unexcused delay; 

 
f) The persistent failure by the Contractor to perform Work in accordance with the 

Contract Documents, including failure to maintain the progress of the Work in 
accordance with the schedule. Persistent failure to maintain the progress of the 
Work means that for a period of 2 consecutive months following a written notice 
from the Engineer, you fail to correct a behind-schedule condition at a rate that 
would reasonably indicate that you will finish the Project on schedule; 

 
g) Disregard of authority of the Engineer or the laws of any public body having 

jurisdiction; 
 

h) Stop notices, wage orders, or the withholding required by Applicable Law; 
 

When all the above reasons for withholding payment are removed, payment will be 
made for amounts previously withheld on the next progress payment or final payment. 
Prior to any withholding pursuant to this section, the Engineer may meet with the 
Contractor to discuss potential withholding, and attempt in good faith to resolve such 
issues without the need for withholding. 
 
9-3.2.4 Waiver of Claims at Final Payment 
  Add the following subsection 
 
The Contractor’s acceptance of Final Payment constitutes a waiver of affirmative Claims 
by the Contractor, except those previously made in writing and identified as unsettled at 
the time of Final Payment, which are expressly reserved by the Contractor from 
operation of its Release of Claims pursuant to Public Contract Code Section 7100 or 
Applicable Law. 
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9-3.3  Delivered Materials 
 
9-3.3.1 Payment for Stored Materials 
  Add the following subsection: 
 
The Contractor may request payment for materials and equipment which will be 
incorporated into the Work and are delivered to the Project or stored in or near the Site 
which meet the following requirements: 
 

a) The material or equipment meets the Contact requirements and all required test 
results and certifications have been provided to the Engineer. 
 

b) The materials are only non-perishable items and shall not include landscape 
planting materials. 

 
c) Material cost must be evidenced by the manufacturer’s paid invoice bearing the 

statement that the Contractor has paid all previous invoices. 
 

d) The payment for stored materials on hand shall not exceed the invoice price or 
60% of the bid prices for the pay items into which the materials are to be 
incorporated, whichever is less unless otherwise approved by the Engineer. 

 
e) The Contractor shall provide the Engineer, upon request and prior to any partial 

payment, documentation which transfers absolute legal title to such materials to 
the City conditional only upon receipt of Final Payment. Neither such transfer of 
title nor any partial payment shall constitute acceptance by the City of the 
materials, nor void the right to reject materials subsequently found to be 
unsatisfactory in accordance with 4-1, “Materials and Workmanship” or in any 
way relieve the Contractor of any obligation arising under the Contract 
Documents. 

 
f) The payments for stored materials are subject to retention as set forth in Section 

9-3.2, “Partial and Final Payment”. 
 

g) The Contractor shall assume all risks associated with the loss or damage to the 
stored products for which payment has been received or not. 

 
h) Equipment and material shall be stored in accordance with the manufacturer’s 

recommendations. The stored products shall be in a form ready for installation. 
The City will not pay for raw materials or parts and pieces of equipment. 
 

i) Any and all surplus materials that are not incorporated into the Work will become 
the Contractor’s property of no additional cost to the City and shall be removed 
from the site at the Contractor’s expense with no additional cost to the City. 

 
j) Payment for materials on hand shall not be included when determining the 

percentage of Work Completed. 
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9-3.3.2 Payment for Stored Materials Off-Site 
 

a) The City reserves the right to refuse approval for payment for any equipment and 
materials suitably stored off-site in its sole discretion, regardless of whether all 
conditions set herein have been met. 

 
b) Payment for materials and equipment delivered and stored off-site shall be 

contingent upon the Contractors compliance with the storage and protective 
maintenance requirements set forth in the Contract Documents and all other 
requirements necessary to preserve equipment warranties from the benefit of the 
City. 

 
c) The costs associated with the delivery to and storage at an off-site facility shall 

be borne by the Contractor regardless of the Engineer’s approval to deliver and 
store the materials. 

 
d) Material and equipment shall be clearly marked and identified as being 

specifically fabricated, produced and reserved for use on the Project. 
 

9-3.4  Mobilization 
  Add the following: 
 
Mobilization consists of all work necessary for the movement of personnel, equipment, 
supplies and incidentals to and from the Site for establishment of all offices, buildings, 
storage yards, and other facilities necessary for the Work, and for all other work and 
operations which will be performed prior to the beginning of work, those works items not 
directly attributed to any specific bid item, and those work items after completion of the 
Work on the various contract items on site. 
 
The Contractor shall properly design the Project parameters to incorporate construction 
mobility for moving on and off the Site in a manner that limits disturbance to the 
surrounding residences, businesses and any other persons. This includes the 
designated staging areas, loading areas, and assemblage areas. The Contractor must 
consider and address access rights of the public at all times by preparing a “mobilization 
plan” that will describe and govern mobilization activities.  
 
The complete dismantling and removal of the Contractors properties, temporary 
facilities, equipment, materials, construction waste and personal at the Site, sometimes 
referred to as demobilization, shall be included in the payment for “Mobilization”. 
 
9-3.4.1 Payment 

Add the following subsection: 
 
Payment for “Mobilization” shall be measured and paid for on a lump sum basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools, and 
incidentals necessary to complete the work. Payment shall include but not limited to; 
contract bonds, insurance, field office’s & facilities, temporary utility services, project 
signs, preparation of construction schedules, moving and removing of equipment, 
preparation of submittals, preparation of operation and maintenance manuals, 
coordination with agencies, tribes, and City project biologists/archaeologists, Biological 
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and Cultural Resources and Awareness training, preparation of warranties and 
demobilization. 
 
If the bid item for mobilization exceeds 5% of the total Contract amount, any such 
amount above the 5% of the total Contract amount, will be paid as part of the final 
payment. If a separate bid item for mobilization is not provided in the bid schedule, the 
payment for mobilization shall be included in the various bid items. 
 
9-3.5  Field Directed Changes 
  Add the following subsection: 
 
Payment for “Field Directed Changes” shall be paid for on a lump sum basis for each 
field order issued to the Contractor. This mandatory bid amount included in the bid 
proposal shall be for additional work at agreed upon unit prices when no such bid item 
is provided for the additional work. This bid item shall be used at the sole discretion of 
the Engineer for field directed changes. Contractor is not entitled to any amount of the 
bid item unless a formal Field Directed Change or Change Order has been issued to the 
Contractor in writing. Any remaining amount of this bid item which has not been issued 
to the Contractor shall be deducted from the contract.  
 
9-3.6  Proposal Pay Items  
  Add the following subsection: 
 
Only items in the Proposal are Pay Items. Other specification items will be complied 
with; however, their measurement and payment provisions are hereby deleted. 

 
The price bid shall cover all work required by the contract documents. All costs in 
connection with the proper and successful completion of work, including furnishing all 
materials, equipment, supplies, and appurtenances; providing all construction plant 
openings, tools, all taxes and performing all necessary labor and supervision to fully 
complete the work, shall be included in the unit and lump sum prices bid. All work not 
specifically set forth as a pay item in the Proposal shall be considered a subsidiary 
obligation of the Contractor and all costs in connection therewith shall be included in the 
prices bid. 

 
Work that is subsidiary to Proposal Pay Items includes, but not limited to, removal of 
waste material from the site, all disposal fees, replacement of damaged private 
property, damaged pavement markings, markers and/or striping outside of work limits, 
damaged landscaping and irrigation systems, clean up and all other work required to 
complete the project and restore the areas of construction to their preconstruction 
condition. 
 
9-4  WAIVER OF CLAIMS 
  Add the following subsection: 
 
The Contractors acceptance of the Final Payment of undisputed Contract amounts 
released the City, the Engineer, and any Consultants acting as the City’s agent, from all 
claims and all liability to the Contractor fall all things done or furnished in connection 
with the Work, and every act of the City and others relating to or arising out of the Work 
and related to those undisputed amounts. No payment, however, final or otherwise, will 
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release the Contractor and the Surety from obligations under the Contract and the 
Performance Bond, Payment Bond and any other bonds and warranties as herein 
provided.  
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PART 2 
CONSTRUCTION MATERIALS 

Is amended as follows: 
 

SECTION 200 - ROCK MATERIALS 
 
200-1  ROCK PRODUCTS 
 
200-1.2 Crushed Rock and Rock Dust 

Add the following: 
 
Crushed rock for storm drain shall be 3/4-inch in diameter per table 200-1.2 (A). 
 
200-1.6 Stone for Riprap 
 
200-1.6.1 General 

Delete the first sentence and replace with the following: 
 

Stone for riprap shall be quarry stone or decorative landscape cobble conforming to 
Section 800-1.8, as noted on the drawings. Broken concrete will not be accepted. 
 
200-1.6.2 Grading Requirements 

 
Stone size for rip rap shall be as shown on the drawings.  
 
200-2  UNTREATED BASE MATERIALS 
 
200-2.1 General 

Delete the first paragraph and replace with the following: 
 
Materials for use as untreated base shall be classified as one of the following: 
 

a) Crushed Aggregate Base 
b) Crushed Miscellaneous Base 
c) Pulverized Miscellaneous Base 
d) Class II Base per the Caltrans Standard Specifications, latest edition. 

 
200-2.7 Disintegrated Granite 
  Delete this section and replace with the following: 
 
Disintegrated granite (DG) shall be free from vegetable matter and all other deleterious 
substances and shall be of such a nature that it can be compacted readily under water 
and rolling equipment to form a firm stable surface. 
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Disintegrated granite shall meet the following sieve analysis (Caltrans 202): 
 
 Sieve Size % Passing 
 2” (12.5mm)  100 
 3/8” (9.5mm)  97 
 No. 4 (4.75mm)  78 
 No. 8 (2.36mm)  61 
 No. 16 (1.18mm)  46 
 No. 30    33 
 No. 50   23 
 No. 100   15 
 No. 200   9 
 
The R-value shall be a minimum of 73 per California Test Method No. 301 
The San Equivalent shall be a minimum of 30 per California Test Method No. 217. 
 
Stabilized Disintegrated Granite - Type 1 shall be ‘Desert Gold’ by KRC Rock (800-572-
7625) or approved equal. Stabilizer organic binder shall be incorporated with granite 
fines by the use of a pub mill that includes a weight belt feeder to insure proper rationing 
of stabilizer to granites fines (12 pounds per ton of granite fines.) 
 
Disintegrated Granite - Type 2 shall be ‘Baja Brown’ by KRC Rock (800-572-7625) or 
approved equal. 
 
Contractor shall submit one 5-lb sample of each disintegrated granite type to the City 
prior to delivery of the material to the site.  
 
The Contractor shall provide product data and testing information to confirm that 
material contains the binder materials at rates as recommended by the manufacturer. 
 
200-2.9  Permeable Base 

Add the following subsection: 
 

200-2.9.1  General 
 
Permeable material shall be 100% fractured by mechanical means. Materials shall be 
clean of material fines with particles smaller than ¼” by manufactured means. Rounded 
sands are prohibited. Permeable base materials shall be placed in compacted layers 
not less than 6” thick. Soft limestone and shale materials are not permitted. 
 
200-2.9.2 Infiltration 
 
Permeable base shall infiltrate an amount to exceeding 40 gallons/hour/square foot of 
vertical water passing through the permeable base material. 
 
200-2.9.3  Testing 
 
Permeable base shall be submitted to the City for approval prior to order and/or 
installation. Third party testing shall be provided by a licensed material testing firm 
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which certifies that the pervious base material meets and/or exceeds the drainage 
properties required of this section.  
 
200-2.9.4  Grading 
 
The percentage composition by weight of permeable material in place must comply with 
the combined grading requirements shown in the following table: 
 
Permeable base shall be washed Class 2 as listed below: 
 
200-2.9.4.1  Class 2 Permeable Base 
 

Sieve Size Percentage Passing Sieve 
1” 100 

3/4” 90-100 
3/8” 40-100 

No. 4 25-40 
No. 8 18-33 

No. 30 5-15 
No. 50 0-7 

No. 200 0-3 
 
Class 2 permeable base shall have a sand equivalent value of not less than 75. 
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SECTION 201 - CONCRETE, MORTAR AND RELATED MATERIALS 
   
201-2  REINFORCEMENT FOR CONCRETE 
 
201-2.2 Steel Reinforcement 
 
201-2.2.3 Welded Wire Reinforcement 
  Add the following: 
 
Welded wire mesh reinforcement shall be 6” x 6” square, 10 gauge. 
 
201-2.5 Slip Dowel and Dowel Sleeve 
  Add the following subsection: 
 
201-2.5.1 General 
 
Slip Dowel and Dowel Sleeves shall be self-locking, 100% polypropylene, with a 
minimum compressibility of 5,500 PSI per ASTM D 695 or approved equal. Reinforcing 
bars shall be sawn and not sheared to provide for smooth clean ends that will not 
adversely affect the slip dowels and dowel sleeves. 
 
201-2.5.2  Slip Dowel (Contact Joints) 
 
Slip dowels shall be a single component dowel sleeve and reinforcing bar for 
transferring loads across concrete poured in separate phases to provide for the proper 
alignment of reinforcement dowels between adjoining concrete sections. Slip dowels 
shall be comprised of an 18-inch long, No. 4 reinforcing bar and have a minimum sleeve 
length of 9-inches.  
 
Dowel sleeves shall be installed in the center of the concrete forms prior to pouring the 
first of two adjoining concrete sections. Dowel sleeves shall be spaced as shown on the 
drawings or as further specified. Slip dowel sleeve shall be removed upon completion of 
the first pour to allow for a complete bonding of the concrete to the dowel reinforcement 
upon completion of the second pour. 
 
201-2.5.3  Dowel Sleeve (Expansion Joints) 
 
Dowel Sleeves shall be used at all expansion joints or at connections of concrete 
sidewalks to culvert crossings. Dowel sleeves shall be single component dowel sleeve 
and reinforcing bar for use in expansion joints to securely position and align round 
dowels though expansion joint material for load transfer between adjoining concrete 
while providing for expansion and contraction across the expansion joint.  
 
Dowel sleeves shall be installed in the center of concrete sections and spaced as 
shown on the plans or as further specified. Dowels sleeves shall be comprised of a 10-
inch long, No. 4 reinforcing bar and have a minimum sleeve length of 5”. Dowel sleeves 
shall be installed through the expansion joint such that the reinforcing dowel is fully 
encased within the sleeve through the entire expansion joint. 
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201-3  EXPANSION JOINT FILLER AND JOINT SEALANTS 
 
201-3.1 General 
  Add the following: 
 
Use of joint sealants over joint fillers shall be approved by the Engineer prior to 
installation. 
 
201-3.2 Premolded Joint Filler 
  Add the following: 
 
Premolded joint filler shall be preformed expansion joint filler (Bituminous) per ASTM 
D994. Joint filler shall be 3/8” thick for sidewalks and walkways and ½” thick for 
pavements. Filler shall be installed ¼” below concrete finish surface. 
 
201-3.3 Polystyrene Joint Filler 
  Add the following: 
 
Polystyrene joint filler is not permitted for use in sidewalks, walkways or concrete 
pavements. Polystyrene joint filler may be used to separate concrete from posts, 
columns, vault boxes, and circular objects whose radius is small enough to prohibit the 
use of a premolded joint filler. 
 
201-7  NON-MASONRY GROUT 
 
201-7.3 Non-Shrink Grout 
  Add the following: 
 
Non-Shrink grout shall be High Strength, Non-Metallic, Portland Cement Based meeting 
the requirement of ASTM C 1107 and the minimum requirements below: 
 
Compressive Strengths, in accordance to ASTM C 109 Modified: 
 

Plastic: 14,000 psi at 28 days 
Fluid:  8,000 psi at 28 days 
Flowable: 9,000 psi at 28 days 

 
Pull out Strength, in accordance to ASTM C 488: 35,000psi 
 
Height Change: 0 to 0.2% at 1, 3, 7, and 28 days. 

 
Non-Shrink Grout shall be placed within 15 minutes from being mixed. Area to be 
grouted shall be flushed and soaked with clean water prior to grouting, leaving no 
standing water. Upon placement grout shall be lightly rodded to remove all air bubbles 
and shall be placed with a 1% min slope to finish grade for drainage. 
 
201-10 VAPOR BARRIER 
  Add the following subsection: 
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201-10.1 General 
 
Vapor barrier shall be Class A vapor barrier in accordance to ASTM E 1745. Vapor 
barrier shall have a permeability rating of less than 0.01 perms. All joints in sheets shall 
be sealed with seal tap meeting or exceeding the strength and permeability of the vapor 
barrier and be installed to the vapor barrier manufacturer’s requirements. 
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SECTION 202 - MASONRY MATERIALS 
 

202-2  CONCRETE BLOCK 
 
202-2.2 Masonry Units 

Add the following: 
 
Concrete Masonry Units for retaining walls shall be 8”x8”x16” split face block, beige in 
color (rough aggregate), and coated with anti-graffiti treatment. 
 
202-3  MORTAR, GROUT, AND WATER 

Add the following subsection: 
 

202-3.4 Water Proofing Membrane 
   
Water proofing membrane shall be an elastomeric bitumen masonry water proofing 
sealer. 
 
202-4  INTERLOCKING CONCRETE PAVERS 

Add the following subsection: 
 

202-4.1 Concrete Pavers 
 
Interlocking concrete paver units shall conform to ASTM C 936. Concrete paver color 
pigmentation shall conform to ASTM C 976. Concrete paver color & finish shall be as 
shown on the plans. 
 
202-4.2 Permeable Concrete Pavers 
 
Permeable concrete paver units shall conform to ASTM C 936. 

 
202-5  VENEER STONE AND DECORATIVE CAPS 
  Add the following subsection: 
 
202-5.1 General 
 
Veneer stone shall be as manufactured by El Dorado Stone, “Mountain Ledge Series”, 
color: Durango or approved equal. Contractor shall submit color sample to City for 
approval prior to order or installation. Veneer stone shall receive anti-graffiti coating 
after installation with a coating type as recommended by the manufacturer. 
 
Contact:  El Dorado Stone 

(800) 925-1491 
  www.eldoradostone.com 
 
202-5.2 Pilaster Caps 
 
Pilaster caps for shade shelters and pergolas shall be 3” high, 4,000 psi, colored pre-
cast concrete, with chiseled edges, peaked type, and chamfered corners as 

http://www.eldoradostone.com/
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manufactured by Empire Precast model no. PC-3 “Chiseled Edge”, including optional 
peak design or approved equal. Contractor shall submit color samples for comparison to 
adjacent veneer stone surrounds for approval prior to order and installation. 
 
202-5.3 Seat Wall Caps 
 
Seat wall caps for seat walls shall be colored pre-cast concrete, 3” high, 4,000 psi, with 
chiseled edge, flat top, include custom radius, and include terminal ends as 
manufactured by Empire Precast or approved equal. Contractor shall submit color 
samples for comparison to adjacent veneer stone surrounds for approval prior to order 
and installation. 
 
Contact:  Empire Precast 

(951) 609-1591 
  sales@empireprecast.net 
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SECTION 203 - BITUMINOUS MATERIALS 
 
203-1  PAVING ASPHALT 
 
203-1.6 Measurement and Payment 
 Add the following: 
 
Paving asphalt shall be included in the unit price bid for the major items or work 
requiring the usage of paving asphalt including but not limited to; asphalt concrete 
mixtures, rubberized asphalt concrete mixtures, asphalt rubber aggregate membranes, 
seal coats, tack coats, etc. 
 
203-6  ASPHALT CONCRETE 
 
203-6.4 Asphalt Concrete Mixtures 
 
203-6.4.1 Class and Grade 
 Add the following: 
 
Asphalt concrete shall conform to the following aggregate gradation and performance 
grade of paving asphalt. Maximum amount of reclaimed asphalt pavement (RAP) 
permissible for all asphalt concrete mixes shall be 20%. Reclaimed asphalt pavement is 
not permitted for rubberized asphalt concrete mixes. 
 

Asphalt Patching (less than 4” thick)   C2  (PG 64-10) 
Asphalt Patching (4-inches and greater*)  B & C2 (PG 64-10) 
Asphalt Overlays    C2  (PG 64-10) 
Tire Rubber Modified Asphalt Concrete   GG-C   (MAC-15TR) 
Speed Humps    D2   (PG 64-10) 
Leveling Course    D2   (PG 64-10)  
Skin Patching    F   (PG 64-10) 
Asphalt Concrete Curbs/Berms/Dikes   D2   (PG 70-10) 

 
*The top 1 ½” of asphalt shall be Type C2 mix for streets that will not receive a final 
surface treatment with the Project. Type B mix may be used for the entire patch, 
provided the street will receive a final surface treatment.  
 
A minimum of five (5) working days prior to the paving operation, the Contractor shall 
submit to the Engineer the pavement supplier’s certification of gradation and oil content 
for the asphalt concrete to be used for this Contract. 
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203-14 TIRE RUBBER MODIFIED ASPHALT CONCRETE (TRMAC) 
 
203-14.2 Materials 
 
203-14.2.1 Tire Rubber Modified Paving Asphalt 

Add the following: 
 
Whole scrap tire shall be derived from whole scrap tires generated within the State of 
California. A certificate of Compliance shall be required to be submitted confirming 
conformance to this requirement.  
 
TRMAC paving asphalt shall be MAC-15TR. 
 
200-14.3 Composition and Grading 

Add the following: 
 
TRMAC class and mix design shall be TRMAC-15-GG-C and shall conform to the 
requirements of this section. 
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SECTION 204 - LUMBER AND TREATMENT WITH PRESERVATIVES 
 
204-1  Lumber and Plywood 
 Is amended as follows: 
 
204-1.1 Kinds 
 
204-1.1.6 Lodge Pole Fencing 
 Add the following subsection: 
 
Lodge Pole fencing shall be doweled, pressure treated lodge pole pine. Any cracked, 
split, warped post or rails will not be accepted. Contractor shall submit prior to ordering 
materials to Engineer for approval. 
 
Lodge pole posts shall be 6-7 inches in diameter, 6’ long and pre-drilled. Top of posts 
shall be chamfered ½”. 
 
Lodge pole fence rails shall be 3½” diameter, 8’ long, end doweled, and pressure 
treated.  
 
Warped and split lodge pole posts and rails will not be accepted. Lodge pole rails shall 
be dried to the maximum amount possible to avoid warping during drying in the field 
installed condition.  
 
204-3  COMPOSITE LUMBER 
  Add the following section: 
 
204-3.1 Header Board 
 
Composite lumber for header boards shall be 2 x 6 solid composite lumber, brown in 
color as manufactured by Trex or approved equal. 
 
Composite lumber shall be UV Resistant, warranted for a period of 20-years for staining 
and fading resistance, and conform to the minimum properties listed below: 
 

Property Test Method Units Minimum  
Bending Strength ASTM D198 psi (MPa) 500 (3.72) 
Shear Strength ASTM D143 psi (MPa) 500 (3.45) 
Modulus of Elasticity ASTM D4761 psi (MPa) 200,000 (1378) 
Termite Resistance AWPAE1-71 Rating >9.5 
Flame Spread ASTM E84 Value >80 
Screw Withdrawal ASTM D1761 lbs./in 380 
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SECTION 206 - MISCELLANEOUS METAL ITEMS 
 
206-6  CHAIN LINK FENCE 
 
200-6.1 General 

Add the following: 
 

All materials shall be Class 1. A top and bottom rail shall be included for all fences 
unless otherwise shown. Chain link fences and gates shall be connected to or adjoin 
existing fences. All PVC and vinyl-coated chain link fences and gates shall include 
Class 2 PVC coating or powder coating to match the fabric color on all posts, post caps, 
rails, braces, frames, and hardware. 
 
200-6.2 Materials for Posts, Rails and Braces 

Amend Table 206-6.2A with the following table: 
 

Use 
 

Nominal Type 
and Size 

Actual O. D. 
(inches) 

Weight 
(lbs./ft.) 

Line Posts 2 NPS 2.375 3.65 
Gate Posts (5’ or Less) 3 ½ NPS 4.000 9.11 
Gate Posts (Greater than 5’) 5 NPS 5.563 14.62 
Top and Bottom Rail, Braces 1 ¼ NPS 1.660 2.27 
Stiffeners For Gates 1 ¼ NPS 1.660 2.27 
Frames For Gates 1 ½ NPS 1.900 2.72 

 
206-6.3.2 Polyvinyl Chloride (PVC) Coated Fabric 
  Add the following: 
 
PVC coated fabric shall be Class 2, PVC fusion-bonded fabric. 
 
206-7  STORM DRAIN INLET MARKERS 

Add the following subsection: 
 

Storm drain inlet markers shall be 4” diameter, brass, natural embossed, inlet marker as 
manufactured by Almetek Industries or approved equal. Marker shall contain state “No 
Dumping” with “Fish w/ Wave” symbol and “Drains to Waterways” legend. Marker shall 
contain 2” long x 1/4” diameter threaded rod and shall be installed flush and wet-set in 
top of inlet, centered on width of inlet opening. 
  
Contact: Almetek Industries, (800) 248-2080 or www.almetek.com. 
 
206-8  SKATE STOPPERS 
  Add the following subsection: 
 
Skate stoppers shall be cast bronze architectural series “Maple Leaf” as manufactured 
by Skate Stoppers or approved equal. Contractor shall submit to the engineer the 
planned installation type (flat type, radius type, chamfer type) to the engineer for 
approval prior to order and installation. Skate stoppers shall be installed with concrete 

http://www.almetek.com/
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epoxy adhesive to manufacturer’s requirement. Skate stopper shall not be placed over 
expansion joint, mortar joints, or concrete control joints. 
 
Contact: Skate Stoppers, (619) 447-6374 or www.skatestoppers.com. 
 
206-9  VANDAL RESISTANT ANCHORS, SCREWS, NUTS 

Add the following subsection: 
 

206-9.1 Vandal Resistant Concrete Anchors 
 
Anchors for adhering site furnishings to concrete shall be stainless steel sleeve anchor, 
torx pin, button head as manufactured by Loss Prevention Fasteners or approved equal. 
Stainless steel washer shall be provided with each anchor. 
 
Contact:  Loss Prevention Fasteners, (888) 584-6283, or 

www.losspreventionfasteners.com. 
 
Fasteners shall be 3/8” diameter x 3-3/4” long. 
 
206-9.2 Vandal Resistant Screws 
 
Vandal resistant screws shall be stainless steel, torx pin, button head screws. Wood, 
machine screws and sheet metal type screws shall be selected for the applicable 
anchoring installation and shall not be used interchangeably in an incorrect application.  
 
206-9.3 Vandal Resistant Bolts 
 
Vandal resistant bolts shall be stainless steel, torx pin, button head bolts. All bolts shall 
contain a stainless steel washer and vandal resistant nut. Bolts used for signs shall 
contain an additional stainless steel washer on the bolt head side.  
 
206-9.4 Vandal Resistant Nuts 
 
Vandal resistant nuts shall be stainless steel T-Groove nuts as manufactured by Loss 
Prevention Fasteners or approved equal. Carriage bolts shall be used with T-groove 
nuts. A stainless steel washer shall be provided on the T-Groove nut side of fastening 
applications. 
 
Contact:  Loss Prevention Fasteners, (888) 584-6283, or 

www.losspreventionfasteners.com. 
 
206-10 WEATHERING STEEL FOR RAILINGS AND STRUCTURES 
 Add the following subsection: 
 
206-10.1 General 
 
Weathering steel also known as corten steel or COR-TEN steel shall conform to the 
requirements of ASTM A847, 50ksi minimum. All tube steel members shall be 1/8” thick 
wall unless otherwise shown on the drawings. 
 

http://www.skatestoppers.com/
http://www.losspreventionfasteners.com/
http://www.losspreventionfasteners.com/
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206-11 SIGN POSTS 
 Add the following subsection: 
 
206-11.1 General 
 
Unless otherwise shown on the Drawings or in the Specifications, all sign posts shall be 
installed on galvanized tube steel posts in accordance to the San Diego Regional 
Standard Drawing M-45 “Break-Away Sign Post” Post shall include a 12” diameter by 
18” deep concrete footing. 
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SECTION 207 - GRAVITY PIPE 
 
207-2  REINFORCED CONCRETE PIPE (RCP) 
 
207-2.1 General 

Add the following: 
 
Reinforced concrete pipe shall be Class IV, 2,000 D-load pipe or as specified on the 
Plans. Size of RCP will be shown on the Plans. 
 
207-5  PVC PERFORATED PIPE 

Add the following section 
 
207-5.1 General 

Add the following: 
 
Perforated pipe for sub drains/french drains shall be PVC solvent weld SDR35 sewer 
pipe per ASTM D 3034. Size of pipe will be shown on the drawings. Perforated pipe 
shall be sized as shown on the drawings. Perforated pipe shall be white in color, contain 
two 1/2-inch diameter holes spaced 120° apart. 
 
207-15 ABS SOLID WALL PIPE 
 
207-15.1 General 
  Add the following: 
 
ABS plastic solid wall pipe for use in sanitary sewer application shall be black in color. 
 
207-17 PVC GRAVITY PIPE 
 
207-17.1 General 
  Add the following: 
 
PVC drain pipe shall be PVC solvent weld SDR35 sewer pipe per ASTM D 3034. Size 
of pipe will be shown on the drawings. PVC drain pipe shall be white in color. Contractor 
shall install PVC drain pipe within Schedule 40 PVC sleeves where any drain pipe 
passes under paving and/or trails, as shown on the Drawings. Sleeves and chases shall 
extend 12" beyond each side of the improvement. The cost of the PVC sleeve shall be 
considered as included in the unit price bid for the PVC pipe and no separate payment 
shall be issued therefore. 
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SECTION 208 – PIPE JOINT TYPES AND MATERIALS 
 
208-3  GASKETS FOR CONCRETE PIPE 
  Add the following: 
 
Contractor shall furnish test samples of gaskets form each batch used in the work to 
ensure conformance to Table 208-3. 
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SECTION 209 – PRESSURE PIPE 
 

209-4  PVC PRESSURE PIPE 
 
209-4.2 Materials   

Add the following 
 
PVC pipe shall be Class 305 unless otherwise shown. Thrust blocks shall be provided 
at all bends and tees. 20 mil PVC tape shall be used for all film wrap for corrosion 
protection on all restrained joints. 
 
209-7  PIPELINE IDENTIFICATION 
 
209-7.2 Requirements 
  Add the following: 
 
Location wire shall be provided in lieu of metal warning tape. 10-gauge copper locating 
wire shall contain polyethylene exterior protective coating. 
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SECTION 210 - PAINT AND PROTECTIVE COATINGS 
 
210-6  ANTI-GRAFFITTI COATINGS 
  Add the following subsection: 
 
210-6.1 Requirements 
 
Anti-graffiti coatings shall be a multipart coating system of the same manufacturer. Anti-
graffiti coating system shall include a rain proofing primer coat, 2 coats of anti-graffiti 
coating, and a finish coating. Anti-graffiti coating system shall be a clear UV resistant, 
non-yellowing, low VOC, water based, flat sheen and shall have a 10 year 
manufacturer’s warranty.  
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SECTION 211 – MATERIAL TESTS 
 

211-1  COMPACTION TESTS 
 
211-1.1 Laboratory Maximum Density 
  Revised with respect to methods used to read as follows: 
 
Compaction tests will be performed in accordance with ASTM D1557, or California Test 
Method No. 216. 
 
211-1.2 Field Density 
  Delete and replace with the following: 
 
Field density of soil shall be by ASTM Methods D1556 (Sand Cone), D2922 (Nuclear 
Gauge), or California Test Methods 216 (Sand Cone) or 231 (Nuclear Gauge).   
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SECTION 212 – WATER AND SEWER SYSTEM VALVES AND APPURTENACES 
 

212-5  VALVES 
 
212.5.4 Ball Valves 
   
212.5.4.2 Materials 
  Add the following: 
 
Below grade ball valves for site potable water system shall be schedule 80, full port, 250 
psi, blocked, in accordance to ASTM F1970, NSF approved. Ball valves shall be 
installed within a precast concrete valve box with traffic rated lid stamped “Water”. 
Above grade ball valves shall be brass or bronze, full port, 250 psi, and certified lead 
free. 

212-6  HYDRANTS 
 
212.6.2 Hose Bib Hydrant 
  Add the following subsection: 
 
212.6.2.1 Materials 
 
Hose bib hydrants shall be stainless steel, self contained pedestal type hydrant for 
connection with garden hoses and shall be locking as manufactured by Most 
Dependable Fountains, Model No. 24SMSS, Color: Black or approved equal. Hose bib 
hydrant shall contain optional stainless steel surface carrier, and locking cover, with 
manufacturers optional installation template to ensure correct mounting orientation. 
 
Contact:  Most Dependable Fountains 

(800) 552-6331 
  www. mostdependable.com 
 
Hydrant shall include a 12” diameter by 16” deep concrete foundation and ball ball valve 
installed within a precast concrete valve box with traffic rated lid stamped “Water”. 
Foundation shall be placed 2-inches above finish grade of landscaping when located 
within landscape areas. 
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SECTION 213 – ENGINEERING GEOSYNTHETICS 
 
213-4  PAVING FABRIC 
  Delete this section and replace with the following: 

 
Paving fabric shall be an engineered nonwoven pavement interlayer comprised of high 
strength fiberglass and polyester fibers conforming to ASTM D7239. Paving fabric 
material shall be: TruPave Engineered Paving Mat, as manufactured by Tencate or an 
approved equal. Paving fabric shall meet the following physical properties table and the 
additional material specifications below.  
 

Paving Fabric Material Properties 

Mechanical 
Properties Test Method Unit 

Roll Value Asphalt 
Filled 

Tensile 
Strength 

Nominal Max 

Tensile Strength (MD) 
 ASTM D5035  80 -- > 180 

Tensile Strength (CD) ASTM D5035  70 -- >180 
Elongation @ max load ASTM D5035  < 5 -- 

Asphalt Retention ASTM D6140  0.18 (0.82) -- 
Melting Point ASTM D276  -- > 446 ( > 230) 

Mass/Unit Area ASTM D5261  4.1 (136.6) 4.4 (146.3) 
 
Material must be made available in up 12 ½ -foot widths. This will prevent delays during 
the paving operation. 
 
Material must have a proven performance record. Proof shall consist of a list of 
agencies that have used the material in California and found it to be suitable for use as 
an interlayer. Material shall have been used in projects for a minimum of the past 5 
years in California. The material shall have a proven record that it can be recycled and 
milled via written documentation from milling Contractors and recycling facilities. If 
requested, a copy shall be provided to the City.  
 
The pavement fabric shall be stored in accordance to the manufacturer’s 
recommendations. The Pavement fabric shall be installed in accordance with the 
manufacturer’s specifications and this specification. A copy of the manufacturer’s 
specifications shall be provided to the City for review. 
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213-5  GEOTEXTILES AND GEOGRIDS 
   
213-5.1 Filter Fabric Geotextiles 
  Add the following subsection: 
 
213-5.1.1 General 
 
Filter fabric shall be a needle punched nonwoven geotextile manufactured for the use of 
soil separation and drainage. Filter fabric shall be comprised of polypropylene fibers 
which are formed into a network such that the fibers retain their relative position. Filter 
Fabric shall be inert to biological degradation and shall resist naturally encountering 
chemicals, alkalis, and acids. 
 
213-5.1.2 Material Types 
 
Filter fabric for retaining walls, landscape rock cobble, and subsurface drains, and 
playground areas shall be Mirafi 140N as manufactured by TenCate or approved equal. 
 
Filter fabric for separation between native soils and aggregate bases and/or permeable 
bases shall be Mirafi 160N as manufactured by TenCate or approved equal. 
 
Filter fabric for rip rap installations shall be Mirafi 180N as manufactured by TenCate or 
approved equal. 
 
213-5.1.3 Installation 
 
Immediately before placing filter fabric, all surfaces to receive the filter fabric shall be 
graded smooth, free of loose or extraneous materials and sharp objects or other 
material, except grass, leaves and fine debris less than ½”, that may damage the filter 
fabric during installation. Filter fabric shall be placed in a wrinkle free manner and shall 
be placed along roll lengths. Filter fabric shall be overlapped a minimum of 24 inches 
between rolls for placement under rip rap or a minimum of 12 inches when utilized for 
perforated pipe trench installation. 
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SECTION 214 – TRAFFIC STRIPING, CURB AND PAVEMENT 
MARKINGS, AND PAVEMENT MARKERS  

 
214-4  PAINT FOR STRIPING AND MARKINGS 
 
214-4.1 General 
 
Delete Table 214-4.1and replace with the following: 
 

Paint Specifications 
Paint type Color Specification 

Waterborne traffic line, Type 1 
(Rapid Dry) 

White, Yellow, 
and Black 

State Specification  
PTWB-01R2 

Acetone-Based White, Yellow, 
and Black 

State Specification  
PT-150VOC(A) 

Waterborne traffic line for the 
international symbol of accessibility 
and other curb markings 

Blue, Red, and 
Green 

Federal Specification  
TT-P-1952E 

 
All parking lot striping and markings excluding stop legends and stop bars shall be 
paint, 2-coats. 
 
214-5  THERMOPLASTIC MATERIAL FOR TRAFFIC STRIPING AND 

MARKINGS. 
 
214-5.1  General 
  Add the following: 
 
All stop bars and stop legends shall be thermoplastic. 
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SECTION 215 – SITE FURNISHINGS 
Add the following section: 

 
215-1  ROADWAY AND SIDEWALK FURNISHINGS 
 
215-1.1 Truncated Domes 
 
215-1.1.1 General 
 
Truncated domes for pedestrian ramps shall be 36” x 48” or size as noted on the 
drawings, cast in place, 2-piece replaceable units, wet-set into concrete ramps and 
installed per manufacturers recommendations. 
 
All truncated domes shall be Federal Yellow #33538. 
 
Approved Truncated Dome Manufacturers are listed below: 
 

Armor-Tile: Model No. ADA-C-3648 or ADA-C-2436  
www.Armor-tile.com 

 
ADA Tile: Model No. 3648REP or 3436REP 

www.adatile.com 
 
215-1.1.2 Payment 
 
Payment for truncated domes shall be considered as included in the applicable concrete 
driveway, ramp, pathway, or other items of work that require truncated domes and no 
separate payment shall be provided therefore. 
 
215-2  PARK FACILITY FURNISHINGS 
 
All site furnishings shall include the specified product and any additional materials, 
finishes and labor necessary as required for each item.  
 
Contractor shall substitute all manufacturer’s concrete anchor bolts, screws, nuts and 
washers with the specified type of vandal resistant hardware specified for each type of 
park furnishing to the length, size and depth originally required by the manufacturer. 
This is to ensure a consistent type of vandal resistant hardware for all park furnishings. 
 
Location on plans shows general locations only. Site furnishings shall be field located 
and oriented by City personal prior to placement. Concrete pads for specific site 
furnishings shall be constructed in conformance to Section 303-3.  
 
Contractor shall submit product information to Engineer for approval prior to order or 
installation. 
 
215-2.1 Bike Rack 
 
Bike rack shall be Leaf Bike Rack, Model Number 185671, color: leaf, as manufactured 
by Landscape Structures or approved equal:  

http://www.armor-tile.com/
http://www.adatile.com/
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Contact:  Landscape Structures 

(800) 448-7931 
  www.playlsi.com 
 
Bike racks shall be surface mounted with four (4) vandal resistant concrete anchors per 
Section 206-9. 
 
215-2.2 Picnic Table 
 
Picnic table shall be 8’ long x 6’ wide, 1 piece precast concrete picnic table, constructed 
with 5,000 psi concrete, and San Jose Buff in color. Picnic table shall be as 
manufactured by Outdoor Creations Inc., Model No. 114 or approved equal. Color: San 
Jose Buff  
 
Contact: (530) 337-6774 or www.outdoorcreations.com 
 
Picnic tables shall include a single 10’ x 12’, 5.5” thick concrete pad with #3 bars spaced 
at 12” O.C. both ways. Concrete shall be 520-C-2500. 
 
215-2.3 Park Bench 
 
215-2.3.1 Metal Park Benches 
 
Metal Park Benches shall be ductile iron 6’ long with support ends and steel seats. 
Benches shall meet the specifications of ASTM A36, black powder coated with anti-
graffiti clear coat. Metal Park Benches shall be surface mounted with four (4) concrete 
anchors per Section 206-9.  
 
Metal Park Benches shall be as manufactured by South Bay Foundry, Model No. PB 
100-72 or approved equal. Contact (619) 956-2780 or www.southbayfoundry.com. 
 
Metal Park Benches shall include a single 7’ x 4’, 5.5” thick concrete pad with #3 bars 
spaced at 12” O.C. both ways. Concrete shall be 520-C-2500. 
 
215-2.3.2 Concrete Park Benches 
 
Concrete Park Benches shall be precast radial concrete, 14” x 83.5” constructed with 
5,000 psi concrete as manufactured by Outdoor Creations Inc., Model No. 404R203 or 
approved equal. Color: San Jose Buff 
 
215-2.4 Trash Receptacle 
 
Trash Receptacles shall be 36 gallon, side opening with integrated recycle bin with “Up 
drop” grillwork and dome lid. Latch to be tool operated security latch. Liner shall be 
black polyethylene with UL94HB fire-rating. Trash Receptacles shall be surface 
mounted to a concrete pad with concrete anchors per Section 206-9. Trash Receptacles 
shall be installed with a 36 gallon trash bag upon completion. 
 

http://www.playlsi.com/
http://www.outdoorcreations.com/
http://www.southbayfoundry.com/
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Trash Receptacles shall be as manufactured by Forms + Surfaces, Model No. SLURB-
36RB, color: black powder coat or approved equal. Contact (800) 451-0410 or 
www.forms-surfaces.com  
 
Trash Receptacle shall include a 32” x 32”, 5.5” thick concrete pad with #3 bars spaced 
at 12” O.C. both ways. Concrete shall be 520-C-2500 
 
215-2.5 Pet Waste Station 
 
Pet Waste Stations shall be “Roll Bag Dispenser” and Dog Waste Station Signage as 
manufactured by ZerowasteUSA.com or approved equal. Dispenser shall be installed 
full with (3) 200 bag rolls. Color: Green.  
 
Contact (800) 789-2563 or www.zerowasteusa.com 
 
Pet Waste Station shall be installed on manufacturer’s square telescoping post with 12” 
diameter by 18’ deep concrete foundation and per manufacturer’s instructions. All 
hardware shall be galvanized or stainless steel and shall be vandal resistant type. 
Waste station shall be installed such that the bag opening is 4’ from the finished ground 
surface and signage is 6’ high. 
 
215-2.6 Interpretive Signage 
 
Interpretive Signs shall be KVO Industries, Model No. 3826 OL-DLP, with Corten 
weathering steel. Contact www.kvoindustries.com  
 
1/8” exterior grade digital high pressure laminate signs to be included. A 1/8” thick, UV 
resistant protective Lexan sheet shall be placed over the high pressure laminate sign, 
with both the sign and cover sliding into the sign base to protect from vandalism. 
Graphic Design layout will be provided to Contractor by City to coordinate with 
manufacturer. 
 
Sign footings shall be 18” dia. X 24” min or as recommended by manufacturer. All 
mounting hardware shall be anchored to concrete foundation with concrete anchors per 
Section 206-9.  
 
215-2.7 Bike Repair Station 
 
Bike repair station shall be the “Fixit” model as manufactured by Dero. Bike repair 
station shall contain the “Air Kit 3” bike pump and “Pump Stop” accessories with “Bike 
Repair Sign”. Bike repair station and air pump shall have stainless steel finish. Pump 
stop shall have stainless black powdercoat finish. Bike repair station shall be anchored 
to concrete foundation with concrete anchors per Section 206-9. Bike repair sign shall 
be mounted to sign post per Section 206-11. Top of sign shall be mounted 60” above 
finish grade. 
 
Contact: www.dero.com or (888) 337-6729.  
 
Bike repair station shall include a 6’ x 8’, 5.5” thick concrete pad with #3 bars spaced at 
12” O.C. both ways. Concrete shall be 520-C-2500 

http://www.forms-surfaces.com/
http://www.zerowasteusa.com/
http://www.kvoindustries.com/
http://www.dero.com/
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215-2.8 Drinking Fountain 
 
Drinking fountain shall be manufactured by Most Dependable Fountains, Inc., Model 
No. 10145 SMSS, with stainless surface carrier as or approved equal. All mounting 
hardware shall be anchored to concrete foundation with concrete anchors per Section 
206-9.  
 
Contact: www.mostdependable.com or (800) 552-6331. 
 
Drinking Fountain shall include a 18” diameter, 12” thick concrete foundation. Concrete 
shall be 520-C-2500. 
 
215-2.9 Pet Fountain / Dog Fountain 
 
Pet Fountain / Dog Fountain shall be as manufactured by Most Dependable Fountains, 
Inc., Model No. 300 SMSS, color black, with stainless surface carrier or approved equal. 
All mounting hardware shall be anchored to concrete foundation with concrete anchors 
per Section 206-9.  
Contact: www.mostdependable.com or (800) 552-6331. 
 
Pet Fountain / Dog Fountain shall include a 24”x24” by 12” thick concrete pad with #3 
bars spaced at 12” O.C. both ways. Concrete shall be 520-C-2500. 
 
215-2.10 Hot Coal Bin 
 
Hot Coal Bin shall be 32” x 32” square precast concrete receptacle, constructed with 
5,000 psi concrete as manufactured by Outdoor Creations, Inc. Model No. 300CR or 
approved equal. Color: Desert Tan 
 
Hot Coal Bins shall include a single, 3’ x 3’ by 5.5” thick concrete pad with #3 bars 
spaced at 12” O.C. both ways. Concrete shall be 520-C-2500. 
 
215-2.11 Barbecue Grill 
 
Barbecue Grill shall be 34” x 72” rectangular precast concrete barbecue, constructed 
with 5,000 psi concrete as manufactured by Outdoor Creations, Inc. Model No. 3001AG 
or approved equal. Color: Desert Tan 
 
Barbecue Grills shall include a single, 6’ x 8’ by 5.5” thick concrete pad with #3 bars 
spaced at 12” O.C. both ways. Concrete shall be 520-C-2500. 
 
215-2.12 Bean Bag Toss 
 
Bean Bag Toss / Cornhole shall be 55” x 31” rectangular precast pigmented and 
polished concrete bag toss game, constructed with 5,000 psi concrete as manufactured 
by Outdoor Creations, model No. 1510 “Cornhole” or approved equal. Color: Pueblo 
 
Contact: Outdoor Creations 
  (530) 365-6100 
  www.outdoorcreations.com 

http://www.mostdependable.com/
http://www.mostdependable.com/
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Bean Bag Toss / Cornhole shall be installed over a 6” thick section of decomposed 
granite or aggregate base. Each Bean Bag Toss game shall include three bean bags 
toss sets. 
 
215-2.13 Table Tennis 
 
Table Tennis shall be 5’x9’ rectangular precast concrete tennis table, constructed with 
5,000 psi concrete as manufactured by Outdoor Creations, Inc. Model No. 1500 or 
approved equal. Color: Desert Tan 
 
Table Tennis shall include a single, 10’ x 13’ by 5.5” thick concrete pad with #3 bars 
spaced at 12” O.C. both ways. Concrete shall be 520-C-2500. Table shall include 
manufacturers recommended anti-graffiti coating. 
 
215-2.14 Portable Restroom Screened Enclosure 
 
Weathering steel shall be manufactured in accordance to Section 206-10, “Weathering 
Steel Railings and Structures” and to the size, shape and dimensions shown on the 
drawings. Contractor shall submit shop drawings to the City for review prior to 
fabrication of railings. Upon completion of the steel fabrication, all weathering steel shall 
be pre-weathered providing a rich deep colored patina. Any pre-weathering coating or 
accelerant used shall be submitted to the City for approval prior to application. 
 
215-2.15 Dog Park Equipment and Amenities 
 
215-2.15.1 General 
 
All dog park equipment and amenities shall be installed in accordance to manufacturer’s 
requirements and shall include all necessary hardware, concrete foundations and 
concrete pads. All items will be field located by the City in the large, small, and puppy 
dog park areas. 
 
215-2.15.2 Dog Leash Post 
 
Dog Leash Post shall be as manufactured by BarkPark, Model No. PBARK-480N, 
Color: Green or approved equal. Dog Leash Post shall be surface mounted with four, 
3/8” diameter by 3-1/2 inch long vandal resistant stainless steel concrete anchors per 
Section 206-9 to a 16-inch diameter by 18-inch deep concrete footing. Footing shall be 
installed 3-inches above existing grade. Quantity: 5  
 
Contact: BarkPark 

1675 Locust Street 
Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
217-2.15.3 Dog Fire Hydrant 
 
Dog Fire Hydrant shall be as manufactured by BarkPark, Model No. TBARK-465, Color: 
Red or approved equal. Dog Hydrant shall be surface mounted with six, 3/8” diameter 
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by 3-1/2 inch long vandal resistant stainless steel concrete anchors per Section 206-9 to 
a 16” diameter by 18” deep concrete footing. Footing shall be installed 3-inches above 
existing grade. Quantity: 3  
 
Contact: BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
217-2.15.4 Hoop Jump 
 
Dog Hoop Jump shall be as manufactured by BarkPark, Model No. TBARK-430, Color: 
Natural or approved equal. Hoop Jump shall be installed to manufacturer’s 
requirements and will require two, 12-inch diameter by 24-inch deep concrete footings. 
Footings shall be installed flush to existing grade below blended mulch. Quantity: 1 
 
Contact: BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
217-2.15.5 Small Hoop Jump 
 
Dog Small Hoop Jump shall be as manufactured by BarkPark, Model No. TBARK-431, 
Color: Natural or approved equal. Small Hoop Jump shall be installed to manufacturer’s 
requirements and will require two, 12-inch diameter by 24-inch deep concrete footings. 
Footings shall be installed flush to existing grade below blended mulch. Quantity: 2 
 
Contact:  BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
215-2.15.6 Paws Table 
 
Dog Paws Table shall be as manufactured by BarkPark, Model No. PBARK-420N, 
Color: Natural or approved equal. Paw Table shall be installed to manufacturer’s 
requirements and will require four, 12-inch diameter by 18-inch deep concrete footings. 
Footings shall be installed flush to existing grade below blended mulch. Quantity: 3 
 
Contact:  BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 
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215-2.15.7 Dog Crawls 
 
Dog Crawl shall be as manufactured by BarkPark, Model No. PBARK-491-GRN, Color: 
Green or approved equal. Dog Crawl shall be installed to manufacturer’s requirements 
and will require four, 12-inch diameter by 18-inch deep concrete footings. Footings shall 
be installed flush to existing grade below blended mulch. Quantity: 2  
 
Contact:  BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
215-2.15.8 King of the Hill 
 
Dog King of the Hill shall be as manufactured by BarkPark, Model No. PBARK-400N, 
Color: Natural or approved equal. King of the Hill shall be installed to manufacturer’s 
requirements and will require six, 12-inch diameter by 24-inch deep concrete footings. 
Footings shall be installed flush to existing grade below blended mulch. Quantity: 1 
 
Contact:  BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
215-2.15.9 Dog Walk 
 
Dog Walk shall be as manufactured by BarkPark, Model No. TBARK-410, Color: Natural 
or approved equal. Dog Walk shall be installed to manufacturer’s requirements and will 
require eight, 12-inch diameter by 24-inch deep concrete footings. Footings shall be 
installed flush to existing grade below blended mulch. Quantity: 1  
 
Contact:  BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
(800) 458-5872 
www.dogparkproduct.com 

 
215-2.15.10 Stepping Paws 
 
Dog Stepping Paws shall be as manufactured by BarkPark, Model No. PBARK-470N 
Color: Natural or approved equal. Stepping Paws shall be surface mounted with four, 
3/8” diameter by 3-1/2 inch long vandal resistant stainless steel concrete anchors per 
Section 206-9 to a 16” diameter by 18” deep concrete footing, total of 5 footings. 
Footings shall be installed flush to existing grade below blended mulch. Quantity: 1 
 
Contact:  BarkPark 
  1675 Locust Street 

Red Bud, IL 62278 
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(800) 458-5872 
www.dogparkproduct.com 

 
215-2.15.11 Dog Silhouettes 
 
Dog Silhouettes shall be as manufactured by Dog-On-It-Parks or approved equal, Color: 
Black powder coat. Silhouettes shall be installed to the dog park perimeter fencing and 
will be field located by the City. Silhouettes shall be installed with manufacturer’s 
mounting bracket, and stainless steel vandal resistant bolts and hardware per Section 
206-9. Manufacturer’s provided hardware shall not be used. Silhouettes types and 
quantities are listed below: 
 

French Bull Dog, Model No. 7300  Quantity: 1 
Bassett Hound, Model No. 7293  Quantity: 1 
Beagle, Model No. 7294   Quantity: 1 
Blue Tick Hound, Model No. 7296  Quantity: 1 
Labrador, Model No. 7290   Quantity: 1 
Pointer, Model No. 7292   Quantity: 1 
Scottie, Model No. 7297   Quantity: 1 
Vizsla, Model No. 7299   Quantity: 1 
 

Contact:  Dog-On-It-Parks 
  4848 Evergreen Way, Ste. 250 

Everett, WA 98203 
(877) 348-3647 
www.dog-on-it-parks.com 

 
215-2.15.12 Dog Bone Bench 
 
Dog Bone bench shall be as manufactured by Outdoor Creations, Model No. 499, Color 
Soft Grey or approved equal. Dog bone bench shall be smooth finish and contain 
manufacturer’s non-sacrificial anti-graffiti coating. Dog bone bench shall be installed on 
a 24-inch wide by 80-inch long concrete pad, 4-inches thick. Concrete pad shall contain 
#4 reinforcing bars placed at 24-inches on center both ways. Footings shall be installed 
flush to finish grade matching blended mulch grade. Quantity 3 
 
Contact:  Outdoor Creations 
  2270 Barney Road 

Anderson, CA 96007 
(530) 365-6106 
www.outdoorcreations.com 

 
215-2.15.13 Dog Park Regulation Signs 
 
Dog Park Regulation Signs shall be 18”x 24” aluminum signs with 3M reflective 
aluminum, as manufactured by DogPoopSigns.com, Model No. K-0124, Color: Green 
Reversed, or approved equal. Signs to be mounted to dog park fence at entrance point 
as located by the City with stainless steel vandal resistant hardware. Quantity 5 
 
Contact:  Dog Poop Signs.com 
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  www.dogpoopsigns.com 
 
215-2.16 Disc Golf 
 
215-2.16.1 Disc Golf Tee Box 
 
Disc Golf Tee Box shall be a 4-inch thick 5’ x 10’ rectangular concrete pad with exposed 
aggregate finish in conformance with Section 303-9, and #4 rebar spaced at 12-inches 
O.C. both ways. Concrete for Disc Golf Tee Box shall be 560-C-3250. 
 
215-2.16.2 Disc Golf Goal 
 
Disc Golf Goal shall be permanent Mach V Disc Golf Basket as manufactured by DGA 
or approved equivalent, with locking anchor collar, disc golf basket number kit, and two 
spare anchor collars and anchors per hole. Concrete foundation for locking anchor base 
shall be 12” diameter by 24” deep. 
 
215-2.16.3 Disc Golf Tee Information Signs 
 
Disc Golf Tee Information Signs shall be 12”x18” “Deluxe” as manufactured by DGA or 
approved equivalent and shall be mounted to a 4”x4” Corten steel tube post with vandal 
resistant hardware per Section 206-9. Sign post shall be capped with a 3/16” Corten 
steel plate welded to the top. The top of the sign shall be installed at 60-inches higher 
than finished grade and embedded 18 inches deep into a 12” diameter concrete footing. 
Each Disc Golf Tee Box shall receive a Disc Golf Tee Information Sign (total quantity: 
18) 
 
215-2.16.4 Disc Golf Safety Signs 
 
Disc Golf Warning Signs shall be “UFO Course” as manufactured by DGA or approved 
equal and shall be mounted to a 4”x4” Corten steel tube post with vandal resistant 
hardware per Section 206-9. Sign post shall be capped with a 3/16” Corten steel plate 
welded to the top. The top of the sign shall be installed at 60-inches higher than finished 
grade and embedded 18 inches deep into a 12” diameter concrete footing. 
 
215-2.16.5 Disc Golf Rules Signs 
 
Disc Golf Rules Sign shall be as manufactured by DGA or approved equal and shall be 
mounted to a 4”x4” Corten steel tube post with vandal resistant hardware per Section 
206-9. Sign post shall be capped with a 3/16” Corten steel plate welded to the top. The 
top of the sign shall be installed at 60-inches higher than finished grade and embedded 
18 inches deep into a 12” diameter concrete footing. 
 
215-2.17 Basketball Court 
 
215-2.17.1 General 
 
Basketball Court shall be constructed of 4” thick concrete per Section 303-5 and details 
on the drawings. The surface of the concrete shall be painted Florida green with two 
coats, rolled and the key shall be painted light green. Paint shall be Plexipave Acrylotex 
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Sport System or approved equal. Contractor to submit a sample of the color to the City 
for review prior to order and painting the basketball court. Basketball court delineation 
shall be for a full size court furnished with a gooseneck basketball hoop centered on the 
north and south sides of the court as shown in the Drawings. 
 
215-2.17.2 Basketball Goal 
 
215-2.17.2.1 Basketball Post 
 
Single Basketball Post shall be a single length of 6-3/8” O.D. galvanized steel formed in 
a gooseneck shape with an 8-foot offset and 10’ higher than the finished grade of the 
basketball court. as manufactured by Patterson-Williams Athletic Manufacturing Co. 
Model No. 1565 or approved equal and shall be embedded 4 feet into a 36” x 54” deep 
concrete foundation as shown in the Drawings. Post shall include diagonal braces, 
backboard mount, bolts, screws, adapters, and all hardware. 
 
215-2.17.2.2 Basketball Backboard 
 
Basketball Backboard shall be 1-1/2” fiberglass rectangular with target and perimeter as 
manufactured by Patterson-Williams Athletic Manufacturing Co. Model No. 20 or 
approved equivalent. Basketball Backboard shall be weather-resistant and moisture-
resistant and shall include all necessary hardware 
 
215-2.17.2.3 Basketball Net 
 
Basketball Net shall be double ring metal chain with 18-inch round welded steel rim as 
manufactured by Patterson-Williams Athletic Manufacturing Co. Model No. 37 or 
approved equivalent. Basketball Net shall be weather-resistant and shall include rim 
supports, mounting plates, and all necessary hardware. 
 
215-2.17.3 Basketball Court Striping 
 
Basketball Court Striping shall be Plexipave Plexicolor line paint, 2” wide. Color: White 
or approved equal. 
 
215-2.18 Shade Shelters and Kiosks 
 
215-2.17.1 General 
 
Shade shelters and entry kiosks shall be premanufactured structures as depicted on the 
Plans and described in these Special Provisions. Shelters shall be manufactured by 
Coverworx (www.coverworx.com) or approved equal. 
 
Contact: Paul Daniels at Recreation by Design 
Phone (714) 484-7807 
Fax (714) 527-5499 
info@recbydesign.net 
 

http://www.coverworx.com/
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Shade shelter manufacturer shall have a minimum of 10-years’ experience in the 
fabrication of tubular steel framed shade shelters. The fabrication of these structures 
shall be the manufacturer’s primary business.  
 
Shade shelters and kiosks shall be constructed with additional requirements as listed 
below: 
 
Support Frame Requirements: 
Support columns shall be sized as specified per structure below. Support frame shall be 
steel in accordance to the manufacturer’s requirements. All members shall be designed 
in accordance to the “American Institute of Steel Construction (AISC) specifications and 
the American Iron and Steel Institute (AISI) specifications for cold-formed members. All 
frame members shall be one piece hollow steel shape (HSS) tube with a minimum .120 
(1/8”) wall thickness, sized according to required manufacturers engineered drawings. 
All frame members shall be bolted together with bolts totally concealed. Compression 
rings shall be fabricated from hollow steel shape tube or flat plate steel and shall have 
all connections concealed from view. All tubing for frame members shall be ASTM 500 
grade B. Beam and end plates shall be ASTM A36, fy=36,000psi UNO. Bolts shall be 
galvanized steel, and in accordance to ASTM A325 unless otherwise noted in 
manufacturers structural Engineered drawings. “I” Beams, Angle iron “S”, “C”, “Z” 
beams or purlins, open or closed will not be permitted. All fabrication welds shall be in 
strict accordance with the structural welding code of the American Welding Society 
(AWS) specifications. All structural welds shall be in compliance with the requirements 
of “Pre-qualified” welded joints. All welding shall conform to ASTM A-233 series E-70XX 
electrodes – low hydrogen. Field welding of structure is not permitted.  

 
Paint and Protective Coatings 
Support frames shall be powder coated ‘Nut Brown’, RAL #8011. Contractor shall 
submit color type for City approval prior to order or manufacture of the shade shelter 
structure. All support frame members shall be media blasted to remove all rust, scale, 
oil and grease. All frame members shall be powder coated and receive a zinc rich 
primer 3 mils thick and a TGIC polyester coat 3 mils thick. Total finish coating shall be 3 
mils thick. Finish shall be a smooth uniform surface with no pits, bumps, runs or sags. 
 
Inside face of tongue and groove sub-roof and end sections shall receive two coats of a 
6-year minimum rated, premium grade weatherproofing finish, color clear. Tongue and 
groove sub-roof shall be prepared in accordance to the weatherproofing manufacturers 
requirements. Weatherproofing shall be placed prior to installation onto metal structure 
to ensure a neat and clean finish and to prevent weatherproofing stain from being 
placed onto the metal frame shelter structure. 
 
Roof eaves and trim boards shall be primed and painted with two coats of exterior rated 
paint to match standing seam roof and trim color (only if selected structure has wood 
eave and trim boards). 
 
Roofing Requirements: 
Standing seam metal roof shall be a 16” wide, flat pan, 24 gauge Galvalume coated 
steel Medallion-Lok panels by McElroy Metal, per ICBO #ER-2757, Color: Hartford 
Green. Contractor shall submit color sample for City approval prior to order or 
fabrication of roof. All steel roofing components shall be pre-finished with PVF@ 
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(Polyvinylidene Fluoride) Kynar 500 on the top exterior facing side. Roof panels shall be 
pre-cut with ribs/standing seams running down with the slope of the roof.  
 
Unless otherwise specified below, standing seam metal roofing shall be placed on top of 
30# heavy-duty roofing felt underlayment paper, anchored with round cap nails per 
roofing paper manufacturer’s requirements. Sub-roof shall be provided and shall be 
2”x6” western red cedar, tongue & groove boards, grade A and Better Clear. Boards 
shall be run parallel to roof joints (top of roof to roof base). 
 
Fascia shall be tubular steel and shall match steel support frame structure. Roofing trim 
shall be provided on both ends of the tongue and groove sub roofing and shall be 24 
gauge “J” channel. Upper “J” channel shall match the color of the interior structure 
frame. The lower “J” channel shall match the color of the standing seam metal roof. A 
drip edge shall also be provided in addition to the “J” channel at the bottom edge roofing 
sections. All roofing screws and rivets shall match roof color. Roof Pitch shall be as 
specified per structure below. 
 
Standing seam metal roof and underlayment paper shall be installed by a California 
licensed roofing contractor.  
 
Foundation Requirements: 
Provide foundation sized in accordance to manufacturers requirements. Foundation 
shall be installed level to grade and not to surrounding grades. Foundation shall be 
designed in accordance to the latest California Building Code. All anchor bolts, nuts, 
washers and hardware shall be galvanized steel. Anchor bolts shall be internal type, 
located inside the support frame columns. 
 
Lighting Requirements: 
Hexagonal shade shelters shall include a single light fixture mounted to the top center of 
the tubular steel support frame plate. Luminaire shall be a LED ceiling mounted light 
fixture, 4,000k as manufactured by RAB Lighting, Model No. CLED52N, 120V, bronze in 
color, or approved equal. Contact www.rabweb.com for product cut sheets. All wiring 
shall be installed within the tubular steel support frame with jacketed, flexible, liquid tight 
metallic conduit.  
 
Cantilevered pergola shall include two light fixtures mounted to the inside tube steel 
header braces symmetrically on each side of the center-most column, beam, and brace. 
Luminaire shall be a LED high performance tallpack light fixture, 4,000k as 
manufactured by RAB Lighting, Model No. WPTLED12N, 120V, bronze in color, or 
approved equal. Pergola lighting shall be dimmable and utilize a 120-277V photocell 
(Full Model No. WPTLED12N/D10/PC2 or approved equal). Contact www.rabweb.com 
for product cut sheets. All wiring shall be installed within the tubular steel support 
framing with jacketed, flexible, liquid tight metallic conduit. 
 
Grounding/Electrical Requirements: 
Contractor shall provide a ½” diameter x 8 foot long copper grounding rod to one 
column footing within column footing base. A 3/4-inch diameter schedule 40 electrical 
conduit shall be provided to the same column footing base with long radius sweep to 
provide for electrical connection for lighting.  
 

http://www.rabweb.com/
http://www.rabweb.com/
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Ornamental Requirements: 
Provide ornamental features as described per shelter below. 
 
All exposed bolts, screws, and mounting hardware located 8’ high or lower shall be 
stainless steel, with vandal resistant per section 206-9. 
 
Warranty: 
Shade Shelter manufacturer shall warranty the structure to be free for any defects in 
material and workmanship for a period of ten (10) years from the date of acceptance by 
the City. Manufacturer shall repair or replace structure components to match the original 
material and workmanship. Steel roof shall be warranted for thirty (30) years under a 
separate roof manufacturer’s warranty. Powder coating shall be warranted for a period 
not less than five (5) years after acceptance by the City and shall guarantee against any 
and all peeling, flaking, rusting or deterioration of the powder coating. Warranties shall 
be provided to the City for review prior to the start of work. 
 
215-2.18.1 30’ Hexagonal Shelter  
 
Model:  
Steelworx Hexagonal Shelter with Vented Top, 30’ 
# HX-30-SW-VT-TG-SS-C 
 
Additional Requirements: 
Shelter shall be 30’ hexagonal with vented roof (4:12 pitch), 2x6 tongue and groove 
subroof and 7’-6” vertical clearance as specified above.  
 
Support columns shall be 8”x8”x3/16” with ornamental base, surface mounted to 
footings with anchor bolts. 
 
Shade shelter shall include a concrete pad as dimensioned on the Plans. Concrete pad 
shall be 5.5” thick with #3 bars spaced at 16” O.C. both ways over water proofing 
membrane. Expansion joint shall be provided between concrete pad and any adjoining 
concrete walkways. Concrete shall be 560-C-3250. 
 
215-2.18.2 38’ Hexagonal Shelter 
 
Model: 
Steelworx Hexagonal Shelter with Vented Top, 38’ 
# HX-38-SW-VT-TG-SS-C 
 
Additional Requirements: 
Shelter shall be 38’ hexagonal with vented roof (4:12 pitch), 2x6 tongue and groove 
subroof and 7’-6” vertical clearance as specified above and detailed on Plans.  
 
Between vented roof sections, provide (1) 3/16” thick steel plate with cutout lettering 8” 
high affixed to tube steel frame. Plate shall be connected to tub steel frame with1/4” 
stainless steel vadal resistant screws per Section 206-9. When installed on site, steel 
plate shall be located on northwest side of structure, centered on walkway. 
 
Text: MAST PARK, 8” High 
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Font: Dyer Arts and Crafts 
Steel Plate Color: To match steel frame 
 
Support columns shall be standard 8”x8”x3/16” embedded directly into footing per 
manufacturer’s specifications.  
 
Shelter shall include masonry column surround for each column as detailed on Plans. 
Veneer stone shall be 1-1/8” average thickness per Section 202-5 “Veneer Stone and 
Caps”. Contractor shall provide straight and corner units for full coverage of vertical 
masonry surfaces. Concrete cap, veneer stone and masonry shall receive anti-graffiti 
coating with 2 coats, OKON masonry sealer W2 and Ultrashield, clear polyurethane 
enamel (IP 631) as manufactured by Dunn Edwards or approved equal. 
  
Shade shelter shall include a concrete pad which shall extend 1-foot beyond the outer 
roof line or masonry column surround, whichever is greater. Concrete pad shall be 5.5” 
thick with #3 bars spaced at 16” O.C. both ways over water proofing membrane. 
Expansion joint shall be provided between concrete pad and any adjoining concrete 
walkways. Concrete shall be 560-C-3250. 
 
215-2.18.3 Radius Cantilevered Pergola  
  
Model: 
Steelworx Custom Radius Cantilevered Pergola, 15’ x 64’ 
# RCP-1564-SW 
 
Additional Requirements: 
Pergola shall be 15’x64’ shelter with 33’ radius of outer curved steel tube rafter beam 
and 9’-8” vertical clearance as specified above and detailed on Plans. Pergola shall 
consist of steel support frame and lattice, with no roofing.  
 
Support columns shall be standard 8”x8”x3/16” embedded directly into footing per 
manufacturer’s specifications.  
 
Shelter shall include masonry column surround for each column as detailed on Plans. 
Veneer stone shall be 1-1/8” average thickness per Section 202-5 “Veneer Stone and 
Caps”. Contractor shall provide straight and corner units for full coverage of vertical 
masonry surfaces. Concrete cap, veneer stone and masonry shall receive anti-graffiti 
coating with 2 coats, OKON masonry sealer W2 and Ultrashield, clear polyurethane 
enamel (IP 631) as manufactured by Dunn Edwards or approved equal. 
 
215-2.18.4 Kiosks  
  
Disc Golf Kiosk and Entry Kiosk  
Model: 
Steelworx Gable Kiosk Shelter – 6’ x 8’ 
KG-0608-SW-612-TG-SS-C 
 
Additional Requirements: 
Kiosk shall be 6’x8’, rectangular Steelworx Gable Kiosk Shelter, Model KG-0608-SW-
612-TG-SS-C or approved equal with gable roof (6:12 pitch) and 7’-6” vertical clearance 
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as specified above and detailed on Plans. Roof shall have white underside with no 
subroofing. 
 
Provide 3’x4’ double-sided aluminum display case with locking acrylic door and cork 
board interior, affixed to support columns. 
 
Between roof and display case, provide (1) 3/16” thick steel plate with cutout lettering 
affixed to tube steel frame. Plate shall be connected to tub steel frame with 1/4” 
stainless steel vadal resistant screws per Section 206-9 
Text: MAST PARK, 8” high lettering. 
Font: Dyer Arts and Crafts 
Steel Plate Color: To match steel frame 
 
Support columns shall be standard 5”x5”x3/16” embedded directly into footing per 
manufacturer’s specifications.  
 
Entry Kiosks shall include masonry column surround as detailed on Plans. Veneer stone 
shall be 1-1/8” average thickness per Section 202-5 “Veneer Stone and Caps”. 
Contractor shall provide straight and corner units for full coverage of vertical masonry 
surfaces. Concrete cap, veneer stone and masonry shall receive anti-graffiti coating 
with 2 coats, OKON masonry sealer W2 and Ultrashield, clear polyurethane enamel (IP 
631) as manufactured by Dunn Edwards or approved equal. 
 
215-2.19 Outdoor Fitness Equipment 
  
Outdoor Fitness Equipment shall be Greenfields Outdoor Fitness 
(http://gfoutdoorfitness.com/) or approved equal. Equipment color shall be green and 
tan. 
 
Contact: Kelly Spence at Miracle Playground Sales 
Phone (800) 264-7225 x108 
Fax (877) 215-3869 
kelly.spence@miracleplayground.com 
 
Four-Person Lower Body Combo, Model GR2005-1-21, Quantity 1 
Three-Person Static Combo, Model GR2005-1-71, Quantity 1 
Upright Stationary Bike, Model GR2005-1-89, Quantity 1 
Two-Person Air Walker, Model GR2005-1-23, Quantity 1 
 
Install equipment on footings below fibar per the manufacturer's recommendations and 
as shown in the Plans. Location and orientation of Outdoor Fitness Equipment shall 
follow ASTM F3101-15 and be approved by the City prior to installation. 
 
215-2.20 Park Regulation Signs 
 
Park regulation sign shall be an 18” x 24” x 1/8” thick aluminum sign mounted sign post 
per Section 206-11. City to provide specific sign language to Contractor for order and 
fabrication. Contractor shall submit shop drawing to City for review prior to order and 
fabrication of signs. 
 

http://gfoutdoorfitness.com/
mailto:kelly.spence@miracleplayground.com
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215-2.21 Sensitive Habitat Signs 
 
Sensitive habitat signs shall be 6” x 12” by 1/8” thick aluminum sign mounted to lodge 
pole fence posts as located by the City. Signs shall be installed onto fully dried post to 
ensure a secure hold with vandal resistant hardware per Section 206-9. City to provide 
specific sign language to Contractor for order and fabrication. Contractor shall submit 
shop drawing to City for review prior to order and fabrication of signs. 
 
215-2.22 Playground Surfacing 
 
Playground Surfacing shall be engineered wood fiber consisting of randomly size pieces 
not exceeding 2” in length, recycled from wood mills and truss plants, and contain no 
more than 15% fines to aid in compaction. 
 
Engineered wood fiber shall comply with ASTM F1292 for impact absorption, ASTM 
F1951 for accessibility and ASTM F2075 for use under and around playground 
equipment. 
 
Engineered wood fiber shall be Fibar Engineered Wood Fiber System 312 or approved 
equal with playground safety mats for use under excessive wear areas such as swings, 
slide exits and sliding poles. Playground safety mats shall be FiberMat or approved 
equal and shall be installed flush with the playground surface finish grade per 
manufacturer’s recommendations. Separation fabric shall comply with Section 213-4 of 
this document. 
 
Contractor shall submit a 5-lb bag or bucket sample to the City for quality inspection 
prior to order and placement. 
 
Contractor shall install an additional 3” of Fibar to account for natural compaction. 
Contractor shall also install additional Fibar 60 days after placement to account for 
natural compaction in order to achieve a 12” thickness of material. 
 
215-2.23 Play Structures 
  
215-2.23.1 General 
  
Play Structures shall be by Landscape Structures or approved equal.  

Contact: Gregg Rogers at Coast Recreation 
Phone (714) 619-0100 
Fax (714) 619-0106 
grogers@coastrecreation.net 
 
Reference: Quote # 99801-1-4 and Rendering #99801-1-5-1 
 
Play structure colors shall include Leaf, Brown, Acorn, Denim and Tan as shown on 
renderings in Plans and referenced in Rendering #99801-1-5-1. 
 
 
 

mailto:kelly.spence@miracleplayground.com
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215-2.23.2 Warranty 
 
Manufacturer shall offer the following warranties on the materials and components of its 
system: 
 
100-YEAR LIMITED WARRANTY 
On all PlayBooster®, PlayShaper® and PlaySense® aluminum posts, stainless steel 
fasteners, clamps, beams and caps, against structural failure due to corrosion/natural 
deterioration or manufacturing defects, and on PlayBooster, Evos™ and Weevos™ 
steel posts and arches against structural failure due to material or manufacturing 
defects. 
 
15-YEAR LIMITED WARRANTY 
On all plastic components (including TuffTimbers™ edging), all steel components 
(except 100-year steel posts), Mobius® climbers, decks and TenderTuff™ coatings 
(except Wiggle Ladders, Chain Ladders and Swing Chain) against structural failure due 
to material or manufacturing defects. TuffTurf® tiles against material or manufacturing 
defects. 
 
10-YEAR LIMITED WARRANTY 
On concrete products against structural failure due to natural deterioration or 
manufacturing defects. Does not cover minor chips, hairline cracks or efflorescence. 
 
8-YEAR LIMITED WARRANTY 
On Aeronet™ climbers and climbing cables against defects in materials or 
manufacturing defects. On CoolToppers® fabric against failure from significant fading, 
deterioration, breakdown, mildew, outdoor heat, cold or discoloration. This warranty is 
limited to the design loads as stated in the specifications found in the technical 
information. 
 
3-YEAR LIMITED WARRANTY 
On all other parts, i.e.: CableCore® products, swing seats and hangers, grills, Mobius 
climber handholds, Wiggle Ladders, Chain Ladders and Swing Chain, Track Ride 
trolleys and bumpers, all rocking equipment including Sway Fun® gliders, PVC belting 
material, HealthBeat™ hydraulic cylinders, Seesaws, Wiggle Ring Bridge, etc., against 
failure due to corrosion/natural deterioration or manufacturing defects. 
 
215-2.23.3 General Material Specifications 
  
Material: All materials shall be structurally sound and suitable for safe play. Durability 
shall be ensured on all steel parts by the use of time-tested coatings such as zinc 
plating, galvanizing, ProShield finish, TenderTuff coating, etc. Colors shall be specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F879 unless otherwise indicated (see specific product 
installation/specifications). All primary fasteners shall include a locking patch-type 
material that will meet the minimum torque requirements of IFI-125. Manufacturer to 
provide special tools for pinned tamperproof fasteners. 
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TenderTuff Coating: Metal components to be TenderTuff-coated shall be thoroughly 
cleaned in a hot phosphatizing pressure washer, then primed with a water-based 
thermosetting solution. Primed parts shall be preheated prior to dipping in UV-stabilized, 
liquid polyvinyl chloride (PVC), then salt cured at approximately 400 degrees Fahrenheit 
(200 degrees Celsius). The finished coating shall be approximately .080" (2,03 mm) 
thick at an 85 durometer with a minimum tensile strength of 1700 PSI (11721,09 
Kilopascals)and a minimum tear strength of 250 pounds/inch (0.028 kilonewton meters). 
Five standard colors are available all with a matte finish. (Brown only for HealthBeat). 
Not applicable for Evos. 
 
ProShield Finish: All metal components with ProShield finish shall be thoroughly 
cleaned and phosphatized through a five-stage power washer. Parts are then 
thoroughly dried, preheated and processed through a set of automatic powder spray 
guns where a minimum .002" (0,05 mm) of epoxy primer is applied. A minimum .004” 
(0,10 mm) of architectural-grade Super-Durable polyester TGIC powder is applied. The 
average ProShield film thickness is .006" (1,52 mm).  
 
ProShield is formulated and tested per the following ASTM standards. Each color must 
meet or exceed the ratings listed below: 
 
 Hardness (D3363) rating 2H 
 Flexibility (D522) pass 1/8" (3,17 mm) mandrel 
 Impact (D2794) rating minimum 80 inch-pounds (9.038 newton meters) 
 Salt Fog Resistance (B117 and D1654) 4,000 hours and rating 6 or greater 

UV Exposure (G154, 340 bulb) 3,000 hours, rating delta E of 2, and 90 percent 
gloss retention 

 Adhesion (D3359, Method B) rating 5B 
 
 The Paint Line shall employ a "checkered" adhesion test daily. 
 
 26 standard colors are available. 
 
Decks: All Tenderdecks shall be of modular design and have 5/16" (7,92 mm) diameter 
holes on the standing surface. There shall be a minimum of (4) slots in each face to 
accommodate face mounting of components. Tenderdecks shall be manufactured from 
a single piece of low carbon 12 GA (.105") (2,66 mm) sheet steel conforming to ASTM 
specification A-1011. The sheet shall be perforated with a return flange on the perimeter 
to provide the reinforcement to ensure structural integrity. There shall be no 
unsupported area larger than 3.5 square feet (0.3251 square meters). The unit shall 
then be TenderTuff-coated brown or gray only. Tenderdecks shall be designed so that 
all sides are flush with the outside edge of the supporting posts. Not applicable for Evos, 
Weevos or HealthBeat. 
 
Rotationally Molded Polyethylene Parts: These parts shall be molded using prime 
compounded linear low-density polyethylene with a tensile strength of 2500 psi 
(17236,9 kilopascals) per ASTM D638 and with color and UV-stabilizing additives. Wall 
thickness varies by product from .187" (3/16") (4,75 mm) to .312" (5/16") (7,92 mm). 
Five standard colors are available (Black only for HealthBeat). 
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Permalene Parts: These parts shall be manufactured from 3/4" (19,05 mm) high-density 
polyethylene that has been specially formulated for optimum UV stability and color 
retention. Products shall meet or exceed density of .960 G/cc per ASTM D1505, tensile 
strength of 2400 PSI (16547,42 kilopascals) per ASTM D638. Five standard solid colors 
are available. Some Permalene parts are available in a two-color product with (2) .100" 
(2,54 mm) thick exterior layers over a .550" (13,97 mm) interior core of a contrasting 
color. Eight standard two-color options are available. Not applicable for Evos or 
HealthBeat. 
 
Recycled Permalene® Parts: These parts shall be manufactured from 3/4" (19,05 mm) 
high-density polyethylene that has been specially formulated for optimum UV stability 
and color retention. Products shall meet or exceed density of .960 G/cc per ASTM 
D1505, tensile strength of 2400 PSI (16547,42 Kilopascals) per ASTM D638. Available 
in a three-layer product with (2) .100" (2,54 mm) thick colored exterior layers over a 
.550" (13,97 mm) thick 100% recycled Black interior core. Eleven standard color options 
are available. Not applicable for Evos or HealthBeat.  
 
Footings: Unless otherwise specified, the bury on all footings shall be 34" (864 mm) 
below Finished Grade (FG) on all in-ground play events/posts. Other types of anchoring 
are available upon request. 
 
Hardware Packages: All shipments shall include individual component-specific 
hardware packages. Each hardware package shall be labeled with the part number, 
description, a component diagram showing the appropriate component, package 
weight, a bar code linking the hardware package to the job number, assembler's name, 
date and time the package was assembled, work center number, and work order 
number. 
 
Installation Documentation: All shipments shall include a notebook or packet of order-
specific, step-by-step instructions for assembly of each component, including equipment 
assembly diagrams, estimated hours for assembly, footing dimensions, concrete 
quantity for direct bury components, fall height information, area required information 
and detailed material specifications. 
 
Packing List: All shipments shall include a packing list for each skid/container, 
specifying the part numbers and quantities on each skid or within each container. 
 
Packaging: PlayBooster posts shall be individually packaged in sturdy, water-resistant, 
mar-resistant cardboard boxes. Other components shall be individually wrapped or bulk 
wrapped to provide protection during shipment. Small parts and hardware packages will 
be placed in crates for shipment. The components and crates are then shrink-wrapped 
to skids (pallets) to ensure secure shipping. 
 
Maintenance Kit: An order-specific maintenance kit shall be provided for each structure 
order. The kit will include a notebook or packet with a second set of installation 
documents and order-specific maintenance documentation with recommendations on 
how often to inspect, what to look for and what to do to keep the equipment in like-new 
condition. The kit also includes touch-up primer, appropriate color touch-up paint, 
sandpaper, appropriate color touch-up PVC, graffiti remover and additional installation 
tools for the tamperproof fasteners. 
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PlayBooster (PB) General Specifications: 
 
Posts: Post length shall vary depending upon the intended use and shall be a minimum 
of 42" (1067 mm) above the deck height. All posts shall be ProShield finished to 
specified color. All posts shall have a "finished grade marker" positioned on the post 
identifying the 34" (864 mm) bury line required for correct installation and the top of the 
loose fill protective surfacing. Top caps for posts shall be aluminum die cast from 369.1 
alloy and ProShield finished to match the post color. All caps shall be factory installed 
and secured in place with (3) self-sealing rivets. A molded low-density polyethylene cap, 
with drain holes, shall be pressed onto the bottom end of the post to increase the 
footing area. 
 
Steel Posts: All steel PlayBooster posts are manufactured from 5" (127 mm) O.D. tubing 
with a wall thickness of .120" (3,04 mm) and shall be galvanized after rolling and shall 
have both the I.D. and the cut ends sprayed with a corrosion resistant coating. 
 
 Steel Post Mechanical Properties: 
  Yield Strength (min): 50,000 PSI (344737,95 Kilopascals) 
  Tensile Strength (min): 55,000 PSI (379211,75 Kilopascals) 
  % Elongation in 2 inches (51 mm): 25 
  Modulus of Elasticity: 29.5 x 1,000,000 PSI (6894759,09 Kilopascals).  
 
Aluminum Posts: All aluminum PlayBooster posts are manufactured from 6005-T5 
extruded tubing conforming to ASTM B-221. Posts shall have a 5" (127 mm) outside 
diameter with a .125" (3,17 mm) wall thickness. 
 
 Aluminum Post Mechanical Properties: 
  Yield Strength (min): 35,000 PSI (241316,57 Kilopascals)  
  Tensile Strength (min): 38,000 PSI (262000,85 Kilopascals) 
  % Elongation in 2 inches (51 mm): 10 
  Modulus of Elasticity: 10 x 1,000,000 PSI (6894759,09 Kilopascals) 
 
Arch Posts: Aluminum arch posts shall be manufactured from 6005-T5 alloy. The arch 
shall be formed to a 21" (533 mm) center line radius to complement the 42" (1067 mm) 
center to center module. The arch shall be of one continuous piece construction. There 
shall be no welds or additional pieces mechanically fastened to manufacture the arch. 
Each arch shall be designed to provide a minimum of 90 1/2" (2298,7 mm) clear span 
from the deck to the inside of the arch at the radius peak. Arches shall be proShield 
finished to a specified color. 
 
Clamps: All clamps are ProShield finished and, unless otherwise noted, shall be die 
cast using a 369.1 aluminum alloy and have the following mechanical properties: 
 Ultimate Tensile: 47,000 PSI (324053,68 Kilopascals) 
 Yield Strength: 28,000 PSI (193053,25 Kilopascals) 
 Elongation: 7% in 2 inches 
 Shear Strength: 29,000 PSI (199948,01 Kilopascals) 
 Endurance Limit: 20,000 PSI (137895,18 Kilopascals) 
 
Each functional clamp assembly shall have an appropriate number of half clamps and 
shall be fastened to mating parts with (2) 3/8" (9,53 mm) x 1 1/8" (28,58 mm) pinned 
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button head cap screws (SST) and (2) stainless steel (SST) recessed "T" nuts. A 1/4" 
(6,35 mm) aluminum drive rivet w/stainless steel pin is used to ensure a secure fit to the 
post.  
 
PlayBooster clamps have three functional applications and shall be named as follows: 
 
  1.) Offset hanger clamp assembly. 
  2.) Deck hanger clamp assembly. 
  3.) Hanger clamp assembly. 
Cable: Made of tightly woven polyester-wrapped, six-stranded galvanized-steel cable 
with a polypropylene core, color specified. 
 
PlayOdyssey Structural Frame: Post length of the double ladder/central column shall 
vary depending upon the deck height and shall be flush with the bottom of a deck infill 
or a minimum of 46" (1168 mm) above the deck height. All posts shall be ProShield 
finished to specified color. All posts shall have a "finished grade marker" positioned on 
the post identifying the 60" (1524 mm) bury line required for correct installation and the 
top of the loose fill protective surfacing. Post caps shall be aluminum die cast from 
369.1 alloy and ProShield finished to match the post color. All caps shall be factory 
installed and secured in place with (3) self-sealing rivets. A molded low-density 
polyethylene cap, with drain holes, shall be pressed onto the bottom end of the ladder 
posts to increase the footing area. Ladders are bolted together below grade to act as a 
single column for installation purposes. The deck support weldments/arms are 
comprised of 5/16" (.312") (7,92 mm) steel conforming to 1010 steel per ASTM A635 
and welded to a 52" (1321 mm) steel post. Arms are secured to each ladder post with 
(4) 5/8" (15,88 mm) x 1 1/2" (38,1 mm) pinned button head cap screws thru (2) 1/4" 
(6,35 mm) flanges. 
 
PlayOdyssey Optional Aluminum Roof Posts: All formed aluminum PlayOdyssey roof 
posts are manufactured from 6005-T5 extruded tubing conforming to ASTM B-221. 
Posts shall have a 5" (127 mm) outside diameter with a .125" (3,17 mm) wall thickness. 
Post sleeve shall have 4.675" (118,75 mm) outside diameter with a .150" (3,81 mm) 
wall thickness. Post cap shall be aluminum die cast from 369.1 alloy and ProShield 
finished to match the post color. All caps shall be factory installed and secured in place 
with (3) self-sealing rivets. 
 
215-2.23.4 2-5 Yr Play Structures 
  
114373A 
 
Belt Bridge (42") 
 
Mounting Angle: Weldment comprised of 2 1/2" (63,5 mm) wide x 2 1/2" (63,5 mm) high 
x 36 1/2" (927,1 mm) long formed 10 GA (.135") (3,43 mm) carbon steel with 3/8" x 1 
1/8" (9,53 mm x 28,58 mm) stainless steel studs. Finish: TenderTuff, color specified. 
 
Mounting Plate: Fabricated from 2" (51 mm) wide x 36 1/2" (927,1 mm) long 3/16" (4,75 
mm) HR flat steel. Finish: ProShield, color specified. 
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Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
Permalene Panel: One-color panel measures 35 5/8" (904,88 mm) wide x 40 1/2" 
(1028,7 mm) high, color specified. 
 
Belt: Made from .315" (8,00 mm) thick mini rough top 3-ply rubber belting with polyester 
fabric plies, black in color. 
 
-------------------- 
 
171569A 
 
Mushroom Stepper 10"Height DB Only 
 
GFRC Mushroom Assembly: (Support) Comprised of 2 3/8" (60,33 mm) O.D. RS40 
(.130"-.140") (3,30 mm-3,56 mm) wall galvanized steel tubing. Finish: ProShield. 
(Mushroom Climber) Glass reinforced wet cast solid pour concrete product. Finish: 
Latex paint made for concrete, natural colors. 
 
-------------------- 
 
169318B 
 
Wood Plank Wiggle Ladder 40"Deck w/Recycled Wood-Grain Handholds DB 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Poly Board: Recycled high-density polyethylene, cedar and mink in color. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Chain/ProGuard: Steel 3/16" (4,75 mm) straight link chain, 800 lb. (362,87 kilograms) 
working load limit. Finish: ProGuard. 
 
Chain/ProGuard: Steel 3/16" (4,75 mm) straight link chain, 800 lb. (362,87 kilograms) 
working load limit. Finish: ProGuard. 
 
Support (DB): Fabricated from 1.315" (33,40 mm) O.D. RS20 (.080"-.090") (2,03 mm - 
2,28 mm) galvanized steel tubing. 
 
Handhold Frame: Weldment comprised of 1.125" (28,58 mm)O.D. 11 GA. (.120") (3,04 
mm) steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,88 mm) internal 
threads and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
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-------------------- 
 
169320D 
 
Log Stepper 40" Deck w/2 Recycled Wood-Grain Handholds 1 Handloop and 1 Handrail 
DB Only Right Handhold 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Handloop: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 GA (.120") (3,04 mm) 
steel tubing with 203 or 303 stainless steel inserts, with 3/8" (9,53 mm) internal thread. 
Finish: TenderTuff, color specified. 
 
Handrail: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 GA (.120") (3,04 mm) 
steel tubing with 203 or 303 stainless steel welded inserts with 3/8" (9,53 mm) internal 
threads. Finish: TenderTuff, color specified. 
 
Poly Board: Recycled high-density polyethylene, cedar and mink in color. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Log Stepper Assy.: (Footer Post) Weldment comprised of 5" (127 mm) O.D. x 11 GA. 
(.120") (3,04 mm) wall galvanized steel tubing and 3/16" (4,75 mm) HRPO steel plate. 
Finish: ProShield, color specified. (Log Stepper-fully assembled) Glass reinforced wet 
cast solid pour concrete product. Finish: Latex paint made for concrete, natural colors. 
 
Handhold Frame: Weldment comprised of 1.125" (28,58 mm)O.D. 11 GA. (.120") (3,04 
mm) steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,88 mm) internal 
threads and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
-------------------- 
 
111228A 
 
Square Tenderdeck 
 
Square Deck: Flange formed from 12 GA (.105") (2,66 mm) sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. Deck 
face has (4) slotted holes for face mounting components. The finished size measures 2 
5/8" x 47" x 47" (66,68 mm x 1194 mm x 1194 mm). Finish: TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Deck Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
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121948A 
 
Kick Plate 8"Rise 
 
Kick Plate: Fabricated from 11 GA (.120") (3,04 mm) HR flat steel. Finish: TenderTuff, 
brown or gray in color. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
184354A 
 
Curved Transfer Module Right 2-5yrs 32"Dk DB 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Step Support: Weldment comprised of 1.660" (42,16 mm) O.D. RS-20 (.080" - .095") 
(2,03 mm-2,41 mm) galvanized steel tubing and 1 3/4" x 1 3/4" x 1/8" (44,45 mm x 
44,45 mm x 3,17 mm) HR angle. Finish: ProShield, color specified. 
 
Step Sections/Top Step Section: Formed from 12 GA (.105") (2,66 mm) HRPO sheet 
steel conforming to ASTM A1011. Standing surface is 24 3/8" (619,13 mm) wide x 14" 
(355,6 mm) deep and is perforated with 5/16" (7,92 mm) diameter holes. Finish: 
TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Deck Support: Weldment comprised of 3 1/2" (88,9 mm) O.D. RS-20 (.125") (3,17 mm) 
galvanized steel tubing and 3/8" (9,53 mm) O.D. x 5" (127 mm) long CRS rod. Finish: 
ProShield, color specified. 
 
Deck: Flange formed from 12 GA (.105") (2,66 mm) HRPO sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes and 
measures 29" (737 mm) per (2) sides. Finish: TenderTuff, color specified. 
 
Panels: Permalene, color specified. 
 
Spacer Tube: Fabricated from 6061-T6 aluminum 1 1/8" (28,58 mm) O.D. x 1 1/4" 
(31,75 mm). Finish: ProShield, color specified. 
 
Spacer Tube: Made from 1 1/8" O.D. 6061-T6 aluminum tubing. Finish: ProShield®, 
color specified. 
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Railings: Weldment comprised of formed 1 1/8" O.D. x 11 GA (.120") steel tubing, 3/16" 
thick HR flat steel, 3/16" thick HRPO steel plate and 3/4" O.D. x 11 GA. (.120") stainless 
steel tubing. Finish: TenderTuff, color specified. 
 
Stl. Hanger Clamp: Weldment comprised of 1/4" HRPO flat steel. Finish: ProShield®, 
color specified. 
 
-------------------- 
 
115253A 
 
Hole Panel 
 
Bracket: Formed 11 GA (.120") (3,04 mm) 5052 aluminum angle. Finish: ProShield, 
color matched to panel. 
 
Hole Panel: One-color Permalene. Panel measures 35 1/2" (901,7 mm) wide x 37" (940 
mm) high, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
130565A 
 
Table Panel DB 
 
Table End Panel: One-color Permalene panel measures 34" (864 mm) wide x 13 3/8" 
(339,73 mm) high, color specified. 
 
Table Panel: One-color Permalene panel measures 19 1/2" (495,3 mm) wide x 34 3/4" 
(882,65 mm) long, color specified. 
 
Frame: Weldment comprised of 3/16" x 2" x 1 1/4" (4,75 mm x 51 mm x 31,75 mm) HRS 
angle and 3/16" x 2" (4,75 mm x 51 mm) flat steel bar. Finish: ProShield, color matched 
to posts. 
 
Access Clamp: Weldment comprised of 3/8" (9,53 mm) HRPO steel plate and 1/4" x 1 
3/4" (6,35 mm x 44,45 mm) wide steel clamp. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Table Top Bracket: Fabricated from 1/4" x 3 1/2" x 28 9/16" (6,35 mm x 88,9 mm x 
725,47 mm) HRPO flat steel. Finish: ProShield, color matched to posts. 
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Half Clamp: Cast aluminum. Finish: ProShield, color specified. 
 
Support Leg: Weldment comprised of 2.375" (60,33 mm) O.D. RS-20 (.095" - .105") 
(2,41 mm-2,66 mm) galvanized steel tubing and 1/4" x 2 1/2" x 9" (6,35 mm x 63,5 mm 
x (229 mm) flat plate. Finish: ProShield, color specified. 
 
-------------------- 
 
169319A 
 
Recycled Wood-Grain Lumber Panel 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Bracket: Formed from 1/4" x 1 1/4" (6,35 mm x 31,75 mm) HRPO flat steel. Finish: 
ProShield, tan in color. 
 
Poly Board: Recycled 1 1/2" x 3 1/2" (38,1 mm x 88,9 mm) and 1 1/2" x 5 1/2" (38,1 mm 
x 139,7 mm) high density polyethylene, cedar or mink in color. 
 
Barrier Rail: Weldment comprised of 1.125" (28,57 mm) O.D. 11 GA. (.120") (3.04 mm) 
steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,87 mm) internal threads 
and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
-------------------- 
 
173594A 
 
Log Crawl Tunnel DB Only 
 
Log Crawl Tunnel Assembly: Weldment comprised of 1.900" (48,26 mm) O.D. RS20 
(.090"-.100") (2,29 mm-2,54 mm) wall galvanized steel tubing, 3/16" HRPO steel plate 
and 7" x 3" x 3/16" (178 mm x 76 mm x 4,75 mm) wall rectangular tube. (Log Crawl 
Tunnel assembled) Glass reinforced wet cast solid pour concrete product. Finish: Latex 
paint made for concrete, natural colors. 
 
-------------------- 
 
111404F 
 
108"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
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111404E 
 
116"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
No Material Spec for 136689A 
 
-------------------- 
 
136488A 
 
CoolToppers Full Sail DB Only 
 
Large/Small Sail: Heavy duty, 62.9 mils (1.6 mm) thick professional grade shade fabric 
for tensioned structures and other shade applications. Made from UV stabilized HDPE 
monofilament and tape yarns. Specialized lock stitch knit for more air movement and 
better channeling of cooling breezeways. Constructed to block up to 97.7% of harmful 
UV sun rays. Fade and tear resistant, will not crack, rot or fray. Tensile strength warp 
142.75 lbs. weft 560.67 lbs. Tear strength warp 42.03 lb. and weft 80.70 lbs.. Burst 
pressure 507.63 PSI. Live loads 5 psf. Remove fabric when wind speed is expected to 
exceed 90 mph and snow load is expected to exceed 5 psf. 
 
Arm: Weldment comprised of 5" (127 mm) O.D. x 11 GA (.120") (3,04 mm) galvanized 
steel tubing and 4.690" (119,13 mm) O.D. sleeve. Finish: ProShield, color specified. 
 
Center Tube: Weldment comprised of 5" (127 mm) O.D. x 11 GA (.120") (3,05 mm) 
galvanized steel tubing and 1/4" (6,35 mm) hanger brackets. Finish: ProShield, color 
specified. 
 
Half Bracket: Cast from 535 almag. Finish: ProShield, color specified. 
 
Post Cap: Cast from 369.1 aluminum alloy. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
130800B 
 
Gemini SlideWinder2 40"Dk DB 2 Right 
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Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Rail: 1 1/8" (28,58 mm) O.D. 6061-T6 aluminum extrusion with 5/16" (7,92 mm) walls. 
Finish: ProShield, color specified. 
 
Exit Footer: Weldment comprised of 2.375" (60,32 mm) RS-20 (.095" - .105") (2,41 mm-
2,66 mm) galvanized steel tubing and 1/4" x 4" x 11 3/4" (6,35 mm x 102 mm x 298,45 
mm) mounting plate. Finish: ProShield, color specified. 
 
Rail Spacer: Fabricated from 1.312" (33,32 mm) O.D. x 16 Ga. (.065") (1,65 mm) steel 
tubing. Finish: ProShield, color specified. 
 
Mid-Support: Weldment comprised of 1.900" (48,26 mm) O.D. RS20 (.090" - .100") 
(2,28 mm-2,54 mm) galvanized steel tubing and 7 GA. (.179") (4,54 mm) HRPO steel 
strap. Finish: ProShield, color specified. 
 
Support Base (SM): Weldment comprised of 1.660" (42,16 mm) O.D. RS-20 (.085" - 
.095") (2,16 mm-2,41 mm) galvanized steel tubing and 1/4" x 3" x 8" (6,35 mm x 76 mm 
x 203 mm) mounting plate. Finish: ProShield, color specified. 
 
Slide Sections: Rotationally molded from U.V. stabilized linear low density polyethylene, 
color specified. 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
145838A 
 
Lava Run Slide DB 
 
Support: Weldment comprised of 1.660" (42,16 mm) O.D. RS20 (.085"-.095") (2,16 mm-
2,41 mm) galvanized steel tubing and fabricated 7 GA. (.179") (4,55 mm) steel plate. 
Finish: ProShield, color specified. 
 
Rail: Extruded from 1.125" (28,58 mm) O.D. x .312" (7,92 mm) W. 6061-T6 aluminum. 
Finish: ProShield, color specified. 
 
Rail Spacer: Fabricated from 1.312" (33,32 mm) O.D. x 16 Ga. (.065") (1,65 mm) steel 
tubing. Finish: ProShield, color specified. 
 
Lava Run: Rotationally molded from U.V. stabilized linear low density polyethylene, 
color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
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Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Hood: Rotationally molded from U.V. stabilized linear low density polyethylene, color 
specified. 
 
-------------------- 
 
173596A 
 
Log Balance Beam DB 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Leg: Fabricated from 2.375" (60,33 mm) O.D. RS20 (.095"-.105") (2,41 mm-2,66 mm) 
wall galvanized steel tubing. Finish: ProShield, brown in color. 
 
Log Balance Beam Assembly: Weldment comprised of 1.900" (48,26 mm) O.D. RS20 
(.090"-.100") (2,28 mm-2,54 mm) wall galvanized steel tubing and 2.375" (60,33 mm) 
O.D. RS20 (.095"-.105") (2,41 mm-2,66 mm) wall galvanized steel tubing. Finish: 
ProShield, brown in color. (Log-fully assembled) Glass reinforced wet cast solid pour 
concrete product. Finish: Latex paint made for concrete, natural colors. 
 
-------------------- 
 
182503A 
 
Welcome Sign (LSI Provided) Ages 2-5 years Direct Bury 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Border: Permalene, black in color. 
 
Sign Panel: Panel is fabricated from 1/8" (.125")(3,17 mm) aluminum plate. Finish: 
ProShield®, gray in color. (Sign) Digital image is transferred to a 1/8" (.125")(3,17 mm) 
ProShield coated aluminum plate, then infused into the ProShield.  
 
Post: Weldment comprised 2.375" (60,33 mm) O.D. RS20 (.095-.105) (2,41 mm-2,67 
mm) wall galvanized tube, 1/4" (6,35 mm) HRPO steel sheet and aluminum post cap. 
Finish: ProShield, color specified. 
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215-2.23.5 5-12 Yr Play Structures 
 
114665A 
 
Arch Bridge (42") 
 
Arch Bridge: Fabricated from 12 GA (.105") (2,66 mm) sheet steel conforming to ASTM 
A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. Finish: 
TenderTuff, color specified. 
 
Panel: One-color panel measures 35 5/8" (904 mm) wide x 41" (1040 mm) high, color 
specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
147425A 
 
Clatterbridge 123 w/Barriers 
 
CABLE: Made of tightly woven, polyester-wrapped, six stranded galvanized-steel cable 
with a PVC wrapped galvanized steel core. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
MOUNTING BRACKET: Weldment comprised from 1/2" (12,7 mm) HRPO sheet steel, 
(2) 1/4" x 1 3/4" (6,35 mm x 44,45 mm) steel half clamps and 7/8" (22,23 mm) diameter 
304L stainless steel tube. Finish: ProShield, color specified. 
 
Barrier: Weldment comprised of 1.900" (48,26 mm) O.D. RS-20 (.090" - .100") (2,28 
mm-2,54 mm) galvanized steel tubing beam, 1.029" (26,14 mm) O.D. RS-20 (.070" - 
.080") (1,78 mm-2,03 mm) galvanized steel tubing and 7 GA. (.179") (4,55 mm) HRPO 
sheet steel. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
ATTACHMENT BRACKET: Fabricated from 11 GA. (.120") (3,04 mm) HRPO plate. 
Finish: TenderTuff, color specified. 
 
COVER PLATE: Fabricated from 12 GA. (.105") (2,66 mm) HRPO plate. Finish: 
ProShield, color specified. 
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PLANK: Weldment comprised from 12 GA. (.105") (2,67 mm) HRPO plate with 5/16" 
(7,92 mm) diameter perforated holes and threaded stainless steel inserts, plank 
measures 11 7/16" x 46 7/8" (290,50 mm x 1190,63 mm) long. Finish: TenderTuff, color 
specified. 
 
-------------------- 
 
No Material Spec for 193173C 
 
-------------------- 
 
173907A 
 
Log Stepper 8"Height DB Only 
 
Log Stepper Assy.: (Footer Post) Weldment comprised of 5" (127 mm) O.D. x 11 GA. 
(.120") (3,04 mm) wall galvanized steel tubing and 3/16" (4,75 mm) HRPO steel plate. 
Finish: ProShield, color specified. (Log Stepper-fully assembled) Glass reinforced wet 
cast solid pour concrete product. Finish: Latex paint made for concrete, natural colors. 
 
-------------------- 
 
No Material Spec for 111812A 
 
-------------------- 
 
169320B 
 
Log Stepper 48" Deck w/2 Recycled Wood-Grain Handholds 1 Handloop DB Only Right 
Handhold 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Handloop: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 GA (.120") (3,04 mm) 
steel tubing with 203 or 303 stainless steel inserts, with 3/8" (9,53 mm) internal thread. 
Finish: TenderTuff, color specified. 
 
Poly Board: Recycled high-density polyethylene, cedar and mink in color. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Log Stepper Assy.: (Footer Post) Weldment comprised of 5" (127 mm) O.D. x 11 GA. 
(.120") (3,04 mm) wall galvanized steel tubing and 3/16" (4,75 mm) HRPO steel plate. 
Finish: ProShield, color specified. (Log Stepper-fully assembled) Glass reinforced wet 
cast solid pour concrete product. Finish: Latex paint made for concrete, natural colors. 
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Handhold Frame: Weldment comprised of 1.125" (28,58 mm)O.D. 11 GA. (.120") (3,04 
mm) steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,88 mm) internal 
threads and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
-------------------- 
 
169322C 
 
Discovery Tree Climb w/Aluminum Post w/o Roof DB Only 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Hose Clamp: Band and housing made from 300 series stainless steel. Slotted screw 
with hex head and safety collar is cadmium-plated carbon steel. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Post: See PlayBooster (PB) General Specifications. 
 
Spacer Tube: Made from 1 1/8" (28,58 mm) O.D. 6061-T6 aluminum tube. Finish: 
ProShield, tan in color. 
 
Tree Climb Assy.: (Frame) Weldment comprised of 5" (127 mm) O.D. x 11 GA. (.120") 
(3,04 mm) wall galvanized steel tubing, 2.375" (60,33 mm) O.D. RS20 (.095"-.105") 
(2,41 mm-2,66 mm) wall galvanized steel tubing, 1/4" (6,35 mm) HRPO steel plate, 
3/16" (4,75 mm) HRPO steel plate, 18" (457 mm) O.D. 1/4" (.250") (6,35 mm) wall steel 
tube. Finish: ProShield. (Talk Tube Plate)Weldment comprised of 1.250" (31,75 mm) 
O.D. x 11 GA. (.120") (3,04 mm) black steel tube and 12 Ga. (.105") (2,66 mm) HRPO 
flat steel. Finish: ProShield, color specified.(Tree Climb-fully assembled) Castings are 
made from Glass Fiber Reinforced Concrete (GFRC). Glass fiber is Alkali Resistant 
(AR) type glass formulated for concrete. Nominal wall thickness of 1" (25 mm) and 
weighs about 11 1/2 lbs. (5,22 kilograms) per square foot. Castings have a strength of 
1,500 lbs. (680,39 kilograms) per square inch in tension and 5,000 lbs. (2267,96 
kilograms) per square inch in compression. Finish: Latex paint made for concrete, 
natural colors. 
 
Poly Board: Recycled 1 1/2" x 3 1/2" (38,1 mm x 88,9 mm) and 1 1/2" x 5 1/2" (38,1 mm 
x 139,7 mm) high density polyethylene, cedar or mink in color. 
 
Handhold Frame: Weldment comprised of 1.125" (28,58 mm)O.D. 11 GA. (.120") (3,04 
mm) steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,88 mm) internal 
threads and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
-------------------- 
 
172665A 
 
Loop Pole w/Recycled Wood-Grain Handholds 48"Dk DB 
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Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Loop Pole: Weldment comprised of 1.900" (48,26 mm) O.D. RS-20 (.090"-.100") (2,28 
mm-2,54 mm) galvanized steel tubing, and 1.315" (33,40 mm) O.D. RS-20 (.080"-.090") 
(2,03mm-2,28 mm) galvanized steel tubing. Finish: ProShield, color specified. 
 
Poly Board: Recycled high-density polyethylene, cedar and mink in color. 
 
Spacer: Extruded from 1.125" (28,58 mm) O.D. x .290" (7,37 mm) w. 6061-T6 
aluminum. Finish: ProShield, tan in color. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Handhold Frame: Weldment comprised of 1.125" (28,58 mm)O.D. 11 GA. (.120") (3,04 
mm) steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,88 mm) internal 
threads and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
-------------------- 
 
207581A 
 
The Ascent Rock 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Handhold Frame: Weldment comprised of 1.125" (28,58 mm)O.D. 11 GA. (.120") (3,04 
mm) steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,88 mm) internal 
threads and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
Poly Board: Recycled high-density polyethylene, cedar and mink in color. 
 
Spacer Tube: Made from 1 1/8" (28,58 mm) O.D. 6061-T6 aluminum tube. Finish: 
ProShield, tan in color. 
 
Rock Panel: Weldment comprised of 5/8" (15,87 mm) & 3/4" (19,06 mm) rebar, 1/4" 
(6,35 mm) HRPO steel sheet and 7 GA. (.179") (4,55 mm) thick HRPO steel plate. 
Finish: ProShield®. (Rock-fully assembled) Wet cast solid pour concrete product. 
Finish: Latex paint made for concrete, natural colors. 
 
Wall Mount Brkt.: Fabricated from 7 GA. (.179") (4,55 mm) thick HRPO steel plate. 
Finish: ProShield®, color specified. 
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Wall Mount Clamp: Weldment comprised of 1/4" (6,35 mm) HRPO steel plate. Finish: 
ProShield®, color specified. 
 
Straight Wall Brkt.: Fabricated from 7 GA. (.179") (4,55 mm) thick HRPO steel plate. 
Finish: ProShield®, color specified. 
 
-------------------- 
 
146812A 
 
Sky Rail Climber 72"Dk DB 
 
Sky Rail: Weldment comprised of 1.900" (48,26 mm) O.D. RS-20 (.090" - .100") (2,28 
mm-2,54 mm) galvanized steel tubing per ASTM A500, 1.315" (33,40 mm) O.D. RS-20 
(.080" - .090") (2,03 mm-2,28 mm) galvanized steel tubing per ASTM A500, 1.029" 
(26,13 mm) O.D. RS-20 (.070" - .080") (1,78 mm-2,03 mm) galvanized steel tubing per 
ASTM A500, 3/16" x 1 1/4" x 2" (4,75 mm x 31,75 mm x 51 mm) angle and 1/4" x 2 1/2" 
(6,35 mm x 63,5 mm) HR flat steel. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Footer: Fabricated from 1.900" (48,26 mm) O.D. RS-20 (.090" - .100") (2,28 mm-2,54 
mm) galvanized steel tubing. Finish: ProShield, color specified. 
 
-------------------- 
 
145624A 
 
Vertical Ascent 48"Dk 
 
Made from Polyester Resin. Handholds measure approx. 5 3/4" (146,05 mm) long x 2 
1/4" (57,15 mm) wide x 1 3/4" (44,45 mm) high. 
 
Spacer Tube: Made from 6061-T6 aluminum 7/8" (22,23 mm) O.D. Finish: ProShield, 
color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Panels: Permalene, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
150975B 
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Cascade Climber 72"Dk DB Only 
 
Barrier: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 GA (.120") (3,04 mm) 
steel tube per ASTM A513 with 203 or 303 stainless steel welded inserts with 5/8" 
(15,88 mm) internal threads and 1/4" (6,35 mm) tabs. Finish: TenderTuff, color 
specified. 
 
Support Pipe: Weldment comprised of 2.375" (60,33 mm) O.D. RS40 (.130"-.140") (3,30 
mm-3,56 mm) wall galvanized steel tube, 1/4" x 1 1/4" (6,35 mm x 31,75 mm) HRPO flat 
steel and 12 Ga. (.105") (2,66 mm) sheet HRPO steel. Finish: ProShield, color 
specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Panels: Permalene, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
152907B 
 
Deck Link w/Barriers Steel end panels 2 Steps 
 
SteelX Panels: Zinc plated 7 GA (.179") (4,55 mm) HRPO flat steel. Finish: ProShield, 
color specified. 
 
Barrier: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 Ga. (.120") (3,04 mm) 
wall steel tubing, 5/8" (15,88 mm) O.D. steel bar with 203 or 303 stainless steel 3/8" 
(9,53 mm)threaded inserts. Finish: TenderTuff, color specified. 
 
Step Section: Formed from 12 GA (.105") (2,66 mm) sheet steel conforming to ASTM 
A1011. Standing surface is 24 1/4" (615,95 mm) wide x 14" (356 mm) deep and is 
perforated with 5/16" (7,94 mm) diameter holes. Finish: TenderTuff, color specified. 
 
Spacer Tube: Made from 6061-T6 aluminum 7/8" (22,23 mm) O.D. x 1 11/16" (42,85 
mm). Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
111228A 
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Square Tenderdeck 
 
Square Deck: Flange formed from 12 GA (.105") (2,66 mm) sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. Deck 
face has (4) slotted holes for face mounting components. The finished size measures 2 
5/8" x 47" x 47" (66,68 mm x 1194 mm x 1194 mm). Finish: TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Deck Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
111229A 
 
Square Deck Extension 
 
Square Deck Extension: Flange formed from 12 GA (.105") (2,66 mm) sheet steel 
conforming to ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) 
diameter holes. Deck face has (4) slotted holes for face mounting components. The 
finished size measures 2 5/8" x 42" x 47" (66,68 mm x 1067 mm x 1194 mm). Finish: 
TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Deck Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
111231A 
 
Triangular Tenderdeck 
 
Triangular Deck: Flange formed from 12 GA (.105") (2,66 mm) sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. Deck 
face has (4) slotted holes for face mounting components. The finished size measures 2 
5/8" x 37 3/4" (66,68 mm x 958,85 mm). Finish: TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Deck Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
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119646A 
 
Tri-Deck Extension 
 
Triangular Deck Extension: Flange formed from 12 GA (.105") (2,66 mm) sheet steel 
conforming to ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) 
diameter holes. Deck face has (4) slotted holes for face mounting components. The 
finished size of two of the three sides measures 2 5/8" x 37 7/8" (66,68 mm x 962,03 
mm) on the face of the deck and the other side measures 2 5/8" x 43 3/4" (66,68 mm x 
1111,25 mm). Finish: TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Deck Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
121948A 
 
Kick Plate 8"Rise 
 
Kick Plate: Fabricated from 11 GA (.120") (3,04 mm) HR flat steel. Finish: TenderTuff, 
brown or gray in color. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
121948B 
 
Kick Plate 16"Rise 
 
Kick Plate: Fabricated from 11 GA (.120") (3,04 mm) HR flat steel. Finish: TenderTuff, 
brown or gray in color. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
121949A 
 
Tri-Deck Kick Plate 8"Rise 
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Kick Plate: Fabricated from 11 GA (.120") (3,04 mm) HR flat steel. Finish: TenderTuff, 
brown or gray in color. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
122197A 
 
90* Triangular Tenderdeck 
 
Triangular Deck: Flange formed from 12 GA (.105") (2,66 mm) sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. Deck 
face has (4) slotted holes for face mounting components. The finished size measures 2 
5/8" x 37 3/4" (66,68 mm x 958,85 mm). Finish: TenderTuff, color specified. 
 
Deck Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
152911C 
 
Curved Transfer Module Right 48"Dk DB 
 
Step Support: Weldment comprised of 1.660" (42,16 mm) O.D. RS-20 (.080" - .095") 
(2,03 mm-2,41 mm) galvanized steel tubing and 1 3/4" x 1 3/4" x 1/8" (44,45 mm x 
44,45 mm x 3,17 mm) HR angle. Finish: ProShield, color specified. 
 
Step Sections/Top Step Section: Formed from 12 GA (.105") (2,66 mm) HRPO sheet 
steel conforming to ASTM A1011. Standing surface is 24 3/8" (619,13 mm) wide x 14" 
(355,6 mm) deep and is perforated with 5/16" (7,92 mm) diameter holes. Finish: 
TenderTuff, color specified. 
 
Railings: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 GA. (.120") (3,04 mm) 
steel tubing with 203 or 303 stainless steel 3/8" (9,53 mm) threaded inserts. Finish: 
TenderTuff, color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Spacer Tube: Made from 6061-T6 aluminum 7/8" (22,23 mm) O.D. x 1 11/16" (42,85 
mm). Finish: ProShield, color specified. 
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Deck Support: Weldment comprised of 3 1/2" (88,9 mm) O.D. RS-20 (.125") (3,17 mm) 
galvanized steel tubing and 3/8" (9,53 mm) O.D. x 5" (127 mm) long CRS rod. Finish: 
ProShield, color specified. 
 
Deck: Flange formed from 12 GA (.105") (2,66 mm) HRPO sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes and 
measures 29" (737 mm) per (2) sides. Finish: TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Panels: Permalene, color specified. 
 
-------------------- 
 
152911C 
 
Curved Transfer Module Left 48"Dk DB 
 
Step Support: Weldment comprised of 1.660" (42,16 mm) O.D. RS-20 (.080" - .095") 
(2,03 mm-2,41 mm) galvanized steel tubing and 1 3/4" x 1 3/4" x 1/8" (44,45 mm x 
44,45 mm x 3,17 mm) HR angle. Finish: ProShield, color specified. 
 
Step Sections/Top Step Section: Formed from 12 GA (.105") (2,66 mm) HRPO sheet 
steel conforming to ASTM A1011. Standing surface is 24 3/8" (619,13 mm) wide x 14" 
(355,6 mm) deep and is perforated with 5/16" (7,92 mm) diameter holes. Finish: 
TenderTuff, color specified. 
 
Railings: Weldment comprised of 1.125" (28,58 mm) O.D. x 11 GA. (.120") (3,04 mm) 
steel tubing with 203 or 303 stainless steel 3/8" (9,53 mm) threaded inserts. Finish: 
TenderTuff, color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Spacer Tube: Made from 6061-T6 aluminum 7/8" (22,23 mm) O.D. x 1 11/16" (42,85 
mm). Finish: ProShield, color specified. 
 
Deck Support: Weldment comprised of 3 1/2" (88,9 mm) O.D. RS-20 (.125") (3,17 mm) 
galvanized steel tubing and 3/8" (9,53 mm) O.D. x 5" (127 mm) long CRS rod. Finish: 
ProShield, color specified. 
 
Deck: Flange formed from 12 GA (.105") (2,66 mm) HRPO sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes and 
measures 29" (737 mm) per (2) sides. Finish: TenderTuff, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
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Panels: Permalene, color specified. 
 
-------------------- 
 
169319A 
 
Recycled Wood-Grain Lumber Panel 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Bracket: Formed from 1/4" x 1 1/4" (6,35 mm x 31,75 mm) HRPO flat steel. Finish: 
ProShield, tan in color. 
 
Poly Board: Recycled 1 1/2" x 3 1/2" (38,1 mm x 88,9 mm) and 1 1/2" x 5 1/2" (38,1 mm 
x 139,7 mm) high density polyethylene, cedar or mink in color. 
 
Barrier Rail: Weldment comprised of 1.125" (28,57 mm) O.D. 11 GA. (.120") (3.04 mm) 
steel tubing with 203 or 303 stainless steel inserts, with 5/8" (15,87 mm) internal threads 
and 1/4" (6,35 mm) HRPO steel plate. Finish: ProShield, tan in color. 
 
-------------------- 
 
218172A 
 
DigiFuse Barrier Panel w/Medallions Above Deck 
 
Spacer Tube: Made from 6061-T6 aluminum 7/8" (22,23 mm) O.D. Finish: ProShield, 
color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
DigiFuse Panel: Made from 1/4" (6,35 mm) thick aluminum sheet. Dye sublimation 
printed digital artwork is fused onto the powder coated substrate. 
 
Medallion Plate: Made from .063” (1,60 mm) thick aluminum plate, 4” (101 mm) in 
diameter. Finish: ProShield®, white in color with a clear coat finish. 
 
-------------------- 
 
No Material Spec for 185338B 
 
-------------------- 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

154 
 

 
188689A 
 
10' PlayOdyssey Tower w/o Roof 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Inner Deck Plate: Fabricated from 1/4" (6,35 mm) HRPO steel sheet. Finish: ProShield, 
color specified. 
 
Pipebolt: Fabricated from 1.125" (28,58 mm) O.D. 6061-T6 aluminum tube, with 3/8" 
(9,53 mm) internal threads. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Infill Panel: Recycled Permalene, color specified. 
 
Support Bar: Fabricated from 1/4" x 1 1/4" (6,35 mm x 31,75 mm) HRPO flat steel. 
Finish: ProShield, color specified. 
 
Double Post: Weldment comprised of 5" (127 mm) O.D. x 11 GA (.120") (3,04 mm) 
galvanized steel tubing, 1.029" (26,13 mm) O.D. RS-20 (.070" - .080") (4,51 mm-2,03 
mm) galvanized steel tubing, 1.315" (33,40 mm) O.D. RS-20 (.080" - .090") (2,03 mm-
2,28 mm) galvanized steel tubing and 1/4" x 1 1/4" (6,35 mm x 31,75 mm) HRPO flat 
steel. Finish: ProShield, color specified. 
 
Infill Deck: Flange formed from 12 GA (.105") (2,66 mm) sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. The 
finished size measures 2 5/8" x 24 3/8" x 24 3/8" (66,68 mm x 619,13 mm x 619,13 
mm). Finish: TenderTuff, color specified. 
 
Octagon Deck: Flange formed from 12 GA (.105") (2,66 mm) sheet steel conforming to 
ASTM A1011. Standing surface is perforated with 5/16" (7,92 mm) diameter holes. Deck 
face has (4) slotted holes for face mounting components. The combined finished size 
measures 2 5/8" x 106 1/4" x 106 1/4" (66,68 mm x 2698,75 mm x 2698,75 mm). Finish: 
TenderTuff, color specified. 
 
Post Cap: Cast aluminum. Finish: ProShield, color specified. 
 
Outer Post: Fabricated from 5" O.D. x 11 GA (.120") galvanized steel tubing and die 
cast 369.1 aluminum post cap. Finish: ProShield, color specified. 
 
Re-bar #5: 5/8" Diameter. 
 
-------------------- 
 
111362A 
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Talk Tube 40' Tubing Kit PB 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Hose Clamp: Band and housing made from 300 series stainless steel. Slotted screw 
with hex head and safety collar is cadmium-plated carbon steel. 
 
Talk Tube Hose: Made from 1.75" (44,45 mm) O.D. HDPE conduit. 
 
-------------------- 
 
111363A 
 
Talk Tube At Grade Mounted DB Only 
 
Talk Tube Cover: One-color Permalene, Tan in color. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Bug Screen: Weave .011 (0,28 mm) Ga. charcoal fiberglass screen. 
 
Talk Tube: Weldment comprised of 1.600" (42,16 mm) O.D. RS20 (.085" - .095") (2,16 
mm-2,41 mm) galvanized steel tubing, 14 GA. (.079") (2,00 mm) cold rolled steel sheet 
zinc plate, and 3/16" (4,75 mm) HRPO steel sheet. Finish: ProShield, color specified. 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
166809A 
 
E-Pod Seat 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Pod Casting: Fabricated from sand cast alloy 356 in accordance with ASTM B26. 
Finish: ProShield, color specified. 
 
E-Pod Rotationally molded from U.V. stabilized linear low density polyethylene, color 
specified. 
 
Pod: Rotationally molded from U.V. stabilized linear low density polyethylene, color 
specified.  
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-------------------- 
 
No Material Spec for 245689 
 
-------------------- 
 
193170A 
 
LolliLadder w/2 E-Pods 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Pod Casting: Fabricated from sand cast alloy 356 in accordance with ASTM B26. 
Finish: ProShield, color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
E-Pod Rotationally molded from U.V. stabilized linear low density polyethylene, color 
specified. 
 
Pod: Rotationally molded from U.V. stabilized linear low density polyethylene, color 
specified.  
 
LolliLadder: Weldment comprised of 1/4" (6,35 mm) HRPO flat steel, 2.375" (60,33 
mm) O.D. RS40 (.130"-.140") (3,30 mm-3,55 mm) wall galvanized steel tubing, and 
1.315" (33,40 mm) O.D. RS20 (.080"-.090") (2,03 mm-2,29 mm) wall galvanized tubing. 
Finish: ProShield®, color specified.. Finish: ProShield, color specified. 
 
Rung Cap: EPDM, black in color. 
 
-------------------- 
 
111403K 
 
182"Steel Post For Roof DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
111403A 
 
182"Alum Post For Roof DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
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111404M 
 
148"Steel Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
111404E 
 
116"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
111404D 
 
124"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
111404C 
 
132"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
111404B 
 
140"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
111404A 
 
148"Alum Post DB 
 
Post: See PlayBooster (PB) General Specifications. 
 
-------------------- 
 
154883A 
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265"Steel Post For CoolToppers Single Post Roof DB 64"Dk 
 
CoolTopper Post: Weldment comprised of 5" (127 mm) O.D. x 11 GA. (.120") (3,04 mm) 
galvanized steel tubing and 1/4" (6,35 mm) steel plate. Finish: ProShield, color 
specified. 
 
Footer Extension: Weldment comprised of 5" (127 mm) O.D. x 11 GA. (.120") (3,04 mm) 
galvanized steel tubing and 1/4" (6,35 mm) steel plate. Finish: ProShield, color 
specified. 
 
-------------------- 
 
154884A 
 
CoolToppers Single Post DB Only 
 
Extension Arms: Weldment comprised of 2.375" (60,33 mm) O.D. RS-20 (.095"-.105") 
(2,41 mm-2,66 mm) galvanized steel tubing, 1/4" (6,35 mm) steel plate and 1/4" (6,35 
mm) diameter carbon steel J-hooks. Finish: ProShield, color specified. 
 
Clamp: Weldment comprised of 1/4" x 3" (6,35 mm x 76 mm) HRPO flat steel and 1/4" 
(6,35 mm) HRPO steel plate. Finish: ProShield, color specified. 
 
CoolTopper Shade Top: Heavy duty, 62.9 mils (1.6 mm) thick professional grade shade 
fabric for tensioned structures and other shade applications. Made from UV stabilized 
HDPE monofilament and tape yarns. Specialized lock stitch knit for more air movement 
and better channeling of cooling breezeways. Constructed to block up to 97.7% of 
harmful UV sun rays. Fade and tear resistant, will not crack, rot or fray. Tensile strength 
warp 142.75 lbs. weft 560.67 lbs. Tear strength warp 42.03 lb. and weft 80.70 lbs.. Burst 
pressure 507.63 PSI. Remove fabric when wind speed is expected to exceed 90 mph 
and snow load is expected to exceed 5 psf, per International Building Code (IBC) 2009. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
-------------------- 
 
211190A 
 
Tree House Roof w/Stack and w/Kids Only sign 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Roof Frame: Fabricated from 3/16" x 6" (4,75 mm x 152 mm) aluminum 5052-H32 
angle. Finish: ProShield, tan in color. 
 
Roof Bracket: Fabricated from 7 GA. HRPO steel sheet. Finish: ProShield, tan in color. 
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Roof Post Cap: Weldment comprised of 4 5/8" (117,48 mm) O.D. x 3/16" (4,75 mm) wall 
aluminum tube and 3/16" (4,75 mm) thick aluminum plate. Finish: ProShield, tan in 
color. 
 
Roof/Trim Boards: Recycled 1 1/2" x 3 1/2" and 1 1/2" x 5 1/2" high-density 
polyethylene, cedar and mink in color. 
 
Smoke Stack: Weldment comprised of 3.500" (88,9 mm) O.D. RS20 (.125") (3,17 mm) 
wall galvanized steel tube, 3/16" (4,75 mm) HRPO steel plate and 14 GA. (.078") (1,98 
mm) galvannealed steel sheet. Finish: ProShield, black in color. 
 
-------------------- 
 
123333B 
 
Rollerslide 56"Dk DB 
 
Rail: 1 1/8" (28,58 mm) O.D. 6061-T6 aluminum extrusion with 5/16" (7,92 mm) walls. 
Finish: ProShield, color specified. 
 
Rollers: Fabricated from 1.900" (48,26 mm) O.D. x 16 GA (.060") (1,52 mm) galvanized 
steel tubing. Finish: TenderTuff, color specified. 
 
Hood: Rotationally molded from U.V. stabilized linear low density polyethylene, color 
specified. 
 
Rails: Extruded from 6005-T1 aluminum. Finish: ProShield, color specified. 
 
Roller Shafts: Fabricated from 1/2" (305 mm) diameter CRS zinc-plated with yellow 
chromate finish. 
 
Support Leg: Fabricated from 1.900" (48,26 mm) O.D. RS-20 (.090" - .100") (2,28 mm-
2,54 mm) galvanized steel tubing. Finish: ProShield, color specified. 
 
Top Plate: Formed from 10 GA (.135") (3,43 mm) 304-2B SST. Finish: TenderTuff, color 
specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
Rail Spacer: Fabricated from 1.312" (33,32 mm) O.D. x 16 GA (.065") (1,65 mm) steel 
tubing. Finish: ProShield, color specified. 
 
Tube: 1 1/8" O.D. x 1 5/8" long aluminum tube. Finish: ProShield, color specified. 
 
-------------------- 
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130800C 
 
Gemini SlideWinder2 48"Dk DB 1 Straight 3 Right 
 
Rail: 1 1/8" (28,58 mm) O.D. 6061-T6 aluminum extrusion with 5/16" (7,92 mm) walls. 
Finish: ProShield, color specified. 
 
Exit Footer: Weldment comprised of 2.375" (60,32 mm) RS-20 (.095" - .105") (2,41 mm-
2,66 mm) galvanized steel tubing and 1/4" x 4" x 11 3/4" (6,35 mm x 102 mm x 298,45 
mm) mounting plate. Finish: ProShield, color specified. 
 
Rail Spacer: Fabricated from 1.312" (33,32 mm) O.D. x 16 Ga. (.065") (1,65 mm) steel 
tubing. Finish: ProShield, color specified. 
 
Mid-Support: Weldment comprised of 1.900" (48,26 mm) O.D. RS20 (.090" - .100") 
(2,28 mm-2,54 mm) galvanized steel tubing and 7 GA. (.179") (4,54 mm) HRPO steel 
strap. Finish: ProShield, color specified. 
 
Support Base (SM): Weldment comprised of 1.660" (42,16 mm) O.D. RS-20 (.085" - 
.095") (2,16 mm-2,41 mm) galvanized steel tubing and 1/4" x 3" x 8" (6,35 mm x 76 mm 
x 203 mm) mounting plate. Finish: ProShield, color specified. 
 
Slide Sections: Rotationally molded from U.V. stabilized linear low density polyethylene, 
color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Offset Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
169316A 
 
SlideWinder2 w/Tree Branch Support 72"Dk DB 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Rail: 1 1/8" (28,58 mm) O.D. 6061-T6 aluminum extrusion with 5/16" (7,92 mm) walls. 
Finish: ProShield, color specified. 
 
Slide Sections: Rotationally molded from U.V. stabilized linear low density polyethylene, 
color specified. 
 
Rail Spacer: Fabricated from 1.312" (33,32 mm) O.D. x 16 Ga. (.065") (1,65 mm) steel 
tubing. Finish: ProShield, color specified. 
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Exit Footer: Weldment comprised of 2.375" (60,33 mm) O.D. RS-20 (.095" - .105") (2,41 
mm-2,66 mm) galvanized steel tubing and 1/4" x 3" x 7 1/2" (6,35 mm x 76 mm x 191 
mm) HRPO steel mounting plate. Finish: ProShield, color specified. 
 
Clamps: Cast aluminum. Finish: ProShield, color specified. 
 
Theme Support: Weldment comprised of 5.000" (127 mm) O.D. x 11 GA. (.120") (3,04 
mm) wall galvanized steel tubing, 3.500" (88,9 mm) O.D. RS20 (.125") (3,17 mm) wall 
galvanized steel tubing, 3/16" (4,75 mm) HRPO steel plate and 3/16" (4,75 mm) 
stainless steel sheet. Finish: Epoxy coated with a theme texture.  
 
-------------------- 
 
100041A 
 
Curved Balance Beam DB 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Balance Beam: Weldment comprised of 1 1/2" (38,1 mm) x 3" (76 mm) x 11 GA (.120") 
(3,04 mm) rectangular steel tubing. Finish: TenderTuff, color specified. 
 
Support Leg: Weldment comprised of 2 3/8" (60,33 mm) O.D. RS20 (.095"-.105") (2,41 
mm-2,66 mm) galvanized steel tubing and 3/8" x 4" (60,33 mm x 102 mm) mounting 
plate. Finish: ProShield, color specified. 
 
-------------------- 
 
182503C 
 
Welcome Sign (LSI Provided) Ages 5-12 years Direct Bury 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Sign Panel: Panel is fabricated from 1/8" (.125")(3,17 mm) aluminum plate. Finish: 
ProShield®, gray in color. (Sign) Digital image is transferred to a 1/8" (.125")(3,17 mm) 
ProShield coated aluminum plate, then infused into the ProShield.  
 
Post: Weldment comprised 2.375" (60,33 mm) O.D. RS20 (.095-.105) (2,41 mm-2,67 
mm) wall galvanized tube, 1/4" (6,35 mm) HRPO steel sheet and aluminum post cap. 
Finish: ProShield, color specified. 
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215-2.23.6 Motion Play Structures 
 
218915A 
 
Global Motion DB Only 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Spinner Top/Bottom: Rotationally molded from U.V. stabilized linear low density 
polyethylene, color specified. 
 
Top, Middle & Bottom Pipe: Weldment comprised of 2.375” (60,32 mm) O.D. RS20 
(.095”-.105”)(2,41 mm-2,66 mm) galvanized steel tube, 1/4” (6,35 mm) thick HRPO 
steel plate and 3/8” (9,52 mm) thick stainless steel tab. Finish: ProShield, color 
specified.  
 
Center Post: 6.000” (152 mm) O.D. (.250”)(6,35 mm) wall HR Black D.O.M. Steel Tube. 
Finish: ProShield®, color specified. 
 
Hub Clamp: 12 GA. (.109”)(2,76 mm) Thick stainless steel. 
 
Base Bushing: Oil-Filled UHMW PE. 
 
Rope Casting: Cast Aluminum. Finish: ProShield, black in color. 
 
Rib: Weldment comprised of 1.5” (38,1 mm) x 3.0” (76,2 mm) x .180” (4,57 mm) wall 
HRPO steel tube, 3/8” (9,52 mm) thick stainless steel tab, 3/8” (9,52 mm) O.D. stainless 
steel pin, 3/8” (9,52 mm) thick HRPO steel plate and 1/4” (6,35 mm) thick HRPO steel 
plate. Finish: ProShield®, color specified. 
 
Belt Plate: 7GA. (.179”)(4,54 mm) Thick HRPO steel plate. Finish: ProShield, black in 
color. 
 
Belt Platform: Made from .315” (8,00 mm) thick mini rough top 3-ply rubber belting with 
polyester fabric plies, 58” (1473 mm) diameter, black in color.  
 
GripX Platform: 3/4” (19,05 mm) Thick recycled Permalene®, black in color. 
 
Belt Plate: 7GA. (.179”)(4,54 mm) Thick HRPO steel plate. Finish: ProShield, black in 
color. 
 
Belt Platform: Made from .315” (8,00 mm) thick mini rough top 3-ply rubber belting with 
polyester fabric plies, 58” (1473 mm) diameter, black in color.  
 
Net: (Cable) Made of tightly woven polyester-wrapped, six-stranded galvanized-steel 
cable with a polypropylene core, red or black in color. (Cable Connectors) 6063-T6 
aluminum. 
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Bottom Rib: 7GA. (.179”)(4,54 mm) Thick HRPO steel plate. Finish: ProShield, black in 
color. 
 
Bottom Mount: Weldment comprised of 7.000” (177 mm) O.D. x .188” (4,77 mm) wall 
stainless steel tube and 1/4” (6,35 mm) thick HRPO steel plate. Finish: ProShield, black 
in color.  
 
Trim Ring & Trim Spacer: Recycled Permalene, black in color. 
 
Shock: 70 Series. 
 
Hand Grip: Weldment comprised of 1.125” (28,57 mm) O.D. x 11 GA. (.120”)(3,05 
mm) wall steel tube and 7 GA. (.179”)(4,54 mm) thick HRPO steel sheet. Finish: 
TenderTuff™ coated, gray in color. 
 
Brake Cover: Recycled Permalene, black in color. 
 
Mounting Hub Assembly: Comprised of 1/2” (12,7 mm) thick stainless steel plate, 11 
Ga. (.120”)(3,05 mm) stainless steel sheet, steel bearing shaft, bronze bearings, oilite 
bearings and stainless steel fasteners. 
 
-------------------- 
 
174018A 
 
Belt Seat ProGuard Chains for 8' Beam Height 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Belt Seat: Molded from UV stabilized black EPDM rubber encapsulating a weldment 
comprised of a 22 GA (.029") (0,74 mm) spring stainless steel sheet and (4) .105" (2,67 
mm) thick stainless steel washers. The belt seat elliptical shape measures 7" (178 mm) 
wide x 26" (660 mm) long x .700" (17,78 mm) thick. 
 
Bolt Link: Stainless Steel 
 
Chain/ProGuard: Steel 3/16" (4,75 mm) straight link chain, 800 lb. (362,87 kilograms) 
working load limit. Finish: ProGuard. 
 
-------------------- 
 
176038A 
 
Full Bucket Seat ProGuard Chains for 8' Beam Height 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
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Full Bucket Seat: Made of U.V. stabilized high-quality black rubber encapsulating a 24 
GA (.024") (0,61 mm) stainless steel reinforcement plate. Handles cast from 356-T6 
aluminum alloy with black polyarmor paint finish. Handles attach to seat with (3) 1/4" 
(6,35 mm) x 1 5/16" (33,32 mm) long stainless steel rivets. The full bucket measures 9" 
(229 mm) deep x 10 1/2" (266,7 mm) wide. 
 
Chain/ProGuard: Steel 3/16" (4,75 mm) straight link chain, 800 lb. (362,87 kilograms) 
working load limit. Finish: ProGuard. 
 
-------------------- 
 
177351A 
 
Molded Bucket Seat (5-12 yrs) w/Harness ProGuard Chains for 8' Beam Height 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Mounting Bracket: Cast from 535 aluminum magnesium.  
 
Bumper: Molded from U.V. stabilized black EPDM rubber encapsulating 11 GA (.120") 
(3,04 mm) HRPO steel sheet. 
 
Bucket Seat Assy: (Bucket Seat & Yoke) Rotationally molded from U.V. stabilized linear 
low density polyethylene, color specified. (Pipebolt) Made from 1.125" (28,58 mm) O.D. 
6005-T5 threaded anodized aluminum tube. (Bearings) UHMW PE lubricated. 
(Brackets) Made from 356-T6 aluminum. 
 
Dbl. Pivot Block: Fabricated from 6061-T6 Aluminum with bronze oil impregnated 
bearing. 
 
Chain/ProGuard: Steel 3/16" (4,75 mm) straight link chain, 800 lb. (362,87 kilograms) 
working load limit. Finish: ProGuard. 
 
-------------------- 
 
221292A 
 
5" Arch Swing Frame 8' Beam Height Only 
 
Swing Beam: Weldment comprised of tee clamps and 5" (127 mm) O.D. extruded 6005-
T5 aluminum alloy tube with a .125" (3,17 mm) W. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Arch Posts: See PlayBooster (PB) General Specifications. 
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Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 
 
221293A 
 
5" Arch Swing Frame Additional Bay 8' Beam Height Only 
 
Swing Beam: Weldment comprised of tee clamps and 5" (127 mm) O.D. extruded 6005-
T5 aluminum alloy tube with a .125" (3,17 mm) W. Finish: ProShield, color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Arch Posts: See PlayBooster (PB) General Specifications. 
 
Hanger Clamp Assembly: Cast aluminum. Finish: ProShield, color specified. 
 
-------------------- 

152179A 
 
Saddle Spinner DB 12"Height 
 
Shaft Assembly: (Spinner Seat Post) Weldment comprised of 2.875" (73,03 mm) O.D. 
RS40 (.160"-.170") (4,06 mm-4,32 mm) Wall galvanized steel tubing, 1.250" (31,75 mm) 
O.D. steel shaft, 12 Ga. (.105") (2,66 mm) HR flat steel and 1144 steel collar. Finish: 
ProShield, color specified. (Sleeve/Plate) Weldment comprised of 1/4" (6,35 mm) sheet 
HRPO steel and 2.875" (73,03 mm) O.D. schedule 80 steel tubing. Finish: ProShield, 
color specified. 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Spinner Seat: Rotationally molded from U.V. stabilized linear low density polyethylene 
measuring 18 1/4" (463,55 mm) wide x 7" (178 mm) high, color specified. 
 
Rubber Gasket: Made from 50 durometer neoprene. 
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215-2.23.7 Log Benches 
 
173595A 
 
Log Bench DB 
 
Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, 
stainless steel (SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). 
 
Leg: Fabricated from 5.00" (127 mm) O.D. x 11 GA. (.120") (3,04 mm) galvanized steel 
tubing. Finish: ProShield, brown in color. 
 
Log Bench Assembly: Weldment comprised of 1.900" (48,26 mm) O.D. RS20 (.090"-
.100") (2,28 mm-2,54 mm) wall galvanized steel tubing and 5.00" (127 mm) O.D. x 11 
GA. (.120") (3,04 mm) galvanized steel tubing. Finish: ProShield, brown in color. (Log-
fully assembled) Glass reinforced wet cast solid pour concrete product. Finish: Latex 
paint made for concrete, natural colors. 
 
215-2.23.8 Nature Discovery Area 
 
Nature discover area shall contain at a minimum, 3 large fallen tree sections from the 
project site in order to reuse portions of the large sycamore trees shown for removal. 
See drawings for locations of Sycamore trees and detail for the Nature Discovery Area. 
 
The largest most diameter sections of fallen trees trunks shall be used. Each fallen tree 
shall section be 15-20-feet in length and have at least 80 percent of the tree logs shall 
be greater than 12” in diameter. Contractor shall submit to the City, the portions of trees 
to be used for approval prior to final cutting and installation. 
 
All tree logs shall be securely anchored into the ground with No. 6 steel reinforcing bars 
anchored into concrete footings 12-inches in diameter and 24-inches deep. At a 
minimum, not less than four anchor stakes shall be provided for each tree log, installed 
at angles to prevent rolling. 
 
Entire Nature Discovery Areas shall contain blended mulch 6-inches thick to the limits 
shown on the drawings. Two 18”x24” aluminum signs mounted on telespar posts 60-
inches high with concrete footings shall be provided and shall be field located by the 
City. 
 
215-2.23.9 Accessible Play Area Ramps 
 
Each Play area shall be furnished with a concrete ADA accessible ramp of length and 
width shown in the Drawings. Each ramp shall be a maximum of 1:16 (6.25%) 
longitudinal slope and 1:20 (5%) cross slope. No part of the ramp shall encroach into 
the play structures’ fall zone. Concrete for accessible play area ramps shall comply with 
Sections 201-1 and 303-5 of this document. 
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215-2.24 Cut Stone Seat Walls 
 
Cut stone seat walls shall be 2-feet tall, 1.5 to 2-feet wide and 5-6 feet long. Stone shall 
be solid, quarry cut granite, small-medium grain or approved equal. Granite shall be 
grey, beige, or a combination of both colors as approved by the City. Green, black, dark 
brown, or red is not permitted. All exposed faces of granite stone shall be rough, free of 
drill holes, split lines and have no smooth saw cut faces or sharp edges. Stone corners 
shall not contain sharp angle points. Stone shall be free of any cracking and fractured 
faces. 
 
Contact: Swenson Granite Works, (203) 270-6644, www.swensongranite.com 
 
Contractor shall place cut stone seat walls to the locations as directed by the Engineer 
adjacent to the basketball court landscaping. Seat wall shall be installed level with base 
of seat wall 6” to 8” blow finish grade. Subgrade shall be compacted to a relative 
compaction of 90%. Seat walls shall not be placed over underground conduits, pipelines 
or irrigation pipeline. Contractor shall furnish and install a total of 8 separate seat walls 
as shown on the drawings. 
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SECTION 217 – BEDDING AND BACKFILL MATERIALS 
 

217-1  BEDDING MATERIAL 
   
217-1.1 General 
  Delete and replace with the following: 
 
Bedding material shall be free draining granular material as specified in the Special 
Provisions or otherwise shown on the plans. 
 
217-1.2 Bedding Material for Plastic Pipe 
  Delete and replace with the following: 
 
Bedding for plastic pipe shall be disintegrated granite per Section 200-2.7. 
 
217-1.3 Bedding Material for Reinforced Concrete Pipe and Box Culverts 
  Add the following: 
 
Bedding shall be 3/4” crushed rock per Section 200-1.2. 
 
217-1.4 Bedding Material for Electrical and Communication Conduits 
  Add the following: 
 
Bedding shall be sand per Section 200-1.5. 

 
217-2  TRENCH BACKFILL 
 
217-2.2 Stones, Boulders and Broken Concrete 

Delete this section and replace with the following: 
 

The maximum size of material to be placed as trench backfill shall be as shown in Table 
217-2.2, except for in the pipe zone in which no particle shall exceed the size required 
for the pipe zone material. Boulders, broken concrete and bituminous pavement shall 
not be placed, dispersed, or mixed within the backfill material. 
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SECTION 218 – PREFABRICATED RESTROOM 
BUILDING AND DISC GOLF CONCESSION BUILDING 

Add the following section: 
 

218-1  GENERAL 
  
218-1.1 Clarification of Prefabricated Building and Site Installation 
 
The prefabricated structures in this bid is are offsite constructed “products” and not 
“typical” general construction.  
 
The installation of the product on site is general construction, which must be 
coordinated between the General Contractor and the Building Design/Build 
Subcontractor. Specifications for the building foundation/pad shall be provided herein by 
the specified Design/Build Subcontractor. Due to the responsibility of the specified 
Building Subcontractor for architecture, engineering and a five-year warranty, the site 
pad/foundation must meet the Subcontractor’s design so the pad and building can be 
considered from a single source for warranty purposes. The Subcontractor must accept 
the pad and compactions tests before they take responsibility for the entire system 
under their warranty. 
 
218-1.2 Architectural Design/Engineering and Insurance Responsibility 
  
While the City of Santee has provided bid specifications and a design for the building, 
the Building Design/Build Subcontractor remains legally responsible for architecture, 
engineering, and all applicable building, safety, health, fire, and accessibility code 
compliance. Since they hold professional design responsibility to the owner, the Building 
Subcontractor must furnish certification that they provide product liability insurance in 
the amounts required by the general specifications to cover property damage and 
personal injury. Final drawings shall be stamped by a California engineer and California 
Department of Housing and Community Development, suitable for local permitting. 
 
218-1.2.1 Errors and Omissions Insurance 
  
The Building Design/Build Subcontractor must also provide an additional Professional 
Architectural and Engineering Errors and Omissions insurance, in the minimum amount 
of $2,000,000, to cover claims against the owner or the general contractor for State and 
Federal ADA handicapped accessibility and other design/engineering code issues. This 
Errors and Omission Policy must remain in effect for 5 years from the completion and 
owner acceptance of the project. Product liability insurance (since it does not cover 
professional design responsibility only) will be insufficient for this bid and will be cause 
for rejection of the bidder. 
 
218-1.2.2 Additional Insurance 
 
The Subcontractor may request invoicing for a percentage of building completion in-
plant, monthly. Under UCC law, this means that the Subcontractor is turning over 
responsibility for the portion invoiced to the owner yet the building will not be on the 
owner’s property and may not be covered by the owners insurance. Therefore, the 
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Building Subcontractor must provide a separate insurance policy insuring the Owner 
and General Contractor as additionally insured for liability, damage and/or vandalism to 
the building while in the manufacturing facility, while in transit, and/or while in storage at 
a certified bonded storage facility or at the final project site for up to $200,000 for each 
prefabricated building module, until the building is final accepted by owner. 
 
218-2  PREFABRICATED BUILDING SUBCONTRACTOR RESPONSIBILITY 
 
218-2.1 General Scope of Work 
  
The Prefabricated Building Subcontractor will provide to the General Contractor final 
building design architectural drawings and engineering calculations under the 
responsibility of a licensed structural engineer, in compliance with all local, state and 
federal codes. The design/build subcontractor shall construct the building offsite as a 
permanently relocatable building, transport it to the final required destination, and install 
the building turnkey, on a General Contractor prepared pad per the Plans included in 
this bid.  
 
218-2.2 Licensing 
  
The Building Subcontractor must comply with all the State of California; Department of 
Housing and Community Development, prefabricated “Commercial Modular 
Requirements” as follows: 

1. The building manufacturer must be licensed by the State of California, 
Department of Housing and Community Development as a manufacturer. 

2. The selling dealer (if applicable) must be a California licensed dealer and present 
their license for verification with the bid. 

3. The licensed dealer must also possess a State of California Contractors License 
Board Class B License and present their license for verification with the bid.  

 
218-2.3 Bid Standard  
 
The City of Santee understands that there are several firms who design and build 
various types of public restroom building in varying quality and architectural styles, 
using similar or different construction methods and materials. For the purpose of this 
bid, the owner has selected: 
 
Public Restroom Company (PRC), 2587 Business Parkway, Minden, NV 89423 and 
specifies herein that this firm is the standard for architectural design (safety, green 
design, code compliance, and site specific compatibility.) PRC is also the standard of 
building performance and quality for the 50 year building design-life with low-
maintenance based upon the longevity of the materials selected. Other firms quoting “or 
equal” whose criteria and standards do not comply will be rejected.  
 

Contact:  Chad Kaufman, VP of Sales and Marketing 
Phone:  888-888-2060 ext. 109 
Fax:   888-888-1448 
Email:  chad@publicrestroomcompany.com  
Web:   www.publicrestroomcompany.com  
 

mailto:chad@publicrestroomcompany.com
http://www.publicrestroomcompany.com/
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Pre-cast structures are not acceptable. 
 
218-2.3.1 Or Equal Subcontractors 
  
The City of Santee may also allow other firms to become qualified to bid, but any firms 
so authorized to bid must fully comply with these bid specifications and plans, or be 
subject to post bid rejection. In order to provide full and open competition, other firms 
may request approval as an “or equal”, however the Contractor must provide separate 
line item pricing for the “or equal” restroom in addition to pricing for the “specified” 
restroom. The City of Santee will decide which restroom product they want, and not 
jeopardize the Contractors bid if and when presenting an “or equal” solution. 
 

a) Or Equal applicant shall provide with their bid submission, scaled floor plans and 
elevations, to show general architectural design criteria is met. 

b) Or Equal applicant shall provide with their bid submission, a written list of each 
and every deviation from the published bid specifications/plans. Lack of 
specificity to each deviation from the bid specifications will be cause for rejection.  

c) Or Equal applicant shall provide with their bid submission, manufacturer’s 
certification of test compliance from a national independent testing laboratory 
(within the past year) to support the claim for absorption resistance of the slab 
type that will be used in their proposed restroom. The written report must state 
the concrete compressive strength (minimum of 7,000 PSI) and absorption 
resistance (not greater than 3%) per ASTM standard #C39 and #C642, 
respectively. 

d) Or Equal applicant must provide a list of every building they designed and built 
over the last 3 years utilizing the same building materials/systems design criteria 
as published in this bid. Provide date of building bid, date of completion, and 
most knowledgeable owner contact. 

e) Or equal applicant shall provide certification of the special insurance required in 
this bid.  

f) Or Equal applicant shall be responsible for and bear all cost for architecture, plan 
checks, design and structural engineering and all fees in obtaining approvals and 
permits from applicable agencies.  

 
The City of Santee or their consultant will be solely responsible for the decision to 
accept or reject the “or equal” submission.  
 
218-2.4 Warranty and Guarantee  
 
At the project conclusion, the Building Subcontractor shall furnish two sets of complete 
maintenance manuals including a trouble shooting guide, location of manufacturers of 
key components for replacement parts together with final as-built plans, and a five (5) 
year warranty to the Owner or General Contractor.  
 
The off-site restroom construction requires that a licensed third party inspection firm 
provide the owner and the local building official with certification and compliance for the 
building with the approved plans and specifications. A certificate of compliance shall be 
issued by this inspector to the local building official to provide certification that the 
building meet and or exceed the approved plans and applicable codes.  
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218-3  GENERAL CONTRACTOR RESPONSIBILITY 
  
218-3.1 General Scope of Work 
  
The specified prefabricated buildings require coordination between the General 
Contractor (who prepares the site pad and delivery access for the prefabricated 
building) and the Prefabricated Building Subcontractor (who completes the architectural 
design, engineering, off-site building construction, delivery and installation on site.) The 
specified prefabricated building specifications include unique components/systems 
which are custom to the Prefabricated Building Subcontractor. Since the restroom 
subcontractor is responsible for design, additional insurance requirements for errors and 
omissions is required. 
 
The General Contractor for this project is responsible for the site survey and staking the 
building locations, finished slab survey elevations and marking on site, construction and 
compaction of the required building pads; access to the site for a large crane and tractor 
trailers delivering the prefabricated building; providing water, sewer, and power at a 
point of connection (POC) within 6 feet of the building and at the depth required by the 
Building Subcontractor and local code; and the installation of any sidewalks outside the 
building footprint. 
 
The General Contractor is responsible for verification to the Building Subcontractor 
design/build firm that there are no unanticipated site delivery issues such as overhead 
wires, trees, tree roots, or existing grade changes and that prevent a clear path of travel 
between a roadway and the final site exists for a tractor trailer and crane to expedite 
delivery. The Design/Build Subcontractor requires that the General Contractor certify 
that the required delivery crane must be able to set the building modules within 35’ 
distance from the center of the building to the center of the crane hoist.  
 
218-3.2 Site Scope of Work 
  
The General Contractor shall prepare the restroom building subgrade to receive the 
prefabricated building in accordance with the bid subgrade preparation drawings or 
foundation plan.  
 

1. The building subgrade/footings shall be constructed per the bid drawings. 
2. The General Contractor shall provide water point of service at 30” below finished 

building slabs; sewer at 24” below the finished building slabs; and electrical at 
36” below the finished building slabs or other per bid plans.  

3. General Contractor shall coordinate with Building Subcontractor to provide full 
site delivery access for a 70’ tractor-trailer and hydro crane to the final building 
sites.  

4. If the final site access is over existing sidewalks, utilities, or landscaping, the 
General Contractor shall be responsible for plating and or tree trimming, utility 
line removal, or other to protect any existing conditions.  

5. The hydro crane must be able to locate no greater than 35’ from the center point 
of the building to the center point of the crane.  

6. The utilities shall be furnished per bid site plans at specified points of connection 
(POC) nominally 6’ from the building lines.  

7. General Contractor shall furnish and install final grading, landscaping and 
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sidewalks.  
 
218-3.2.1 Connection to Utilities 
  
The restroom subcontractor will stub-out: Electrical, Water, and Sewer at the proper 
POINT OF CONNECTION AND AT THE PROPER ELEVATION BELOW GRADE, for 
this project. Restroom subcontractor shall provide final hook up of the water from 
building to POC; sewer hookup to POC; and electrical sleeve from building panel to 
POC only. Final utility connections shall be by General Contractor or others. General 
Contractor shall flush the water lines thoroughly before making final water connection to 
the building. Thoroughly flushing the water lines for AT LEAST 30 MINUTES is critical to 
ensure that the new code required low-flow fixtures and flush valves that are extremely 
sensitive to particulate matter in the water will not malfunction.  
 
218-4  PREFABRICATED BUILDING COMPONENTS 
 
218-4.1 General 
  
The City of Santee has evaluated several prefabricated building subcontractors. This 
bid requires such building be used in lieu of site-built traditional construction because of 
the unique built-in advantages guaranteed by the design/build firm. This technology 
includes many new innovations such as non-absorbent concrete; anti-microbial 
components to reduce health risks; built in vandal resistance design; lowered 
maintenance and long term warranties that reduce owner risk for failure. The 
specifications below are written around this new technology. 
 
218-4.2 Mat Engineered Concrete Building Slab/Foundation 
  

1. The mat engineered 8” thick slab/foundation shall be engineered and constructed 
to withstand the transportation weight of the building without cracking and to 
resist absorption from any liquids deposited on the surface. The concrete slab 
shall be constructed inside a steel angle curb, reinforced with dual mats (tension 
and compression,) and poured with a custom concrete formula with special 
admixtures to create a finished slab that is water proof for life.  

2. The building slab/foundation will include the area under the covered entry. 
3. Perimeter Steel Curb: 5/16” 50,000 kip steel 6” X 6” welded continuous angle. 
4. Rebar Steel Mat: Two layers of 40,000 tensile steel rebar in varying sizes per 

engineers requirements, including a perimeter structural continuous grade beam 
design inside the exterior steel angle and at any other location deemed by the 
engineer of record as required for the use intended. In coastal locations or when 
required for corrosion resistance rebar shall be epoxy coated or fiberglass to 
resist permanent corrosion. Rebar mats shall be wire tied to code with a 
minimum of three turns of the wire and overlaps shall be minimum of 15 
diameters for any connection.  

5. All slab openings shall be surrounded with two layers of steel collars as required 
by the engineer of record to stop corner cracking and to reinforce the openings 
for lifting. 

6. 1” thick by 3” minimum length threaded nuts shall be welded to the steel 
perimeter frame with continuous ¼” fillet welds. Nuts shall be welded to common 
steel plates per the engineer of records design and attached to the interior steel 
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rebar structural mats. 
7. The engineer of record shall provide lifting locations with sufficient reinforcement 

to allow the safe lifting of the entire designed weight of the structure with dual 1” 
steel bolts and washers at each lifting location. The number of lifting locations 
with each location fitted with removable ¾” 8” X 8” 50,000 tensile strength steel 
angles shall be determined by the engineer of record.  

8. The slab shall be poured over a 1” thick steel plate table. The concrete mix 
design shall not exceed a 3” slump and shall be stinger vibrated for maximum 
consolidation. All floors shall slope to any floor drains within each room and if no 
floor drain is present the floor should not slope. The surface shall be a very light 
broom that should meet a coefficient of friction on the surface of .06. Birdbaths 
shall be cause for rejection.  

9. The steel perimeter angle will remain below the concrete surface by nominal two 
inches to prevent corrosion. After the site concrete sidewalks are poured, the 
joint shall be full flow sealed with self-leveling grey urethane caulk to prevent 
penetration of water into the joint.  

10. The building shall be designed for future relocation and shall provide protection 
for the lifting openings in the mat slab so that the threaded openings will be 
available for future use if needed.  

11. The building system shall be designed for placement on a general contractor site 
prepared class 2 building subgrade/and or footings as required by code, per the 
bid drawings, suitable for 1500 pounds soil bearing capacity minimum. Any soils 
survey (if necessary) shall be by owner or engineer of record. 

 
218-4.2.1 Required Independent Testing Laboratory Certification 
 
The prefabricated building slabs special concrete technology claims to be water and 
urine resistant for life due to special additive technology. The Building Subcontractor 
must furnish a test certification of compliance from a national independent testing 
laboratory to support the claim for absorption resistance. The written report must state 
the concrete compressive strength (minimum of 7,000 PSI) and absorption resistance 
(not greater than 3%) per ASTM standard #C642 and #C39 respectively. Since this non-
absorbency capability is so significant, the Design/Build Subcontractor must provide a 
general certification of compliance. 
 
218-4.3 Exterior and Interior Masonry Block Walls 
 
The block walls shall be nominal 8” x 16” CMU. The building corners shall have special 
corner return block for structural integrity. All CMU shall be custom-fabricated with an 
enlarged interior hole for placement of the grout and vertical rebar. The block walls shall 
be nominal 8” x 16” CMU. The building corners shall have special corner return block 
that matches the exterior finish and creates a uniform appearance. All CMU shall be 
custom fabricated with an enlarged interior hole for placement of the grout and vertical 
rebar. The exterior walls shall be 4” thickness per State of California codes or 
engineering for wind and seismic. The interior walls shall be 4” block to nominally 7’-4” 
above finished floor and wood-framed with applicable required finishes above for pony 
and gable walls. A structural steel tubular .188 wall cap beam shall be welded to 5/16” 
40,000 kip steel plate embeds, at intervals per the engineer of record, within the 
masonry wall. Cap beam shall be ZRC primed and painted, color to be selected by 
owner. 
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The 8” mat engineered concrete slab shall be cured a minimum of 7 days. Holes for 
vertical dowels shall be drilled into the mat engineered slab avoiding any grade beams 
or other structural reinforcement. Once the holes are drilled, blow out the remaining 
material and using two part structural epoxy, wet set the #3 or #4 vertical rebar (as 
specified on the engineering calculations into holes drilled to the depth per the engineer 
of record requirements. Each rebar shall be held vertical to allow equal epoxy support to 
each dowel during the drying period. Engineering calculations require that rebar shall be 
installed in each concrete block center void or every block hole. The engineered uplift 
on each rebar shall be sufficient to restrain any load imposed on the masonry block wall 
for vertical rebar pull out from the concrete mat engineered slab. 
 
218-4.4 Roof System 

 
1. Restroom roof shall be structural 24 gauge steel, factory Kynar-finished, standing 

seam roof panels, over a structural steel tubular cross frame, over steel tubular 
truss frames. The front, mid and rear steel tubular trusses shall be welded to 
steel plate imbeds in the top of the masonry walls.  

2. The restroom ventilation screens (described in a following section) shall be 
attached to the truss frames with vandal-resistant stainless steel fasteners.  

3. Roof color shall be ‘Hartford Green’ by McElroy Metal or approved equal. 
4. The roof design shall exceed compliance with local code at 20 PSF live load and 

wind load “C”.  
5. Covered Entry at restroom: Vertical posts shall be 6” x 6” structural steel and 

steel truss at covered restroom entry shall be 4” x 6” steel, primed and painted in 
a color selected by owner. 

6. Skylights in restroom building shall be 24” x 48”, custom-fabricated out of 
translucent lexan and structural steel and flashed to match the roof color. 
 

218-4.5 Interior Wall Finish 
 
Interior precision CMU block masonry walls (Restroom and Disc Golf Concession Only) 
shall be smoothed to a pebble grain finish with 2-4 mil layers of 7-day curing block fillers 
and painted with two additional 4 mil layers of industrial high solids (white) industrial 
grade enamel. Walls shall be painted white with industrial high solids enamel. Utility 
chase and storage area shall be natural block finish. 

 
218-4.6 Exterior Wall Finish, Masonry and Gable 
 
The building exterior finish shall be a mix of split face (courses 1-4) and precision 
(courses 5-11) 8” x 16” CMU to wall height per the exterior elevations in the bid plans. 
The block shall be covered with 2-4 mil layers of 7-day curing block fillers and painted 
with two additional 4 mil layers of industrial high solids industrial grade enamel, color 
selected by Owner. The gable area finish shall be 24 gauge corrugated panels, factory 
Kynar-finished, color selected by owner. 

 
218-4.7 Ventilation System (Restroom) 
 
Gables: Shall be woven ¼” X 1” X 1”, 316T,stainless steel wire mesh set in welded 
stainless steel angles attached to the masonry wall with vandal resistant stainless steel 
screws, per plans.  
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218-4.8 Doors and Gates 
 

1. The restroom entry doors shall be 7’ 0” high, custom-fabricated, 14 gauge steel; 
reinforced with concealed 14 gauge steel ribs welded at 6” intervals on each 
face; reinforced with a welded plate for door closer mounting; hung on a single 
continuous, 1 million cycle, aluminum gear hinge with stainless steel vandal 
resistant screws at nominal 4” on center. The doors shall weigh nominally 176 lbs 
each for a 36” X 84” door. Custom fabricated 14 gauge steel door jambs with 4” 
steel heads shall be welded to the steel cap beam and be solid filled with 3000 
psi masonry grout mix. Doors shall be primed and painted with two coats of 
industrial enamel, color selected by owner. 

2. All exterior entry doors shall have a ¼” thick stainless steel “Z-shaped” anti-
microbial pull handles and Schlage B-600 series commercial series dead bolts.  

3. Stainless steel vandal resistant fasteners shall be used on all hardware. 
4. Storage area in restroom shall have a sectional 20 gauge garage door painted in 

a color selected by owner with an interior slide lock mechanism. 
5. Disc Golf Concession building shall have a 20 gauge coiling service door with 

interior slide lock mechanism. 
 

218-4.9 Specialties 
 

1. All specialty washroom equipment shall be commercial grade stainless steel 
fastened securely to walls with vandal resistant stainless steel screws to avoid 
removal by vandals as follows:  

2. Toilet paper holders shall be, covered, three-roll, 18 gauge stainless steel with 
lock. Toilet paper holders shall be attached to block walls with 4 epoxy bedded 
vandal resistant stainless steel fasteners.  

3. Stainless steel grab bars to code shall be 1 ¼” minimum exposed fastener 
vandal resistant design and installed at each accessible water closet.  

4. Cast Aluminum California Title-24 compliant signage shall be recessed into block 
surface flush with masonry exterior and door sign shall be blind fastened with 
epoxy adhesive and stainless steel fasteners. Wall signs shall have raised 
pointed Braille tips. Single-occupant restroom signage shall comply with AB1732, 
identifying the restrooms as an “All Gender Restroom.”  

5. The toilet partition walls shall be concrete precision block finished the same as 
the building interior walls, structurally reinforced to support load of 350 lbs 
minimum and raised 12” above finished floor. The toilet partition doors shall be 
custom fabricated, ¾” Solid Color Composite panels, color to be “Slate.” The 
doors are secured by stainless steel fasteners to a continuous stainless steel 
spring-loaded 54” hinge and the door latch shall be custom-fabricated stainless 
steel design that is vandal-resistant and has an anti-microbial finish. There shall 
be a coat hook on the back of each partition door. 
 

218-4.10 Plumbing 
 

1. Building shall be fully compliant with current with the following codes: 
a. All applicable State of California Building Codes. Latest edition applicable. 
b. California Plumbing Code. Latest edition applicable. 

2. GENERAL: All components and fabrications shall be designed to reduce life 
cycle maintenance, be compatible with current maintenance spare parts, and 
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shall be listed in a spare parts/maintenance manual (two copies) delivered in 
utility chase of building.  

3. WATER PIPING: Shall be type L copper soldered per code above grade and type 
K with silver solder below grade. All water piping shall be designed and 
constructed with high and low point drain fittings. All piping shall be mounted on 
Uni-strut wall brackets with neoprene isolators, to code. 

4. WATER PRESSURE GAUGE/VALVE COMBO: install three commercial grade 
industrial water pressure gauges (one on incoming line, one at pressure regulator 
valve and one after water filter), isolation ball valves, 150 PSI pressure regulator 
with wye strainer, 10-micron water filter with clear canister, and check valve. 

5. PLUMBING FAUCETS, ISOLATION VALVES AND ACTUATORS: All fixtures 
except those with flush valves shall be isolated with ball valves for each fixture, 
concealed antimicrobial impregnated flush handle valves, and metered push-
button lavatory faucets. 

6. DWV PIPING: DWV piping shall be concealed behind the wall. DWV piping shall 
be PVC DWV, solvent welded, for all concealed piping. A cast iron no hub DWV 
vent pipe with a cast iron roof mounted vandal cap vent shall be required, 
through the roof.  

7. REMOVABLE PIPE TRAPS: all floor drain, sink drain, and waste traps shall be 
removable for maintenance. Floor drains shall be trapped behind the wall in the 
utility chase using a combination waste and vent system. Floor drains shall be 
increased two pipe sizes over standard to allow code use. Trap primers for 
restroom floor drains shall not be used as restroom maintenance is hose-down. 
All surface mounted utility chase piping shall be mounted on Uni-strut with plastic 
isolators to code. Sink drain traps shall be concealed behind the utility chase 
walls where maintenance staff can access all plumbing. 

8. PLUMBING FIXTURES: Plumbing fixtures shall be 14-gauge stainless steel 
custom-manufactured by Acorn for Public Restroom Company. Toilets shall be 
wall hung, rear discharge, with concealed, ADA-compliant, lever-type, flush 
valves. Toilet seats shall be black solid core plastic, non-flammable construction 
with continuous stainless steel concealed self-checking hinges. Exterior 
Lavatories shall have concealed remote traps behind the mechanical wall. 
Schedule of fixtures: 

a. Water Closets: Acorn Penal-Ware, 1675-W-1-HET-FVBO-9-ADA-PFS 
b. Water Closet Flush Valve: Zurn ZH6152AV-HET-7L-BG 
c. Lavatories: Acorn Penal-ware 1652LRB-1-DMS-03-M-H1  

All Gender Restroom: 
a. Lavatories: Elkay BCR1515 Drop-in stainless sink set in a custom-

fabricated, 14 gauge stainless steel counters. 
b. Restroom Lavatory Faucet: American Standard 7500.170  

9. HI-LO DRINKING FOUNTAIN: Shall be an Acorn Aqua, 14 gauge stainless steel, 
hi-lo, ADA accessible, drinking fountain shall be installed per plans and 
manufacturers recommendations. 

10. FLOOR GRATES: Removable 350 lbs per square foot pultruded fiberglass non-
skid floor grates shall be installed over every opening in the utility chase for 
OSHA compliance. 

11. HOSE BIB: There shall be one Woodford 24B hose bib provided in the utility 
chase. 

12. HOSE REEL: There shall be one commercial grade Rapid Reel hose reel (1041-
GH) with a 75’ commercial grade hose.  
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218-4.11 Electrical 
 

1. GENERAL: Electrical system and components shall be commercial grade or 
better and piping conduits shall be installed on commercial Uni-strut wall 
hangers. Interior electrical lighting fixtures in public areas shall provide lifetime 
manufacturer’s warranty. 

2. PANEL/WIRING:  
a. Restroom Building: One 100 amp, 120/240v, single-phase, industrial 

grade Panel Board, Square "D" QO series with 100 amp main circuit 
breaker, shall be mounted in the utility chase in the restroom building. All 
breakers shall be snap-on type, minimum 10,000 A.I.C. RMS (Sym). 
Wiring shall be copper wire #12 min in EMT piping with compression 
fittings.  

b. Disc Golf Concession Building: One 60 amp, 120/240v, single-phase, 
industrial grade Panel Board, Square "D" QO series with 60 amp main 
circuit breaker, shall be mounted in the building, per plan. All breakers 
shall be snap-on type, minimum 10,000 A.I.C. RMS (Sym). Wiring shall be 
copper wire #12 min in EMT piping with compression fittings.  

3. PIPING: All piping shall be surface mounted to the masonry block walls with 
minimum of 2” fastener penetration. EMT conduit shall be compression type. 
Main panel shall maintain a 30” X 36” safety code required clear space, floor to 6’ 
above finished floor. 

4. HAND DRYER: Shall be Dyson Airblade V, nickel finish, mounted adjacent to 
lavatories. One mounted adjacent to each lavatory. 

5. WATER HEATER: Shall be tankless, Stiebel-Eltron DHC-12-E Water heater 
located in the utility chase. There shall be a tempering valve servicing the 
restroom lavatories. 

6. EXTERIOR LIGHTING: Luminaire YWP610, 15 watt, LED, vandal resistant, high-
impact polycarbonate lens fixtures shall be installed per plans, 

7. INTERIOR LIGHTING: Luminaire SWP610, 15 watt, LED, vandal resistant high-
impact polycarbonate lens fixtures shall be installed in the restrooms per plans 
(two in each restroom and one in All Gender restroom). The utility chase/storage 
room shall have five (5) 4’ double-tube, 36 watt LED fixture, suitable for wet 
locations, with a single switch at door entry. The disc golf concession building 
shall have one (1) 4’ double-tube, 36 watt LED fixture, suitable for wet locations, 
with a single switch at door entry. 

8. CEILING FAN: Disc golf concession building shall contain a 52-inch diameter 
ceiling fan mounted to the center inside of the building, suitable for covered 
porches or rooms subject to moisture, 5,685 cubic feet per minute (cfm) airflow, 
77 watt, white in color as manufactured by Hunter, model 54168 “Donegan 
Damp” or approved equal. 

9. LIGHTING CONTROL: All interior restroom lighting shall be controlled by a time 
clock mounted in the utility chase and 2 bypass switches (one for interior lighting 
and one for exterior lighting), so maintenance staff can check operation during 
daylight hours. A single photo cell, roof mounted, and shall control all exterior 
lighting. 

10. ELECTRICAL OUTLETS: One (1) commercial spec grade duplex outlet shall be 
located in the utility chase adjacent to the panel and any other location shown 
per plans. 
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218-5  SHIPPING PROTECTION 
 
The building, while traveling over roads to the destination may encounter inclement 
weather or road grime that could require substantial cleaning when it arrives on site. 
The building shall be shrink-wrapped before transportation and sufficiently strong to 
arrive at the owner site intact for exterior finish protection. Materials removed on site 
shall be disposed of and recycled by restroom building install staff.  
 
218-6  CERTIFICATIONS 
 
Building shall be certified in compliance with the plan approval by the State of California, 
Department of Housing and Community Development. The building shall be delivered 
with an applied insignia; in compliance with all State regulations. The local building 
authority shall provide site inspections for the underground mechanical piping and final 
connections, footings, and access issues outside the restroom footprint. Restroom 
building subcontractor shall also furnish 5-year warranty, certifications for the concrete 
slab specification compliance, and maintenance manuals for the building and 
components. 
 
218-7  FURNITURE, FIXTURES, AND EQUIPMENT 
 
Furniture, Fixtures, and Equipment (FF&E) for the Restroom Building and the Disc Golf 
Concession Building shall be selected by the City at the sole discretion of the Engineer. 
 
Payment for “Restroom Building FF&E” and “Concession Building FF&E” shall be 
paid for on an allowance basis for each FF&E order issued to the Contractor. This 
mandatory bid amount included in the bid proposal shall be used for furnishing the 
buildings at agreed upon unit prices when no such bid item is provided for the specific 
furnishings, fixtures, or equipment. This bid item shall be used at the sole discretion of 
the Engineer for field directed FF&E. Contractor is not entitled to any amount of the bid 
item unless a formal Field Directed FF&E Order has been issued to the Contractor in 
writing. Any remaining amount of this bid item which has not been issued to the 
Contractor shall be deducted from the contract. 
 
218-8  PAYMENT 
 
Payment for “Prefabricated Restroom Facility” and “Pre-Fabricated Disc Golf 
Concessions Building” shall be measured and paid for on a lump sum basis and shall 
include all labor, materials, equipment, tools and incidentials necessary including but not 
limited to; foundations, masonry, reinforcing steel, electrical, plumbing, mechanical, 
doors door hardware, skylights, roofing, trim, painting, interior finishing, lighting, 
restroom partition walls, toilets, urinals, toilet accessories, sinks, hand dryers, hand 
rails, locking mechanisms, coliling doors, signage, drinking fountains, connection to 
underground utilities, flushing, lifting, hoisting, placement, subgrade preparation 
aggregate base for foundations, and all items shown on the Drawins and specifications. 
 

  



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

180 
 

PART 3 
CONSTRUCTION METHODS 

Is amended as follows: 
 

SECTION 300 - EARTHWORK 
Is amended as follows: 

 
300-1  CLEARING AND GRUBBING 
 
300-1.1 General 
 Add the following: 
 
It is the intent of this specification to provide for the complete removal and disposal of all 
obstructions and objectionable materials not specifically provided for elsewhere in the 
plans and specifications in order to complete all work as shown on the plans 
 
300-1.3 Removal and Disposal of Materials 
 Add the following paragraphs: 
 
No surplus material shall be disposed of within the right-of-way. The Contractor shall 
make arrangements to dispose of all surplus material off site and shall make every 
attempt to recycle the material and avoid dumping the material in a landfill. Upon 
request of the City, the Contractor shall show written documentation of the material 
disposal quantity and location. 
 
Structures, bridges, railing, basketball goals, and other improvements shall be removed 
in their entirety, including concrete foundations, and disposed of off-site. 
 
300-1.3.2 Requirements 
 

a) Bituminous Pavement 
  Revise the second sentence of the first paragraph as follows: 
 

Removal of bituminous pavement shall be along saw cut lines or by cold milling.  
 

c) Concrete Curb, Walk, Gutters, Cross Gutters, Driveways and Alley 
Intersections 

  Revise the third sentence of the first paragraph as follows: 
 
Removal of cross gutters, sidewalks and curbs and gutters shall be along existing 
control joints or expansion joints unless otherwise approved. 
 

d) Landscaping Removal 
 Add the following subsection: 
 

All landscaping, including trees, shall be removed in a manner as to not damage 
existing irrigation systems, surface improvements or surrounding landscaping. Stumps 
of trees shall be ground to a depth of 12” below finish grade and backfilled with topsoil. 
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All trees shown to be trimmed and remain in place shall be performed by a Certified 
Arborist. 
 
The largest diameter sections of removed sycamore tree trunks shall be used in the 
Nature Discovery Area per Section 215-2.23.8 of these specifications. 
 
300-1.4 Payment 

Delete the first paragraph and replace with the following: 
 

Payment for “Clearing and Grubbing” shall be measured and paid for on a lump sum 
basis. Payment shall include full compensation for removal and disposal of all resulting 
material including, but not limited to; dumping fees, haul off, removal of excess soil, 
trees, stumps, bushes, vegetation, roots, shrubs, stone, brick, fences, drainage 
structures, concrete channels, irrigation, telephone and electrical conduit, park lighting, 
kiosks, turf, mow curbs, basketball court surfacing and goals, concrete surfacing and 
base, curb and gutter, roadway excavation, park benches, shade structures, restroom 
building and foundation, drinking fountains, bridge and handrails, steel bollards, pipe 
gates, signs, trash receptacles, disc golf tee boxes and goals, playground sand, play 
structures, rubber surfacing, water line, sewer line, all rubbish and debris, whether 
above or below ground. 
 
300-2  UNCLASSIFIED EXCAVATION 

Is amended as follows: 
 
300-2.9 Payment 

Delete the first paragraph and replace with the following: 
 
Payment for “Unclassified Excavation” shall be included in the lump sum bid price for 
“Earthwork and Grading” as shown in the bid proposal. Payment shall also include 
items of work described in Section 300-1. Payment shall also include for excavating, 
grading, sloping, shaping rounding tops of and ends of excavations, loading, disposing 
of surplus material, stockpiling and hauling of material generated from grading. 
 
300-3  STRUCTURE EXCAVATION AND BACKFILL 

Is amended as follows: 
 

300-3.1 General 
 
Upon completion of all grading work and to the finish elevations shown on the plans, the 
Contractor shall excavate all existing soil below building pads and place select fill as 
approved by the 3rd party geotechnical engineer in order to provide a suitable 
foundation providing a relative compaction of 95% for each building. Geotechincal 
engineers shall provide written certification to the City that the pads have been 
compacted to 95% relative compaction. For bidding purposes Contractor shall assume 
a depth of 4’ and to the areas listed below will require excavation, and placement of 
select fill. The area of the Disc golf building is larger than required in the drawings in 
order to provide for future expansion of this building. 
 
Restroom Building: 28’ x 34’ 
Disc Golf Building: 20’ x 25’  
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300-3.6 Payment 
  Delete and replace with the following: 
 
Payment for “Structure Excavation and Backfill” shall be included in lump sum bid 
price for “Earthwork and Grading” as shown in the bid proposal and shall include the 
full compensation for all excavation, import select material, placement of fill, grading, 
shaping, compacting, consolidating, hauling, geotechnical certification and all other 
related work that is required under this subsection. 
 
300-4  UNCLASSIFIED FILL 
 
300-4.10 Payment 
  Delete and replace with the following: 
 
Payment for “Unclassified Fill” shall be included in lump sum bid price for “Earthwork 
and Grading” as shown in the bid proposal and shall include the full compensation for 
all grading, shaping, compacting, consolidating, hauling, or other related work that is 
required under this subsection. 
 
300-7  EARTHWORK FOR CHANNELS 
 
300-7.6 Measurement and Payment 
  Delete and replace with the following: 
 
Payment for “Earthwork for Channels” shall be included in lump sum bid price for 
“Earthwork and Grading” as shown in the bid proposal and shall include the full 
compensation for all excavation, grading, sloping, shaping, rounding of tops of ends of 
excavations, compacting, consolidating, loading, disposal of surplus material, 
stockpiling, hauling, or other related work that is required under this subsection. 
 
300-8  GEOTEXTILES FOR DRAINAGE 
 
300-8.1 Trench Drains 
 
300-8.1.2 Measurement and Payment 
 Delete and replace with the following 
 
Payment for geotextiles for drainage shall be included in the unit price bid for the major 
items of work requiring the usage of geotextile for drainages such as “Perforated Pipes, 
French Drains, Sub-drains, Rock Lined Weirs, Rock Cobble, bio-filtration area, 
playground surfacing”, etc. 
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300-9  GEOTEXTILES FOR EROSION CONTROL 
 
300-9.1 Bank and Shore Protection 
 
300-9.1.2 Measurement and Payment 
 Delete and replace with the following 
 
Payment for geotextiles for erosion control shall be included in the unit price bid for 
“Water Pollution Control”.  
 
300-10 GEOTEXTILES FOR SEPARATION 
 
300-10.1 Subgrade Enhancement 
 
300-10.1.2 Measurement and Payment 
 Delete and replace with the following 
 
Payment for geotextiles for separation shall be included in the unit price bid for the 
item(s) of work requiring the usage of geotextile for separation including but not limited 
to; “rip rap energy dissipaters, playground surfacing, synthetic turf fields” etc.  
 
300-11 STONEWORK FOR EROSION CONTROL 
 
300-11.2 Placing Stone 
 Add the following: 
 
Stone shall be placed to the required thickness, quantity and size of the stone as shown 
on the drawings or specified herein. 
 
300-11.2.1 Filter Blanket 
 Add the following section: 
 
A filter blanket shall be provided for the installation of all stonework for erosion control 
where the stone size is No. 3 backing or larger. The filter blanket shall consist of a 6” 
layer of ¾” crushed rock placed over one layer of filter fabric. Filter fabric shall conform 
to Section 213-5. 
 
300-11.4 Measurement and Payment 
 Delete the first paragraph and replace with the following: 

 
Payment for “Energy Dissipater (Rip Rap)” shall be measured and paid for on a cubic 
yard basis to the size noted on the bid schedule and shall include all labor, materials, 
equipment, tools and incidentals necessary including but not limited to; earthwork, 
preparation of subgrade, filter blanket, quarry stone placement, concrete sill and all 
related work necessary to complete the work. Concrete sill shall only be included when 
shown on the plans. 
 
Payment for “Energy Dissipater (Landscape Cobble)” shall be measured and paid 
for on a cubic yard basis at the size noted on the Plans and Bid Schedule and shall 
include all labor, materials, equipment, tools and incidentals necessary including but not 
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limited to; earthwork, preparation of subgrade, filter blanket, landscape cobble 
placement, and all related work necessary to complete the work in place. 
 
Payment for “Energy Dissipater (No. 2 Backing)” shall be measured and paid for on a 
per cubic yard basis and shall include all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; earthwork preparation of subgrade, 
filter blanket, quarry stone placement and all related work necessary to complete the 
work. 
 
Payment for “Rock-Lined Weir” shall be measured and paid for on a per cubic yard 
basis and shall include all labor, materials, equipment, tools and incidentals necessary 
including but not limited to; earthwork preparation of subgrade, filter blanket, quarry 
stone placement and all related work necessary to complete the work. 
 
Payment for “3” Crushed Rock” shall be measured and paid for on a per cubic yard 
basis and shall include all labor, materials, equipment, tools and incidentals necessary 
including but not limited to; earthwork preparation of subgrade, filter blanket, quarry 
stone placement and all related work necessary to complete the work. 
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SECTION 301 – TREATED SOILS, SUBGRADE PREPARATION, 
TREATED MATERIALS, AND PLACEMENT OF BASE MATERIALS 

 
301-1  SUBGRADE PREPARATION 
 
301-1.2 Subgrade Preparation 
 Add the following paragraph: 
 
The subgrade below all buildings (restroom building and disc golf building) shall be 
excavated 4-deep and receive granular select fill suitable for building structures. 
Subgrade for all buildings shall have a relative compaction of 95% prior to installation of 
any underground utilities and after utilities have been placed. The subgrade area for 
building preparation shall be considered 20’x20’ for the disc golf building to allow for any 
future expansion and 30’x25’ for the restroom building. 
 
301-1.6 Adjustment of Manhole Frame and Cover Sets to Grade 
  Add the following paragraphs: 
 
The Contractor shall adjust all storm drain manholes, monitoring wells, street survey 
monument covers within as needed, to the finished grade. Padre Dam Municipal Water 
District (PDMWD) will be responsible to adjust water valves and sewer manholes. The 
Contractor shall coordinate this with PDMWD prior to paving operations.  
 

1. The Contractor shall locate and tie out all manholes, valve covers, vaults 
and survey monument covers prior to any paving operation.  

 
2. All manholes, vaults, survey monuments and covers, and gas & water 

valve covers shall be thoroughly cleaned of any construction debris which 
may have fallen in or otherwise entered due to the Contractor’s 
operations. 

 
3. The survey monument covers shall be adjusted to match finish grade. The 

survey monuments shall be protected in place by the Contractor. If 
monuments require to be reset, the work shall be performed by a licensed 
land surveyor and all costs shall be at the Contractor’s expense. 

 
A 12” wide diameter area of asphalt shall be neatly removed to allow the adjustment of 
the storm drain manholes. A 6” wide diameter area of asphalt shall be neatly removed 
to allow the adjustment of and installation of new street survey monument boxes once 
the asphalt overlay work has been completed. The asphalt shall be replaced to a full 
depth section of street section. All associated costs shall be included in the applicable 
bid items. 
 
The Contractor shall ensure that all asphalt transitions around water valves, manholes, 
street survey monuments and other facilities located within the area of paving are in 
accordance with Section 302-5.6.2.  
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301-2  UNTREATED BASE 
 
301-2.4 Measurement and Payment 

 Amend as follows: 
 

Payment for “Crushed Aggregate Base” shall be measured and paid for on a 
compacted cubic yard basis at the thickness shown in the Bid Schedule. Unit price bid 
shall include full compensation for furnishing all labor, materials, tools, equipment, 
hauling, excavation, removal and disposal of surplus materials, compaction and all 
related and appurtenant work to complete the work in place. 
 
301-6  PERMEABLE BASE 
 Add the following subsection: 
 
301-6.1 General 
 
Permeable bases shall contain a layer of filter fabric between permeable material and 
native material/subbase in accordance with Section 213-5. 
 
301-6.3 Measurement and Payment 
 
Payment for “Permeable Base” shall be considered as included in the unit price bid for 
“Biofiltration Soil Media, Mulch, and Base” and shall include full compensation for 
furnishing all labor, materials, equipment, tools and incidentals necessary including but 
not limited to; permeable base material, filter fabric, washing, placement, compaction, 
removal and disposal of surplus materials, delivery, stockpiling, and all related and 
appurtenant work to complete the work in place. 
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SECTION 302 - ROADWAY SURFACING 
 
302-5  ASPHALT CONCRETE PAVEMENT 
 
302-5.1 General 
  Add the following: 
 
The Contractor shall submit to the Engineer for approval, a paving operation plan which 
identifies the location of all longitudinal joints, transverse joints, the tonnage of asphalt 
concrete placed per day, the number of asphalt distribution trucks utilized per day, the 
location of the asphalt concrete plant, the number of rollers used for compaction, and 
the limits of work for the pavement operations planned for each working day. Paving 
operation plan shall be submitted to the Engineer for approval seven (7) calendar days 
in advance of paving operations. 
 
All asphalt that has been deposited on concrete, manholes, valves, street monument 
covers and other utility covers shall be removed and cleaned after completion of the 
asphalt concrete paving. 
 
302-5.5 Distribution and Spreading 

Is amended as follows: 
 
When atmospheric temperatures are below 70 degrees F, all truck loads shall be 
covered with tarpaulins. Loads shall be covered when loaded at the asphalt plant and 
until the asphalt concrete is transferred directly into the paver’s hopper. 
 
Distribution and spreading for all paving, including skin patches, shall be by means of a 
self-propelled mechanical spreading and finishing machine designed specifically for that 
purpose. The asphalt concrete as delivered shall be deposited directly into the hopper of 
the spreading and finishing machine. The asphalt concrete shall be evenly spread upon 
the subgrade or base to such a depth that, after rolling, it will be of the specified cross 
section and grade of the course being constructed.  
 
Asphalt concrete for roadway patching shall not be piled onto the roadway for use. 
Asphalt patches 8-feet or wider in any dimension shall be placed by a paving machine.  
 
The depositing, distributing, and spreading of the asphalt concrete shall be accomplished 
in a single, continuous operation by means of a self-propelled mechanical spreading and 
finishing machine design specifically for that purpose. The machine shall be equipped 
with a suitable full-width compacting screed capable of being accurately regulated and 
adjusted to distribute a layer of the material to a definite predetermined thickness. When 
paving is of a size or in a location that use of a self-propelled machine is impractical the 
Engineer may waive the self-propelled requirements. 
 
Asphalt paving equipment shall be equipped with automatic screed controls with non-
contacting sonic sensing devices. When placing asphalt concrete, the automatic 
controls shall control the longitudinal grade and transverse slope of the screed. Grade 
and slope references shall be furnished, installed and maintained by the Contractor. 
The longitudinal grade control system shall contain multiple sonic trackers/sensors 
mounted to a beam/ski not less than 20’ long and shall be mounted to the longitudinal 
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direction of the paving equipment. The system shall automatically measure, calculate, 
average and adjust the screed to provide for a smooth asphalt finish profile. 
 
Should the methods and equipment furnished by the Contractor fail to produce a layer 
of asphalt concrete conforming to the requirements, including straightedge tolerance, of 
Section 302-5.6.2 of the Greenbook, the paving operations shall be discontinued and 
the Contractor shall modify his equipment or furnish substitute equipment and all work 
not conforming as specified shall be rejected and replaced at the Contractor’s expense. 
 
Should the automatic screed controls fail to operate properly during any day’s work, the 
Contractor may use manual control of the spreading equipment for the remainder of the 
day; however, the equipment shall be corrected or replaced with alternative 
automatically controlled equipment conforming to the requirements in this Section 
before starting another day’s work. 
 
Asphalt concrete 4-inches thick or greater shall be placed in a minimum of two lifts with 
no lift permitted less than 1-½ inches thick for asphalt concrete containing ½” rock, or 2 
¼” for asphalt concrete containing ¾” rock.  
 
302-5.6 Rolling 
 
302-5.6.2 Density and Smoothness 
 Add the following: 
 
Asphalt concrete not in conformance to Section 302-5.6.2 shall be rejected and repaired 
at the Contractor’s expense as determined by the Engineer and to their satisfaction 
including but not limited to the following: 
 

a) Asphalt Concrete lower than grade: 
 Removal by cold milling to a minimum depth of 1½” or 3 times the 

maximum size aggregate for the full width of the traveled lane unless 
otherwise approved by the Engineer. 

 
b) Asphalt Concrete higher than grade: 
 Shall be milled by profile milling with an extra fine diamond blade milling 

machine in conformance to Section 302-1.4. All costs of field profiling the 
roadway prior to milling shall be made at the Contractor’s expense. All 
profile milling areas shall receive a fog seal after milling work has been 
completed, or when approved by the Engineer; removal by cold milling to 
a minimum depth of 2 inches for the full width of the traveled lane unless 
otherwise approved. 

 
No additional compensation will be made to the Contractor to comply with this section. 
 
302-5.7 Joints 

Delete and replace with the following: 
 

Joints between successive passes shall be vertical and at right angles to the line of the 
improvements. Care shall be exercised in connection with the construction of all joints to 
ensure that the surface of the pavement is true to grade and cross section. 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

189 
 

 
Paving operations shall be planned such that paving will be completed to the full width 
of the roadway with “hot joints” having an internal temperature greater than 225 degrees 
Fahrenheit for each consecutive pass. 
 
When full width paving cannot be feasibly performed and when approved by the 
Engineer, the final longitudinal joint resulting in a “cold joint” shall be placed on the edge 
of the lane lines between opposing traffic only and when approved by the Engineer. 
Upon commencement of paving operations, the Contractor shall apply a tack coat to the 
faces of the “cold joint” in accordance with Section 302-5.4.  
 
302-5.7.1 Longitudinal Joints 
 Add the following subsection: 
 
Longitudinal joints shall be placed on the edge of traveled lane lines and shall not be 
placed such that they lie within the traveled way of vehicular tires. When approved by 
the Engineer, longitudinal joints may be placed at the center of traveled lanes when 
existing conditions prohibit full lane width passes by the paving machine. When placing 
multiple layers of asphalt concrete, longitudinal joints shall be staggered not less than 
12” apart such that a single vertical joint does not run the full depth of the pavement 
section.  
 
302-5.7.2 Transverse Joints 
 Add the following subsection: 
 
When terminating paving operations for the day, the Contractor shall construct 
temporary ramps at all vertical joints which are greater than 1-1/2 inches in height and 
transverse to through traffic. Temporary ramp dimensions and compaction shall be 
approved by the Engineer. Prior to resuming paving operations, the Contractor shall 
remove temporary ramps to provide for a vertical face and a full depth lift joint, and 
apply a tack coat to the faces of the joint in accordance with Section 302-5.4. 
Transverse joints shall not be placed within 250’ of an intersection unless it is the final 
joint to match existing pavement for the final limits of work. 
 
302-5.9 Measurement and Payment 
 Amend as follows: 
 
Unit price bid for all asphalt paving operations shall include full compensation for 
furnishing all labor, materials, tools, equipment, sweeping, preparatory roadway 
surfacing work and all related and appurtenant work. Unit price bid shall also include all 
labor and materials to construct asphalt around manholes, valves, monuments and 
other surface improvements. Contractor shall obtain a one-year price guarantee from 
the asphalt concrete materials plant supplying material for all asphalt concrete work. 
One-year price guarantee period shall begin from the date of bid opening and terminate 
one-year thereafter. 
 
Payment for “Asphalt Concrete (R&R)” shall be measured and paid for on a square 
foot basis and at the compacted thickness as indicated on the Bid Schedule and shall 
include full compensation for furnishing all labor, materials, tools, equipment, cold 
milling, trimming cuts, removal, disposal, preparation, tack coat, asphalt, compaction 
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and all related and all related incidentals required to complete the work in place to 
provide a full removal and replacement of the existing asphalt pavement. 
 
Payment for “Asphalt Concrete Pavement” shall be measured and paid for on a 
square foot basis and at the compacted thickness and type as indicated on the Bid 
Schedule and the Drawings and shall include full compensation for furnishing all labor, 
materials, tools, equipment, cold milling, trimming cuts, removal, disposal, preparation, 
tack coat, asphalt, compaction and all related and all related incidentals required to 
complete the work in place. 
 
302-7  PAVEMENT FABRIC 
 
302-7.2 Placement 
 
302-7.2.1 General 
  Add the following: 
 
The surface on which the pavement fabric is to be placed shall be reasonably free of 
dirt, water, vegetation or other debris. The pavement fabric shall be placed on a 
drainable surface, and any rutting or low spots in the pavement shall be removed by 
milling or by the use of a leveling course as shown on the plans. Cracks exceeding 1/8 
inch (3 mm) in width shall be filled with suitable crack filler. Potholes shall be properly 
repaired as directed by the City. Fillers shall be allowed to cure prior to placement of the 
pavement fabric.  
 
Pavement fabric shall not be placed any further than 750’ in advance of the paving 
machine unless otherwise approved by the Engineer. 
 
302-7.2.3 Laydown 
  Delete the First Paragraph and Replace with the following: 
 
Pavement fabric shall be applied with a self-driven mechanical vehicle. Pavement fabric 
shall not be placed more than 2-inches onto cold planned asphalt concrete unless 
otherwise approved by the Engineer. Public traffic is not permitted over pavement fabric 
unless otherwise approved by the Engineer. 
 
302-7.3 Measurement 
 Delete the Paragraph and replace with the following: 
 
Measurement for “Pavement Fabric” shall be the actual square footage of asphalt 
concrete pavement covered with the pavement fabric material. No additional 
measurement will be made for material used in overlapping of joints. 
 
302-7.4 Payment 
 Delete the Paragraph and replace with the following: 

 
Payment for “Pavement Fabric” shall be measured and paid for on a per square foot 
basis, and shall include full compensation for furnishing all labor, tools, equipment, tack 
coat and incidentals for doing all the work involved in placement of the pavement fabric. 
Payment shall be measured for actual square footage of asphalt covered with the 
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pavement fabric material. Payment shall also include any advance spreading of asphalt 
concrete over the fabric as requested by the City. 
 
Neither the asphalt binder nor the pavement fabric shall be placed when weather 
conditions, in the judgment of the City, are not suitable. Air and pavement temperatures 
shall be sufficient to allow the tack coat to hold the pavement fabric in place. The air 
temperature shall be 50 F (10 C) and rising for placement of the asphalt tack coat.  
 
The Pavement fabric shall be placed onto the tack coat with minimum folds or wrinkles 
and before the tack coat has cooled and lost tackiness. Areas of fabric that has been 
removed and replaced additional tack coat shall be applied as needed to achieve a 
sound bond to the substrate. Damaged Pavement fabric shall be removed and 
replaced, per the manufacturer's recommendations, at the Contractor’s expense with 
the same type of material.  
 
Equipment used to place the asphalt tack coat to install the pavement fabric or to roll 
the Pavement fabric into the tack coat shall be in accordance with the manufacturer's 
recommendations 
 
Overlap of pavement fabric joints shall be sufficient to ensure full closure of the joint, but 
shall not exceed 6 inches (150 mm). Transverse joints shall be lapped in the direction of 
paving to prevent edge pickup by the paver.  
 
Brooming, squeegee or pneumatic rolling shall be used to remove any air bubbles and 
to maximize Pavement fabric contact with the pavement surface and shall be done in 
accordance with the manufacturer's specifications and to the satisfaction of the City. 
Excess tack coat that bleeds through the pavement fabric shall be removed by 
broadcasting asphalt on the pavement fabric interlayer. Broadcasting of asphalt may 
also be used to facilitate movement of equipment during construction, to prevent tearing 
or delaminating of the pavement fabric or to prevent pickup by the paving machine or 
other equipment. No other material, such as asphalt release agents or diesel, shall be 
used for this purpose.  
 
No traffic, except necessary construction traffic or emergency vehicles, shall be driven 
on the pavement fabric unless approved by the Engineer.  
 
Placement of the asphalt overlay shall closely follow placement of the pavement fabric. 
All areas in which the pavement fabric has been placed shall be paved during the same 
day, unless approved otherwise by the Engineer. In the event of rainfall on the 
pavement fabric prior to the placement of the overlay, the pavement fabric shall be 
allowed to dry before the asphalt is placed.  
 
A manufacturer’s representative shall be present, at a minimum, for the first two days of 
installation of the pavement fabric and available thereafter upon request by the City.  
 
Once the pavement fabric has been placed, the Contractor shall place Road Closed 
signs at each entry point to the street along with 6 cones. Traffic shall not be permitted 
on the pavement fabric. 
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302-12 TIRE RUBBER MODIFIED ASPHALT CONCRETE (TRMAC) 
 
302-12.1 General 
  Add the following: 
 
The Contractor shall prepare a paving operation plan in accordance to Section 302-5.1. 
 
302-12.3 Distribution and Spreading 
  Add the following: 
 
When atmospheric temperatures are below 70 degrees F, all truck loads shall be 
covered with tarpaulins. Loads shall be covered when loaded at the plant and until the 
TRMAC is transferred directly into the paver’s hopper. 
 
TRMAC shall be placed and compacted only if the atmospheric temperature is at least 
55 degrees F and the roadway surface temperature is at least 60 degrees F. 
 
All compaction shall be completed before the TRMAC surface temperature reaches 200 
degrees F. 
 
302-12.7 Rock Dust Blotter 
  Add the following: 
 
Rock dust blotter shall be required to avoid tracking. Rock dust blotter shall be removed 
by mechanical sweeping within 48 hours of placement of final paving on all residential 
streets and within 24 hours on all collector/major roads unless otherwise approved. 
Rock dust blotter shall not be placed within 250 feet of any signalized intersection or 
within 250 feet of roadway intersections with stop signs when the posted speed limit is 
30mph or greater unless otherwise approved. During the placement of rock dust blotter, 
storm drain inlets shall be protected to prevent material from entering the storm drain 
system. Once rock dust blotter has been broadcast, “Loose Gravel” signs shall be 
placed in advance of the areas that have rock dust blotter on the roadway. 
 
302-12.8 Measurement 
  Delete and replace with the following: 
 
TRMAC shall be measured by the square foot.  
 
302-12.9 Payment 
  Is amended as follows: 
 
Payment for “TRMAC Rubberized Asphalt Concrete Pavement” shall be measured 
and paid for per square foot at the compacted thickness as noted in the Bid Schedule. 
Unit price bid shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidental necessary including all preparatory roadway surfacing work, 
tack coat, asphalt, compaction, rock dust blotter, sweeping, and all related and all 
related incidentals required to complete the work in place. 
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SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION 
Is amended as follows: 

 
303-1  CONCRETE STRUCTURES 
 
303-1.1 General 
   Add the following: 
 
Concrete inlets to be installed on curves shall contain a radius curb face matching the 
curb radius. Steel inlet face angle shall be shop bend to match the radius shown on the 
drawings. Contractor shall submit steel inlet face angle curve radius for approval prior to 
order and installation. For Type C curb inlets, the curb face shall be curved over the top 
of the grate opening. Inlets requiring a radius curb face that have been constructed 
without radius curb face, shall be removed and replaced at the Contractor’s expense. 
 
Storm drain inlets and catch basins shall include a brass storm drain inlet marker per 
Section 206-7. 
 
Water proofing membrane shall be provided for all concrete and masonry retaining walls 
12-inches in height or higher pursuant to Section 202-3.4.  
 
Pre-cast concrete drain boxes shall have square grates and frames designed to 
withstand H-20 loading. Boxes shall have wall knockouts on four sides and shall have a 
bottom slab. Boxes which do not contain a bottom slab shall have 6 inches of concrete 
placed inside. Contractor shall install pre-cast concrete drain box over a 6 inch depth of 
¾” crushed rock and shall grout the bottom and sides of the box between the box and 
the drain pipe into and/or out of the box as necessary to install the drain pipes to the 
elevations specified on the Plans and to provide positive flow. 
 
303-1.11 Payment 
   Add the following: 
 
Payment for “8” Pour-In-Place Wall” shall be measured and paid for on a linear foot 
basis and shall include all labor, materials, equipment and tools necessary to construct 
the concrete walls include excavation, grading, compaction, reinforcing steel, disposal 
of excess material, forming, connections to drain sleeves, and all related incidentials 
required to complete the work as shown in the drawings.  
 
Payment for “Catch Basin” shall be measured and paid for on an each basis at the 
size and type shown on the Plans and in the Bid Schedule and shall include all labor, 
materials, equipment, tools, removal & disposal of materials necessary to construct the 
catch basin as shown on the plans. Payment shall also include excavation, fill, grading, 
compaction, disposal of excess material, forming, connections to the storm drain, storm 
drain marker and all related incidentals required to complete the work in place.  
 
Payment for “Storm Drain Cleanout” shall be measured and paid for on an each basis 
and shall include all labor, materials, equipment and tools necessary to construct the 
storm drain cleanout as shown on the plans. Payment shall also include excavation, fill, 
grading, compaction, disposal of excess material, forming, connections to the storm 
drain and all related incidentals required to complete the work in place.  
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Payment for “Headwall (Straight, U or Wing Type)” shall be measured and paid for on 
an each basis and shall include all labor, materials, equipment and tools necessary to 
construct the headwall as shown on the plans and in the Bid Schedule. Payment shall 
also include excavation, fill, grading, compaction, disposal of excess material, forming, 
connections to the storm drain, sleeving for fences, and all related incidentals required 
to complete the work in place.  
 
Payment for “Pre-Cast Concrete Drain Box” shall be measured and paid for on an 
each basis at the size specified in the Plans and on the Bid Schedule and shall include 
full compensation for furnishing all labor, materials, equipment, tools, and incidentals 
necessary including but not limited to; removal and disposal of materials necessary to 
install the pre-cast concrete drain box, the connections to the drain pipes including 
concrete grouting between drain pipe and box, 6 inches of ¾” crushed rock underneath 
drain box, filter fabric, and all related items necessary to complete the work in place. 
 
303-1.12 Storm Water Treatment Device 
  Add the following Subsection: 

303-1.12.1 General 
 
Storm Water Treatment Device (SWTD) shall be a hydrodynamic separator unit as 
manufactured by Bioclean Debris Separating Baffle Box (DSBB) Model No. DSBB-11-
34 or approved equivalent. The SWTD shall of an in-line type designed to treat a 
minimum flow rate of 50 cubic feet per second (cfs), and must function with inflow and 
outflow elevations as shown on the drainage Plans; otherwise, Contractor must submit 
re-design of storm drain plan and profile, maintaining a minimum of 0.50% slope on all 
RCP storm drain conduits in the downstream direction. Pipes must be flush with inside 
surface of concrete. All gaps around pipes shall be sealed water tight with a non-shrink 
grout per the manufacturer’s connection detail and shall meet or exceed regional pipe 
connection standards. Pre-Engineered SWTD shall be placed over at least 6 inches of 
gravel base unless otherwise specified. Contractor shall install all risers, manholes and 
hatches with grout to match the finished surface unless otherwise specified. Access 
manholes and hatches shall be a minimum of 36” diameter or 48” x 96”, respectively, 
and shall withstand H20 direct surface loading. 
 
303-1.12.2 Components 
 
The SWTD and all of its components shall be self-contained within a concrete structure 
constructed with a minimum 28-day compressive strength of 5,000 psi, with reinforcing 
steel per ASTM A 615. The SWTD shall be composed of not less than three (3) 
sediment chambers with a total of 1,630 cubic feet of sediment storage capacity or 
more, a screening system designed to capture and store solid debris, and oil skimmer to 
remove free floating hydrocarbons. 
 
303-1.12.2.1 Screening System 
 
Screen frame shall be constructed of 100% stainless steel. All joints and seams shall be 
welded or fastened together with stainless steel hardware. All sides of screen frame 
shall be fixed. The top section of the screen frame shall have one of the following: open 
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top, hinged top section, or track guided sliding top section per the manufacturer’s 
drawings. The bottom section of the basket frame shall be a minimum of 3” above static. 
 
Screens shall be manufactured of 100% louver expanded stainless steel, grade 304. 
The screen shall be capable of capturing and retaining 200% of pollutants greater than 
or equal to 4.7 mm regardless of specific gravity for flows up to the device’s rated 
treatment capacity. Screens shall have openings that face opposite the flow of passing 
storm water to provide continuous shielding and prevent clogging. 
 
303-1.12.2.2 Oil Skimmer 
 
Oil skimmer shall be mounted to the skimmer wall and located between the end of the 
screening system and the outlet pipe. Skimmer wall shall be constructed of concrete 
with a minimum 28-day compressive strength of 5,000 psi, with reinforcing per ASTM A 
615, Grade 60. 
 
Oil skimmer cage shall be constructed of stainless steel frame with flattened expanded 
stainless steel. Housing shall have a hinged top section. Oil skimmer cage shall be 
secured to the skimmer wall with aluminum or stainless steel hardware. 
 
Media filtration boom shall be made up of granulated oil absorbing polymers that have 
been tested in accordance with section 11.2 of ASTM F 716.07 and held within a 
netting. Oil absorbing polymers must absorb 180% of its weight within a 300 second 
contact time, and the physical size of the granules must not increase more than 50% at 
this absorption rate. Filter netting shall be 100% polyester with a number 16 sieve size, 
and strength tested per ASTM D 3787. 
 
303-1.12.2.3 Sediment Chambers 
 
Baffle walls shall be constructed of 5,000 psi strength concrete with reinforcing per 
ASTM A 615, Grade 60. 
 
Turbulence deflectors shall be manufactured of 100% marine grade polyester resin and 
fiberglass strands or stainless steel and be mounted to the concrete baffles with 
stainless steel hardware. The turbulence deflectors should be sized to effectively 
eliminate scouring and re-suspension of previously captured sediments in the sediment 
removal chambers and creates a flow pattern that encourages suspended solids in 
influent flows to settle out and accumulate at the bottom of the SWTD. 
 
All fiberglass deflectors must be coated with a polyester gel coating with ultra violet 
inhibitors incorporated into the coating for maximum ultra violet protection. Fiberglass 
must have a minimum thickness of 3/16”. 
 
303-1.12.3 Performance 
 
303-1.12.3.1 Removal Efficiencies 
 
SWTD shall capture and retain 100% of all trash and debris equal to or greater than 4.7 
mm, and 80% of total suspended solids (TSS) at 150 micron. The SWTD shall not 
release material during flow events greater than the design flow rate. 
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303-1.12.3.2 Hydraulic Capacity 
 
SWTD shall provide a rated hydraulic capacity, which is consistent with governing water 
treatment regulations. The hydraulic capacity must be supported by independent third 
party. 
 
303-1.12.3.3 Storage Capacity 
 
SWTD must have multiple sediment removal chambers for storage of sediments and 
other non-floatable pollutants. The volume of each sediment removal chamber shall be 
called out on the submittal drawings. The SWTD must have an oil skimmer to capture 
hydrocarbons. The skimmer shall be equipped with storm booms capable of capturing 
up to 180% of its weight in oils and grease along with other emulsified and free-floating 
hydrocarbons. 
 
303-1.12.3.4 Pollution Separation 
 
SWTD must be equipped with a screening system capable of capturing and storing solid 
debris such as foliage and litter in a dry state above the static water line. The debris 
captured by the screening system must be stored a minimum of 3.5” above the static 
water line. The screening system must be located directly under the system access 
hatch(es) to allow easy maintenance and removal of captured debris. 
 
303-1.12.4 Submittals 
 
Submittal drawings shall detail the SWTD and all components required and the 
sequence for installation, including: 
 

• System configuration with primary dimensions 
• Interior components 
• Inflow and outflow pipe elevations 
• Inspection and maintenance documentation 

 
303-1.12.5 Payment 
 
Measurement and payment for “Storm Water Treatment Device” shall be measured 
and paid for on a lump sum basis and shall include full compensation for furnishing all 
labor, materials, equipment, tools and incidentals necessary to install the SWTD as 
shown on the Plans and to these Specifications, including but not limited to; pre-
engineered storm water treatment device, delivery and storage of SWTD, excavation, 
compaction, gravel base, backfill, layout, submittals, forming, finishing, reinforcing steel, 
risers and rings, access manhole lids and hatches, filter screens, deflector shield, oil 
skimmer, grout, and all related items necessary to complete the work in place per the 
manufacturer’s recommendations and the details in the Plans. 
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303-4  MASONRY CONSTRUCTION 
 
303-4.1 Concrete Block Masonry 
 
303-4.1.5 Measurement and Payment 
  Delete and replace with the following: 
 
Payment for “Masonry Retaining Wall” and shall be measured and paid for per square 
foot of wall face. Unit price bid shall include all labor, materials, equipment, tools, and 
incidentals necessary including but not limited to: excavation, forming, layout, 
reinforcing steel, concrete, concrete masonry blocks, grouting, waterproofing, sleeves 
for handrails/fencing, backfill, compaction and all related incidentals necessary to 
complete the work in place. 
 
303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY 

INTERSECTIONS, ACCESS RAMPS AND DRIVEWAYS 
 
303-5.1 Requirements 
 
303-5.1.1 General 
 Add the following: 
 
All concrete curbs, curb & gutter, pedestrian ramps, inlets, and concrete cross gutter 
work shall include saw cutting and removal of the existing asphalt pavement 18-inches 
wide. Asphalt concrete shall be replaced to match the existing asphalt concrete 
thickness and shall be not less than 4-inches thick. Asphalt within the 18-inch shall be 
placed in 2-inch lifts and compacted with a compaction rammer “Wacker” until the final 
surface course is placed which shall be compacted with an asphalt roller. Asphalt 
concrete shall be Type B for work in which a final asphalt concrete treatment will be 
placed (i.e. slurry seals, cape seals, asphalt concrete overlays, etc.). Type C2 asphalt 
concrete mix shall be used when no final surface treatment will be placed. The 
Contractor shall protect, repair or replace existing sidewalk underdrains as required 
during concrete sidewalk and/or curb and gutter replacement at his expense, if 
damaged. 
 
All concrete items of work to be replaced shall have the asphalt sawcut 18” from the 
edge of concrete. Asphalt paving within this area shall be 4” thick on residential streets 
and 6” on non-residential streets. 
 
The Contractor shall not imprint or stamp their company name on any concrete work. 
Any sections of concrete that have been imprinted or stamped by the Contractor are 
subject to removal and replacement. Any costs associated with this shall be the 
responsibility of the Contractor. 
 

a) Curbs and Gutters 
 
Concrete for curbs and gutter shall be 560-C-3250. 
 
All curbs & gutters to be replaced which contain a water or sewer stamped 
marking shall be replaced in accordance to the Water Agency Standards “WAS” 
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latest edition. The cost for stamped markings shall be included in the unit price 
bid for “Concrete Curb & Gutter”. 
 
Curb & gutter within 40-feet of a bus stop shall contain (2) #4 reinforcing bars 
within the gutter spaced 6-inches apart.  
 
The Contractor shall repair or replace existing landscaping, irrigation, brick 
pavers or other private improvements adjacent to sections of replaced concrete.  

 
b) Cross Gutters 

 
Concrete for cross gutters shall be 560-C-3250. 
 
Where existing concrete cross gutters are to be replaced, new cross gutters shall 
contain No. 4 reinforcing steel bars placed at 16” on center both ways and shall 
be doweled & epoxy bonded 6” deep into adjacent cross gutters. 

 
c) Sidewalks and Concrete Pathways 

 
All concrete sidewalks and pathways shall receive reinforcing steel, No. 3 placed 
at 16” on center both way.  
 
Sidewalks which meet or adjoin concrete structures, shall contain #4 reinforcing 
steel placed 12” O.C. and epoxy doweled into the structure 3” deep. Reinforcing 
steel shall extend 4-feet from the structure wall into the concrete sidewalk. 

 
d) Pedestrian Ramps 

 
Concrete for pedestrian ramps shall be 560-C-3250. Pedestrian Ramps shall be 
constructed with Truncated Domes per Section 215-1.1 unless otherwise shown 
on the Drawings. Curbs at pedestrian ramps shall be poured separately from the 
pedestrian ramp sidewalks unless otherwise approved.  
 
Monolithic curbs at the back of landing shall be provided at all locations where 
the existing grade behind the back of ramp is higher than the surrounding 
concrete or when required by the City. The ends of the curb shall transition at a 
2:1 slope to the existing sidewalk elevation.  
 
Where pedestrian ramps are shown or specified to be placed at locations which 
contain colored concrete, the pedestrian ramp shall be poured with colored 
concrete to match existing concrete pavement.  
 
Contractor shall obtain the original design radius for all pedestrian ramps located 
at corner from the Engineer to ensure the face of curb is reconstructed to the 
correct radius. 
 
Pedestrian ramps shall include the entire G-2 curb & gutter adjacent to the ramp 
from PCR to PCR (entire curve length). Pedestrian ramps shall be per the 
SDRSD No. G-27 – Type A, unless otherwise noted or approved by the City.  
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The center landing of all pedestrian ramps shall be marked in the field by the City 
Traffic Engineer or their designee prior to placement of the pedestrian ramp. 
Contractor shall coordinate with the City inspector or traffic engineer at least 48 
hours in advance of concrete placement. 
 
All pedestrian ramps shall receive 6x6 inch, 10 gauge, welded wire fabric 
reinforcement. 
 
Accessible Play Area Ramps shall be poured separately from adjacent mow 
curbs and concrete surfaces. Where accessible play area ramps are shown to be 
placed adjacent to colored concrete paving, the accessible play are ramps shall 
be poured with colored concrete to match adjacent concrete pavement. All costs 
associated with the requirements of this specification shall be included in the 
applicable bid items. 
 

e) Driveways 
 
Concrete for driveways shall be 560-C-3250. Driveways which are to be removed 
and replaced in commercial areas shall be 7-1/2” thick. Where existing concrete 
driveways are to be replaced, new driveways shall contain No. 4 reinforcing steel 
bars placed at 16” on center both ways and shall be doweled & epoxy bonded 6” 
deep into adjacent driveways. 
 

f) Concrete Wheel Stops 
 
Concrete wheel stops shall be 6-foot long, precast, 4,000 psi concrete placed in 
the center of parking stall. Each stop shall be reinforced with two #3 reinforcing 
bars, minimum. Corners shall be chamfered as shown in the Drawings. Wheel 
stops shall be securely attached into at-grade concrete and at-grade asphalt 
pavement with not less than two galvanized steel dowels embedded into holes 
cast into the wheel stops. Holes shall be sealed to full depth with mortar. 

 
All costs associated with the above requirements shall be included in applicable bid 
items. All final hot mix asphalt concrete necessary to be replaced due to concrete 
replacement shall be replaced within 5 days of placement of concrete. Temporary cold 
mix shall asphalt concrete shall be used during the 5 day period. 
 
303-5.2 Forms 
 
303-5.2.1  Standard Forms 
 
Concrete work performed without the use of forms shall be rejected. “Neat Pouring” or 
placement of concrete against an existing surface such as asphalt concrete is not 
permitted. Forms for curved concrete shall be not less than 3/4 inches thick unless 
otherwise approved by the Engineer. 
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303-5.4 Joints 
 
303-5.4.1 General 
 Add the following: 
 
Joints between adjoining concrete surfaces or structures shall align together such as 
curb joints and adjacent concrete sidewalks concrete structures and adjoining concrete 
pavement, etc. 
 
303-5.4.2 Expansion Joints 
 Add the following: 
 
Expansion Joints shall be placed not more than 32-feet along concrete walkways, mow 
curbs, other types of concrete structures. Expansion Joints shall be placed between 
concrete walkway and concrete pads for building, shade shelters, pergolas and 
basketball courts. Expansion joints shall contain dowel sleeves per Section 201-2. 
 
303-5.4.3 Weakened Plane Joints 
 Delete subsection (c) “Plastic Control Joint” and add the following: 
 
Weakened plane joints shall be spaced at equal distances whenever possible between 
expansion joints and spaced every 10 feet along mow curbs. Jointing locations shall be 
approvied by the City prior to placement. 
 
303-5.6 Curing 
  Add the following: 
 
During the curing process, steel plates shall be used to provide access across cross 
gutters and driveways for a period of 7 days and shall be included in the applicable bid 
items. 
 
All asphalt areas that are removed to permit construction of concrete related items of 
work shall be backfilled with cold mix the day after forms have been removed. Within 7 
days of cold mix been placed, the cold mix shall be removed and final asphalt placed 
according to Section 303-5.1.1. 
 
303-5.8 Backfilling and Cleanup 
  Add the following: 
 
All backfill behind completed concrete items of work shall be completed within 5 days of 
placement of concrete.  
 
303-5.9 Measurement and Payment 
  Add the following: 
 
Payment for “Concrete Curb & Gutter” shall be measured and paid for on a linear foot 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; saw cutting, removal & disposal of existing 
materials, forming, compaction, adjacent asphalt paving and all related incidentals 
required to complete the work in place. 
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Payment for “Concrete Curb” shall be measured and paid for on a linear foot basis 
and shall include full compensation for furnishing all labor, materials, tools, equipment, 
including but not limited to; saw cutting, removal & disposal of existing materials, 
forming, compaction, adjacent asphalt paving and all related incidentals required to 
complete the work in place. 
 
Payment for “Concrete Gutter” shall be measured and paid for on a linear foot basis 
and shall include full compensation for furnishing all labor, materials, tools, equipment, 
including but not limited to; saw cutting, removal & disposal of existing materials, 
forming, compaction, adjacent asphalt paving and all related incidentals required to 
complete the work in place. 
 
Payment for “Concrete Mow Curb” shall be measured and paid for on a linear foot 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; removal & disposal of existing materials, 
forming, compaction, reinforcing steel, joints and all related incidentals required to 
complete the work in place. 
 
Payment for “Concrete Cross Gutter” shall be measured and paid for on a square foot 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; saw cutting, removal & disposal of materials, 
dowels, forming, compaction, reinforcing steel, adjacent asphalt paving and all related 
incidentals required to complete the work in place as shown. 
 
Payment for “Concrete Sidewalk” shall be measured and paid for on a square foot 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; saw cutting, removal & disposal of existing 
materials, forming, reinforcing steel, compaction, joints, and all related incidentals 
required to complete the work in place. Payment shall also include the repair or 
replacement of landscaping, irrigation, brick pavers or other private improvements 
adjacent to areas of work. 
 
Payment for “Concrete Pathway” or “Concrete” shall be measured and paid for on a 
square foot basis at the thickness specified and shall include full compensation for 
furnishing all labor, materials, tools, equipment, including but not limited to; saw cutting, 
removal & disposal of existing materials, forming, reinforcing steel, compaction, joints, 
and all related incidentals required to complete the work in place. Payment shall also 
include the repair or replacement of landscaping, irrigation, brick pavers or other private 
improvements adjacent to areas of work. 
 
Payment for “Concrete Basketball Court” shall be measured and paid for on a square 
foot basis and shall include full compensation for furnishing all labor, materials, 
equipment, tools and incidentals necessary including but not limited to; excavation, 
forming, concrete, reinforcing steel, sawcutting, compaction, surfacing paint and sealer, 
and all related items necessary to complete the work in place per the manufacturer’s 
recommendations and the details in the Drawings. 
 
Payment for “Concrete Curb Ramp” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, tools, equipment, 
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including but not limited to; saw cutting, removal & disposal of materials from PCR to 
PCR, forming, compaction, welded wire fabric, adjacent asphalt paving, truncated 
domes, curbs and all related incidentals required to complete the work in place. 
Payment shall also include the adjustment of existing boxes, repair or replacement of 
landscaping, irrigation, brick pavers or other private improvements adjacent to the work. 
 
Payment for “Accessible Play Area Ramp” shall be measured and paid for on an each 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; saw cutting, removal & disposal of materials, 
forming, compaction, reinforcing steel, and all related incidentals required to complete 
the work in place. 
 
Payment for “Concrete Driveway” shall be measured and paid for on a square foot 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; saw cutting, removal & disposal of materials, 
dowels, forming, compaction, adjacent asphalt paving and all related incidentals 
required to complete the work in place. The unit price shall also include the depressed 
curb and gutter as shown in the SDRSD’s.  
 
Payment for “Concrete Brow Ditch” shall be measured and paid for on a linear foot 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; saw cutting, removal & disposal of materials, 
dowels, backfill, forming, compaction and all related incidentals required to complete the 
work in place as shown on the SDRSD. 
 
Payment for “Concrete Wheel Stop” shall be measured and paid for on an each basis 
per concrete wheel stop and shall include full compensation for furnishing all labor, 
materials, tools, equipment, including but not limited to; precast concrete wheel stop, 
drilling, steel dowels, surface preparation, mortar, epoxy, and all related incidentals 
required to complete the work in place. 
 
303-6  STAMPED CONCRETE 
 
303-6.1 General 
  Add the following: 
 
When specified, colored and stamped concrete shall also conform to Section 303-7 
using Method B. 
 
303-7  COLORED CONCRETE 
 
303-7.1 General 
  Add the following: 
 
Colored concrete shall be produced by Method B. 
 
303-7.2 Method A (Dry Shake) 
  Delete this section and replace with the following: 
 
Method A (Dry Shake) is not permitted. 
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303-7.5 Test Panel 
  Add the following subsection: 
 
The test section shall be a minimum of 25 square feet. Contractor shall be responsible 
to remove and dispose of the test section. 
 
Test panel for approval by the Engineer not less than 5 days prior to the scheduled 
placement of colored concrete. Test panel will be reviewed to verify the concrete color 
to match surrounding colored concrete. Contractor shall remove and dispose of test 
panel once reviewed by the Engineer. 
 
303-7.6 Measurement and Payment 
  Add the following subsection: 
 
Payment for “Colored Concrete” shall be measured and paid for on a square foot 
basis at the thickness specified and shall include full compensation for furnishing all 
labor, materials, equipment, tools and incidentals necessary including but not limited to; 
removal & disposal of existing materials, saw cutting, compaction, forming, reinforcing 
steel, rebar dowels, joints, test panels, colored concrete, and all related incidentals 
required to complete the work in place. 
 
Payment for “Colored Stamped Concrete” shall be measured and paid for on a 
square foot basis at the thickness specified and shall include full compensation for 
furnishing all labor, materials, equipment, tools and incidentals necessary including but 
not limited to; removal & disposal of existing materials, saw cutting, compaction, 
forming, reinforcing steel, rebar dowels, stamping forms, test panels, colored concrete, 
stamp application, and all related incidentals required to complete the work in place. 
 
303-9  EXPOSED AGGREGATE CONCRETE 
  Add the following subsection: 
 
303-9.1 General 
 
Exposed aggregate concrete shall be 4” thick placed in full depth pours with integral 
color as shown on the drawings or specified herein. 
 
303-9.2 Concrete Material 
 
Exposed aggregate concrete shall be 3/8” aggregate, 3,250 psi with integral color and 
manufactured at a central mix plant. Color shall be Davis Colors: “San Diego Buff” or 
approved equal. Contractor shall submit sample of rock aggregate from central mix 
plant for approval prior to placement of test panels. 
 
303-9.3 Test Panel 
 
The test section shall be a minimum of 25 square feet. Contractor shall be responsible 
to remove and dispose of the test section. 
 
Test panel for approval by the Engineer not less than 5 days prior to the scheduled 
placement of exposed aggregate concrete. Test panel will be reviewed to verify the 
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concrete color, the exposed aggregate rock surface color, and exposed finish. 
Contractor shall remove and dispose of test panel once reviewed by the Engineer. 
 
303-9.4 Reinforcement 
 
Exposed aggregated concrete shall contain No. 3 reinforcing steel reinforcement placed 
at 16” on center both ways.  
 
Where exposed aggregated concrete is to be placed adjacent to colored concrete, or as 
part of a meandering concrete sidewalk, #4 reinforcement dowels, 2’ long, embedded 
not less than 6”, shall be placed every 18” O.C. along the longitudinal length of exposed 
aggregate concrete. 
 
303-9.5 Placement 
 
Contractor shall place a spray applied, film forming top surface retarder over concrete 
surface after initial screeding has been completed, all surface bleed water has 
evaporated, leaving a firm, yet uncured concrete surface. Contractor shall select an 
appropriate concrete retarding agent appropriate for the size of exposed aggregate and 
finish specified for this work. Surface course shall be washed free of fine particles such 
that a maximum of 1/3 of the rock aggregate diameter is exposed. Use of power 
washers/pressure washers is not permitted unless otherwise approved by the Engineer. 
 
303-9.6 Joints 
 
Weakened-plane joints shall be placed as shown on the plans to a depth to not less 
than 1/4" of the concrete thickness or a minimum of 1-1/2 inches. Expansion joints shall 
be placed in equal lengths not exceeding 32’ to match spacing of weakened plane 
joints. Joints shall be placed whenever possible to match curb joints or existing joints as 
approved by the Engineer. Contractor shall obtain approval of joint layout prior to the 
placement of the pervious concrete. 
 
303-9.7 Measurement and Payment 
 
Payment for “Exposed Aggregate Colored Concrete” shall be measured and paid for 
on a square foot basis at the thickness specified and shall include full compensation for 
furnishing all labor, materials, tools, equipment, including but not limited to; test panels, 
integral color earthwork, compaction, form working, reinforcing steel, joints, finishing, 
and all related incidentals required to complete the work in place. 
 
303-10 DECORATIVE CONCRETE ENGRAVING 
  Add the following subsection: 
 
303-10.1 General 
 
Decorative concrete engraving shall be placed to the locations, letter size, font as 
shown on the drawings. Concrete shall be engraved to a depth of 1/8” deep unless 
otherwise shown.  
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Concrete engraving subcontractor and concrete contractor shall coordinate all work 
requiring engraving including any necessary concrete colors, finishing, and seeding 
work. Any concrete which is damaged as a result of the work shall be gounds from 
removal and replacement. Damages shall be defined as any chipping along engraved 
letter boarders, cracking of concrete, or scratching and scoring deeper than 1/32” thick. 
 
303-9.3 Test Panel 
 
Contractor shall prepare a test panel containing at lest 4 letters for review and approval 
by City prior to engraving of site concrete. Test panel shall be constructed with the color 
and finish specified for the decorative concrete engraving. 
 
303-10.2 Payment 
 
Payment for “Decorative Concrete Engraving” shall be included in the lump sum bid 
price for and shall include all labor, materials, equipment, tools and incidential 
necessary to complete the work including test panels, and any required templates and 
disposal of concrete material removed during the engraving process. 
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SECTION 304 - METAL FABRICATION AND CONSTRUCTION 
Is amended as follows: 

 
304-3  CHAIN LINK FENCE 
 
304-3.2 Fence Construction 
  Add the following: 
 
Chain link fencing shall be constructed in accordance with regional standard drawings 
M-6 and to the height shown on the plans or bid schedule. Fence shall contain top and 
bottom rails. 
 
304-3.3 Installation of Gates 
  Add the following: 
 
Gates shall be 42” in height and the width as shown in the Drawings and shall be 
constructed in accordance with SDRSD M-5. 
 
Chain link gate shall contain locking butterfly type latch hardware and locking post and 
shall be vinyl coated black 
 
304-3.4 Measurement and Payment 
  Delete and replace with the following: 
 
Payment for “Chain Link Fence” shall be measured and paid for on a per linear foot 
basis shall be measured parallel to the ground along the line of the completed fence. 
Payment shall include all labor, material, equipment, tools and incidentals necessary 
including but not limited to; clearing the line and grade for the fence, disposal of 
material, excavation, removal of existing chain link fence and concrete footings, vinyl 
coating, connections to existing fences and/or structures and all related incidentals 
required to complete the work in place. 
 
Payment for “Chain Link Gate” shall be measured and paid for on an each basis. 
Payment shall include all labor, material, equipment, tools and incidentals necessary 
including but not limited to; clearing the line and grade for the gate, disposal of material, 
excavation, vinyl coating, connections to existing fences and/or bridge barrier walls and 
all related incidentals necessary to complete the work in place. 
 
304-5  STEEL PIPE AND TUBE CONSTRUCTION 
 Add the following subsection: 
 
304-5.1 General 
 
Structural steel, rivets, bolts, pins, and anchor bolts shall conform to Section 206 with 
the following modifications. Steel bolts shall conform to ASTM A307. Steel pipe shall 
conform to ASTM A36. Steel tubing shall conform to ASTM A501. All steel pipe, tubing 
and hardware shall be galvanized unless otherwise shown. 
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304-5.2 Removable Steel Bollard 
 
Steel bollards shall be the size and dimensions as shown on the plans. Bollards and 
sleeves shall be fabricated from Schedule 40 galvanized steel pipe. Bollards shall 
contain a ¼” thick steel plate welded to the top. Bollards shall contain (2) 3” tall yellow 
reflective tape bands.  
 
304-5.3 Permanent Steel Bollard 
 
Steel bollards shall be the size and dimensions as shown on the plans. Bollards and 
sleeves shall be fabricated from Schedule 40 galvanized steel pipe. Bollards shall 
contain a ¼” thick steel plate welded to the top. Bollards shall contain (2) 3” tall yellow 
reflective tape bands. Permanent bollards shall be filled with concrete and the top shall 
be rounded and smooth. Concrete footing shall be 18” diameter and 18” in depth. 
 
304-5.4 Pipe Gate   
 
Pipe gate shall be constructed to the size and dimensions shown on the plans. All 
welded steel sections shall be ground smooth with no protrusions. Pipe gates shall 
contain (2) zerk fittings at the top and bottom of each pipe gate post. Zerk fittings shall 
be threaded type not less than ½” diameter and contain a protective steel pipe sleeve 
around the zerk fitting for protection. Pipe sleeve shall provide at least ¼” space 
between inner pipe wall and zerk fitting. Pipe gate shall be greased with a synthetic 
grease containing a high resistance to corrosion, rust and water washout. 
 
Pipe gate post shall contain a steel pipe collar not less than ½” thick to allow swing gate 
to rest securely without rocking. Pipe gates shall contain a pipe gate catch post for the 
open position  
 
Pipe gates shall contain not less than (2) Type 4, N-2(CA) “Object Marker” signs, sized 
18” x 18”. Sign shall be mounted to pipe gates with banded brackets with stainless steel 
strapping and vandal resistant hardware. 
 
304-5.5 Measurement and Payment 
 
Payment for “Removable Bollard” shall be measured and paid for on a per each basis 
and shall include all labor, materials, equipment, tools, and incidentals necessary to 
perform the work including but not limited to; preparation of shop drawings, excavation, 
concrete footings, steel fabrication, steel sleeves, reflective markers, locking hasps, 
concrete, painting and all related incidentals required to complete the work in place and 
in accordance with SDRSD M-16.  
 
Payment for “Pipe Gate” shall be measured and paid for on a per each basis and shall 
include all labor, materials, equipment, tools, and incidentals necessary to perform the 
work including but not limited to; preparation of shop drawings, excavation, concrete 
footings, steel fabrication, steel sleeve, zerk fittings, grease, reflective markers, signs, 
locking plates and all related incidentals required to complete the work in place. 
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304-6  PEDESTRIAN PROTECTIVE RAILING 
  Add the following subsection: 
 
301-6.1 General 
 
Pedestrian protective railing shall be manufactured in accordance to Section 206-10, 
“Weathering Steel Railings and Structures” and to the size, shape and dimensions 
shown on the drawings. Contractor shall submit shop drawings to the City for review 
prior to fabrication of railings. Upon completion of the railing fabrication, the railing shall 
be pre-weathered such that the railing has a rich deep colored patina. Any pre-
weathering coating or accelerant used shall be submitted to the City for approval prior to 
application. 
 
304-6.2 Measurement and Payment 
 
Payment for “Pedestrian Protective Railing” shall be measured and paid for on a 
linear foot basis and shall include all labor, materials, equipment, tools, and incidentals 
necessary to perform the work including but not limited to; preparation of shop 
drawings, steel fabrication, field welding, pre-weathering, shipping and all related 
incidentals required to complete the work in place. 
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SECTION 305 - PILE DRIVING AND TIMBER CONSTRUCTION 
 
305-2  TIMBER STRUCTURES AND TIMBER CONSTRUCTION 
  
305-2.1 General 
   Add the following: 
 
The Contractor shall rotate all lodge pole rails 180 degrees 14 days after installation to 
prevent sagging from high moisture content in lodge pole rails. The Contractor shall field 
walk all installed rails 90 days after installation and rotate any remaining sagging rails 
180 degrees to further prevent long term settlement. 
 
305-2.6 Measurement and Payment 
 Add the following: 
 
Payment for “Lodge Pole Fencing” shall be measured and paid for on a per linear foot 
basis and shall include all labor, materials, equipment, tools, and incidentals necessary 
to perform the work including but not limited to; excavation, concrete footings, lodge 
pole posts, lodge pole rails, and necessary rail/post field doweling, adjustment/rotation 
of rails and all related incidentals required to complete the work in place. 
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SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 
 
306-7  PREFABRICATED GRAVITY PIPE 
 
306-7.7 Plastic Sewer and Drainage Pipe 
   
306-7.7.1 General 
  Add the following: 
 
Sewer pipe shall be installed with a tracer wire in accordance to Section 209-7 and 
terminate into sewer cleanout boxes. 
 
306-8  PREFABRICATED PRESSURE PIPE 
 
306-8.1 General 
  Add the following: 
 
PVC waterline and recycled waterline installation shall be in accordance to the Water 
Agencies’ Standard Drawings WP-02 and WP-01. Padre Dam Municipal Water District 
(District) to connect to existing potable water main and recycled water main in Carlton 
Hills Blvd and install new tee, gate valve, and water meters at the locations shown on 
the Plans. Contractor to tie into District installed water meters and install or relocate 
backflow prevention devices per WF-05/WR-01 and new PVC (for new fire service) or 
copper (for modified potable service) mainline as shown on the drawings. 
 
Copper waterline installation shall be in accordance to the Water Agencies’ Standard 
Drawings WP-01 and WP-02. Contractor to connect to District installed meter and install 
the potable water system as shown on the plans. 
 
Recycled water irrigation, including but not limited to; pipes, valves, and backflow 
prevention device shall be constructed as shown on the Plans and as specified in Part 8 
of these Specifications. 
 
303-8.8 Valves, Hydrants, and Appurtenances 
 
303-8.8.1 General 
  Add the following: 
 
Gate valves shall be installed in accordance to Water Agencies’ Standard Drawing WV-
01. 
 
Fire Hydrant Assembly shall be installed in accordance to Water Agencies’ Standard 
Drawings WF-01, WF-02, and WF-04. Hydrant to contain (2) 2.5” and (1) 4” outlet port. 
 
Fire Service backflow prevention device shall be installed in accordance to WF-05 and 
include a stainless steel security enclosure. Enclosure shall be hinging, locking, and 
include stainless steel hardware. All backflow piping and hardware shall be primed and 
painted with (2) coats of commercial grade exterior epoxy paint. Backflow prevention 
device shall be tested by a Certified Backflow prevention tester with test results 
provided to the Padre Dam Municipal Water District. 
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Relocated potable backflow prevention device shall be installed in accordance to WR-
01 and include a security enclosure. The enclosure shall be hinging, locking, and 
stainless steel with stainless steel hardware. If the existing backflow prevention device 
does not have an enclosure that meets this specification, the Contractor shall install 
one. Relocated backflow prevention device shall be installed on new concrete pad at 
the location shown in the plans, and the existing concrete pad shall be removed. All 
backflow hardware shall be primed and painted with (2) coats of commercial grade 
exterior rated blue epoxy paint. Backflow prevention device shall be tested by a 
Certified Backflow prevention tester with test results provided to the Padre Dam 
Municipal Water District. 
 
303-8.8.3 Thrust Blocks 
  Add the following: 
 
Concrete thrust and anchor blocks shall be installed at each pipe bend to the size 
shown on the Plans and in accordance with the Water Agencies’ Standards Drawing 
WT-01 and Water Agencies’ Standards Design Guidelines. Thrust blocks shall be 
centered on the fitting in such a way that the bearing area is exactly opposite the 
resultant direction of thrust. Thrust and anchor blocks shall be poured against wetted, 
undisturbed soil. 
 
306-12 BACKFILL 
 
306-12.4 Jetted Trench Backfill 
   Delete this subsection and replace with the following: 
 
Jetted trench backfill will not be permitted. 
 
306-15 PAYMENT 
 
306-15.10 Basis of Payment for Open Trench Installations 

Add the following subsection: 
 
Payment for “RCP” shall be measured and paid for on a linear foot basis and size 
noted in the bid schedule. Payment shall include all labor, material, equipment, tools 
and incidentals necessary including but not limited to; saw cutting, excavation, removal 
and disposal of all material including existing storm drain pipe, bedding material per 
SDRSD D-60, backfill, compaction and mortar for all pipe joints, connection to curb 
inlets, supporting of existing utilities using an I-beam and thick nylon straps or other 
accepted methods per the utility companies and the installation of the storm drain pipes. 
Minimum trench width shall be as specified in SDRSD D-60. All required shoring, 
permitting, and Engineering for excavations in excess of 5’ shall be included in the unit 
price bid for applicable bid items. Unit price bid shall include all costs associated with 
bypassing storm drain flow, if required, during the work. 
 
Payment for “PVC Water Line” shall be measured and paid for on an linear foot basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals including but not limited to; excavation, pipe bedding, pipe zone granular 
backfill, connection to District installed gate valve, PVC pipe, pipe fittings, hardware 
placing and joining pipe, tracer wire, identification tape, backfilling, compaction, flushing, 
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testing, and all related and appurtenant work in compliance with Water Agency 
Standards complete and in place. 
 
Payment for “PVC Sewer Line” shall be measured and paid for on an linear foot basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals including but not limited to; excavation, pipe bedding, pipe zone granular 
backfill, connection to existing PVC sewer pipe, pipe fittings, hardware placing and 
joining pipe, tracer wire, identification tape, backfilling, compaction, flushing, testing, and 
all related and appurtenant work in compliance with Water Agency Standards complete 
and in place. 
 
Payment for “PVC Drain Pipe” shall be measured and paid for on an linear foot basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals including but not limited to; excavation, pipe bedding, pipe zone granular 
backfill, connection to existing PVC drain pipe, pipe fittings, sleeves, hardware placing 
and joining pipe, tracer wire, identification tape, backfilling, compaction, flushing, testing, 
and all related and appurtenant work in compliance with Water Agency Standards 
complete and in place. 
 
Payment for “Copper Water Line” shall be measured and paid for on an linear foot 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals including but not limited to; excavation, pipe bedding, pipe zone 
granular backfill, connection to District installed water meter, copper pipe, pipe fittings, 
hardware placing and joining pipe, tracer wire, identification tape, backfilling 
compaction, flushing, testing, and all related and appurtenant work in compliance with 
Water Agencies’ Standards complete and in place. 
 
Payment for “Gate Valve” shall be measured and paid for on an each basis and shall 
include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals including but not limited to; excavation, connection to PVC pipe, gate valve, 
fittings, gate valve can, hardware, backfilling, compaction, testing, and all related and 
appurtenant work in compliance with Water Agencies’ Standards complete and in place. 
 
Payment for “Fire Hydrant Assembly” shall be measured and paid for on an each 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals including but not limited to; excavation, pipe bedding, pipe zone 
granular backfill, PVC pipe, pipe fittings, hardware, placing and joining pipe, hydrant, 
gate valves, gate well, tracer wire, tracer wire port, thrust blocks, identification tape, 
hydrant painting, concrete pad, (4) protection bollards, backfilling, compaction, and all 
related and appurtenant work complete and in place. 
 
Payment for “Backflow Prevention Device” and “Relocate Backflow Prevention 
Device” shall be measured and paid for on an each basis and shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals 
including but not limited to; backflow prevention device, enclosure, concrete pad, valves 
hardware, fittings, piping, identification tape, painting, backflow testing, and all related 
and appurtenant work complete and in place. 
 
Payment for “Thrust/Anchor Block” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
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and incidentals including but not limited to; concrete, excavation, removal and disposal 
of excess materials, layout and placement of concrete thrust/anchor block, and all 
related and appurtenant work complete and in place. 
 
Payment for “Sewer Cleanout” shall be measured and paid for on an each basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals including but not limited to; precast concrete boxes, traffic rated lids, sewer 
pipe, caps, and fittings, adjustment to finish grade and all related and appurtenant work 
complete and in place. 
 
306-16 SUB-SURFACE DRAINS (FRENCH DRAIN) 
 Add the following section: 
 
306-16.1 General 
 
Subsurface drains shall be constructed by means of placement of a solid wall perforated 
pipe or PVC drain pipe with gravel backfill containing filter fabric around the entire pipe and 
gravel backfill. Subsurface pipe size shall be shown on the drawings and or as noted on 
the bid schedule. Subsurface trench width shall be not less than 3 times the diameter of 
the subsurface pipe unless otherwise shown on the drawings. Subsurface drains shall 
contain not less than 2 feet of gravel placed above the top of pipe unless otherwise shown. 
 
Subsurface drain pipe shall be 2-hole perforated PVC pipe per Section 207-5.  
 
Filter fabric shall conform to Section 213-5 “Filter Fabric” and placed in accordance to 
Section 300-8 “Geotextiles for Drainage”. 
 
Gravel shall be ¾” crushed rock in accordance to Section 200-1.2 “Crushed Rock and 
Rock Dust” and shall be clean washed gravel free of any silts, fines or organic materials. 
 
Subsurface drains shall be placed with a minimum slope of 1% or to the grades shown on 
the plans. Subsurface drain pipe shall be placed with holes facing downward to bottom of 
trench. Surface drains, catch basins and existing drain pipes shall not be connected to 
subsurface drains.  
 
306-16.2 Measurement and Payment 
 
Payment for “PVC Perforated Drain Pipe” shall be measured and paid for on a per linear 
foot basis at the size listed in the Plans and on the Bid Schedule. Payment shall include 
full compensation for all labor, materials, equipment tools, and incidentals including but not 
limited to; excavation, removal and disposal of excess material, filter fabric, primer, glue, 
subsurface drain pipe, fittings, gravel backfill, trench backfill, compaction and connection to 
existing drainage systems or pipe outlets and all related incidentals necessary to 
complete the work. 
 
Payment for “PVC Drain Pipe” shall be measured and paid for on a linear foot basis at 
the size listed in the Plans and on the Bid Schedule and shall include full compensation 
for furnishing all labor, materials, equipment, tools and incidentals necessary including 
but not limited to; excavation, removal and disposal of excess material, filter fabric, 
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primer, glue, bedding material, fittings, backfill, compaction, Sch 40 PVC sleeve, and all 
related items necessary to complete the work in place per the details in the Plans. 
 
Payment for “Subdrain Cleanout” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals necessary including but not limited to; all PVC pipe, fittings, adapters, 
plugs, concrete ring, excavation, backfill, layout, forming, primer, glue, and all related 
items necessary to complete the work in place per the details in the Plans. 
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SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT 
MARKINGS, AND PAVEMENT MARKERS 

 
314-1  GENERAL 
 Add the following: 
 
Final striping shall be placed at the last 15 working days of the contract to reduce 
damages by construction activities. 
 
314-2  REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT 

MARKINGS 
 
314-2.1  General 
  Delete and add the following: 
  
The Contractor shall remove existing traffic striping, pavement markings, pavement 
markers, and curb markings by wet or dry sandblasting or by metal bead blasting. Water 
blasting may be used if Contractor can demonstrate that the method does not damage 
the pavement, its operations can be completed in compliance with storm water 
regulations and is further approved by the Engineer. Water blasting is not permitted for 
use on gap-graded, open-graded or rubberized asphalt pavements. The Contractor may 
use a mechanical orbital grinder on thermoplastic or thick paint striping only when 
approved by the Engineer. Contractor shall take special care not to damage the 
pavement during the striping removal operations. 
 
The Contractor shall be responsible to identify all locations and limits of striping prior to 
striping removal. 
 
All adhesives for pavement markers shall be removed flush to the finish surface of the 
roadway surface. 
 
Conflicting striping including pavement markings and pavement markers shall be 
removed before the application of temporary or permanent striping, markings, markers 
and/or curb markings. 
 
Temporary pavement markers, “Temporary Tabs”, shall be placed for all crosswalks, 
stop bars and lane lines. 
 
314-2.2  Measurement 
  Delete and add the following: 
 
Removal of traffic striping and pavement markings and curb markings will be measured 
and paid for on a lump sum basis.  
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314-4  APPLICATION OF TRAFFIC STRIPING AND CURB AND PAVEMENT 
MARKINGS 

 
314-4.2 Control of Alignment and Layout 
 
314-4.2.1  General 
   Add the following: 
 
New traffic striping and marking layout shall be approved by the City Traffic Engineer or 
designee prior to installation of striping.  
 
Striping shall not be placed on valve covers, manhole or other at-grade utility covers. 
 
314-4.2.2 Payment 
  Add the following: 
 
All layout costs associated with striping shall be included in the unit price bid for 
“Striping”. 
 
314-4.3  Painted Traffic Striping and Curb and Pavement Markings 
 
314-4.3.6 Measurement 
   Delete this section 
 
314-4.3.7  Payment 
    Delete and replace with the following: 
 
The unit price bid shall include surface preparation, alignment, application, labor, 
materials, equipment and incidentals as specified in these specifications. Payment for 
traffic striping in paint shall be included in the unit price bid for “Striping”. 
 
314-4.4  Thermoplastic Traffic Striping and Pavement Markings 
 
314-4.4.4  Application 
  
  Delete the third paragraph and replace with the following: 
 
Unless otherwise specified in the special provisions, thermoplastic material for traffic 
striping shall be applied at a minimum thickness of 60 mils for extruded and 40 mils for 
sprayable thermoplastics. Thermoplastic material for pavement markings shall be 
applied at a thickness of 100 to 150 mils. The Engineer will take several sample 
measurements at random locations throughout the project. If any of the locations do not 
meet the minimum thickness requirement, the Engineer may reject any or all of the 
striping and require the Contractor to restripe any or all the striping again at the 
Contractor’s expense.  
 
314-4.4.5  Measurement 
   Delete this section 
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314-4.4.6  Payment 
   Delete and replace with the following: 
 
Payment for “Striping” shall be measured and paid for on a lump sum basis and shall 
include full compensation for furnishing all labor, materials, tools, equipment, including 
but not limited to; preparation of existing surfaces (unless otherwise directed by the 
Engineer), alignment, application, all labor, materials, equipment and all related 
incidentals necessary to complete the work.  
 
Payment for “Basketball Court Striping” shall be measured and paid for on a lump 
sum basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; preparation of court surfacing, alignment, layout, 
application, all labor, materials, equipment and all related incidentals necessary to 
complete the work. 
 
Payment for “Handicap Parking Stall Striping and Signing” shall be measured and 
paid for on a lump sum basis and shall include full compensation for furnishing all labor, 
materials, equipment, tools and incidentals necessary including but not limited to; 
surface preparation, layout, application, stenciling, paint, curb paint, handicap sign 
panel, post, foundation, post cap, markings, and all related items necessary to complete 
the work in place per SDRSD M-27A and the details in the Drawings. 
 
314-5   PAVEMENT MARKERS 
 
314-5.6 Measurement 
  Delete and replace with the following: 
 
Retroreflective and non-retroreflective pavement markers will be measured on a lump 
sum basis. 
 
314-5.7 Payment 
  Delete and add the following: 
 
Payment for all pavement markers shall be included in the unit price bid for “Striping”. 
 
314-6  TEMPORARY STRIPING AND MARKERS 
  Add the following section: 
 
314-6.1 General 
 
Temporary markers, “Temporary Tabs”, shall be placed and maintained by the 
Contractor for all striping, including stop bars, and crosswalks for the entire period from 
which striping is removed until the final placement of striping. Temporary markers shall 
contain 2-way clear retroreflective for all yellow striping lines and one-way clear 
retroreflective markers for all white striping lines. Temporary markers shall be removed 
prior to the placement of asphalt paving and surface seals and upon final completion of 
all striping. 
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314-6.2 Measurement and Payment 
 
Payment for Temporary Striping and Markers shall be included in the applicable bid 
items of work which require the placement of temporary striping and markers prior to the 
placement of final striping. 
 
314-7  TRAFFIC SIGNS 
  Add the following section: 
 
314-7.1 General 
 
Traffic Signs shall be installed on Break-Away Post Per SDRSD M-45. 
 
314-7.2 Measurement and Payment  
 
Payment for “Place Roadway Sign” shall be measured and paid for on a per each 
basis and shall include full compensation for furnishing all labor, materials, tools, 
equipment, including but not limited to; Telespar post, post cap, diamond grade sign 
and all related and appurtenant work in accordance with SDRSD M-45 and no 
additional compensation will be made therefore. 
 
Payment for handicap parking signage shall be considered as included in the unit price 
bid for Handicap Parking Stall Striping and Signing” and no separate payment will 
be made therefore. 
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SECTION 315 – SITE FURNISHINGS 
Add the following section: 

 
315-1  GENERAL 
 
The Contractor shall furnish and install all site furnishing items in accordance to the 
manufacturer’s requirements unless otherwise specified in Section 215 or herein and to 
the locations shown on the Drawings or as directed by the City. 
 
315-2  MEASUREMENT AND PAYMENT 
 
315-2.1 Bike Rack 
 
Payment for “Bike Rack” shall be measured and paid for on an each basis and shall 
include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; bike rack, mounting hardware, 
concrete pad in the shape and dimensions shown on the Drawings, reinforcing steel, 
anchor bolts, installation of the bike rack, and all related items necessary to complete 
the work in place per the manufacturer’s recommendations. 
 
315-2.2 Picnic Table 
 
Payment for “Picnic Table” shall be measured and paid for on an each basis at the 
size and type listed in the Plans and on the Bid Schedule and shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals 
necessary including but not limited to; picnic table, installation of picnic table, concrete 
pad, anchor bolts, and all related items necessary to complete the work in place per the 
manufacturer’s recommendations and the details in the Drawings. 
 
315-2.3 Park Bench 
 
Payment for “Park Bench” shall be measured and paid for on an each basis and shall 
include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; park bench, installation of park bench, 
mounting hardware, concrete pad, reinforcing steel, anchor bolts, and all related items 
necessary to complete the work in place per the manufacturer’s recommendations and 
the details in the Drawings. 
 
315-2.4 Trash Receptacle 
 
Payment for “Trash Receptacle” shall be measured and paid for on an each basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; trash receptacle, installation of trash 
receptacle, mounting hardware, concrete pad, reinforcing steel, anchor bolts and all 
related items necessary to complete the work in place per the manufacturer’s 
recommendations an the details in the Drawings. 
 
315-2.5 Pet Waste Station 
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Payment for “Pet Waste Station” shall be measured and paid for on an each basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; pet waste station, installation of pet 
waste station, station signage, (3) waste bag rolls per station, mounting post, mounting 
hardware, concrete foundation, and all related items necessary to complete the work in 
place per the manufacturer’s recommendations and the details in the Drawings. 
 
315-2.6 Interpretive Signage 
 
Payment for “Interpretive Sign” shall be measured and paid for on an each basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; Corten steel frames and bases, high 
pressure laminate signs, protective Lexan sheet, installation of interpretive sign, 
mounting hardware, concrete foundations, reinforcing steel, and all related items 
necessary to complete the work in place per the manufacturer’s recommendations and 
the details in the Drawings. 
 
315-2.7 Bike Repair Station 
 
Payment for “Bike Repair Station” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals necessary including but not limited to; bike repair station, air pump kit, 
pump stop, concrete foundation, reinforcing steel, mounting hardware, and all related 
items necessary to complete the work in place per the manufacturer’s 
recommendations. 
 
315-2.8 Drinking Fountain 
 
Payment for “Drinking Fountain” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals necessary including but not limited to; drinking fountain, installation of 
drinking fountain, mounting hardware, potable water piping, valves, valve boxes, 
drainage pipes, drain box, meter box, drain pipe, perforated pipe, filter fabric, gravel 
sump, gravel, concrete foundation to the size and shape shown in the Plans, reinforcing 
steel and all related items necessary to complete the work in place per the 
manufacturer’s recommendations and the details in the Drawings. 
 
The limits of payment for Drinking Fountain shall include all items of work necessary to 
install the potable water drinking fountain system from the valve/valve box to the gravel 
sump per the details in the Drawings. 
 
315-2.9 Pet Fountain/Dog Fountain 
 
Payment for “Pet Fountain/Dog Fountain” shall be measured and paid for on an each 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals necessary including but not limited to; drinking fountain, installation 
of drinking fountain, mounting hardware, potable water piping, valves, valve boxes, 
drainage pipes, drain box, meter box, drain pipe, perforated pipe, filter fabric, gravel 
sump, gravel, concrete foundation to the size and shape shown in the Plans, reinforcing 
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steel and all related items necessary to complete the work in place per the 
manufacturer’s recommendations and the details in the Drawings. 
 
The limits of payment for Pet Fountain/Dog Fountain shall include all items of work 
necessary to install the potable water drinking fountain system from the valve/valve box 
to the gravel sump per the details in the Drawings. 
 
315-2.10 Hot Coal Bin 
 
Payment for “Hot Coal Bin” shall be measured and paid for on an each basis and shall 
include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; hot coal bin, concrete foundation, 
reinforcing steel, mounting hardware, and all related items necessary to complete the 
work in place per the manufacturer’s recommendations. 
 
315-2.11 Barbecue Grill 
 
Payment for “Barbecue Grill” shall be measured and paid for on an each basis and 
shall include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; barbecue grill, concrete foundation, 
reinforcing steel, mounting hardware, and all related items necessary to complete the 
work in place per the manufacturer’s recommendations 
 
315-2.12 Bean Bag Toss 
 
Payment for “Bean Bag Toss” shall be measured and paid for on an each pair basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools, 
and incidentals necessary to perform the work including but not limited to; precast bean 
bag toss game, base material, bean bag toss sets, installation of bean bag toss game, 
and all related items necessary to complete the work in place per the manufacturer’s 
recommendations and the details in the Drawings. Each Bean Bag Toss quantity shall 
include a pair of precast concrete receptacles. 
 
315-2.13 Table Tennis 
 
Payment for “Table Tennis” shall be measured and paid for on an each basis and shall 
include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; table tennis, mounting hardware, and 
all related items necessary to complete the work in place per the manufacturer’s 
recommendations 
 
315-2.14 Portable Restroom Screened Enclosure 
 
Payment for “Portable Restroom Screen Enclosure” shall be measured and paid for 
on a lump sum basis and shall include all labor, materials, equipment, tools, and 
incidentals necessary to perform the work including but not limited to; preparation of 
shop drawings, steel fabrication, field welding, pre-weathering, vandal resistant 
hardware, concrete slab/foundations, decorative panels, shipping and all related 
incidentals required to complete the work in place. 
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315-2.15 Dog Park Equipment and Amenities 
 
Payment for all Dog Park Equipment and Amenities shall be included in the lump sum 
price bid for “Dog Park Equipment and Amenities” and shall include all labor, materials, 
equipment, tools and incidentals necessary to perform the work including all concrete 
foundations, dog park equipment, dog park signs, dog siluoettes, concrete pads, and 
vandal resistant hardware. 
 
315-2.16 Disc Golf 
 
Payment for “Disc Golf Tee Box” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, tools and 
incidentals necessary including but not limited subgrade preparation, reinforcing steel, 
exposed aggregate finish and all other related work. 
 
Payment for “Disc Golf Goal” shall be measured and paid for on an each basis and 
shall include full compensation for furnishing all labor, materials, tools and incidentals 
necessary including but not limited to disc golf goal, numbering kit, (3) locking anchor 
collars with concrete foundations and all other related work. 
 
Payment for “Disc Golf Tee Informational Signage” shall be measured and paid for 
on an each basis and shall include full compensation for furnishing all labor, materials, 
tools and incidentals necessary including but not limited to sign posts, concrete 
foundations, signage, vandal resistant hardware, and all other related work. 
 
Payment for “Disc Golf Safety Signage” shall be measured and paid for on an each 
basis and shall include full compensation for furnishing all labor, materials, tools and 
incidentals necessary including but not limited to sign posts, concrete foundations, 
signage, vandal resistant hardware, and all other related work. 
 
Payment for “Disc Golf Rules Signage” shall be measured and paid for on an each 
basis and shall include full compensation for furnishing all labor, materials, tools and 
incidentals necessary including but not limited to sign posts, concrete foundations, 
signage, vandal resistant hardware, and all other related work. 
 
315-2.17 Gooseneck Basketball Hoop 
 
Payment for “Gooseneck Basketball Hoop” shall be measured and paid for on an 
each basis and shall include full compensation for furnishing all labor, materials, tools 
and incidentals necessary including but not limited to; basketball pole, foundation, 
backboard, goal netting, hardware, and all related items necessary to complete the work 
in place per the manufacturer’s recommendations and the details in the Plans. 
 
315-2.18 Shade Structures, Cantilevered Pergola, and Kiosks 
 
Payment for “Shade Structure,” shall be measured and paid for on a lump sum basis 
for each shade structure size and type listed in the Drawings and the Bid Schedule and 
shall include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; shade structure, decorative columns, 
vented frame cupola, standing seam metal roofing, tongue & groove sub-roof, mounting 
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hardware, concrete foundations, reinforcing steel, and all related items necessary to 
complete the work in place. 
 
Payment for “Cantilevered Pergola,” shall be measured and paid for on a lump sum 
basis for each shade structure size and type listed in the Drawings and the Bid 
Schedule and shall include full compensation for furnishing all labor, materials, 
equipment, tools and incidentals necessary including but not limited to; pergola 
structure, decorative columns, lighting, mounting hardware, concrete foundations, 
reinforcing steel, and all related items necessary to complete the work in place. 
 
Payment for “Entry Kiosk” shall be measured and paid for on an each basis for each 
kiosk type listed in the Drawings and the Bid Schedule and shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals 
necessary including but not limited to; kiosk structure, roofing, masonry column 
surround, precast concrete cap, veneer stone, anti-graffiti coating, locking display 
cases, cork interior boarder, concrete foundation, reinforcing steel and all other items 
shown on the drawings or specifications. 
 
Payment for “Disc Golf Kiosk” shall be measured and paid for on an each basis for 
each kiosk type listed in the Drawings and the Bid Schedule and shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals 
necessary including but not limited to; kiosk structure, roofing, locking display case, cork 
interior boarder, concrete foundation, reinforcing steel and all other items shown on the 
drawings or specifications. 
 
315-2.19 Outdoor Fitness Equipment 
 
Payment for “Outdoor Fitness Equipment” shall be measured and paid for on a lump 
sum basis and shall include full compensation for furnishing all labor, materials, 
equipment, tools and incidentals necessary including but not limited to; foundations, 
reinforcing steel, hardware, mounting brackets, Four-Person Lower Body Combo, 
Three-Person Static Combo, Upright Stationary Bike, Two-Person Air Walker, 
installation of equipment, and all related items necessary to complete the work in place 
per the manufacturer’s recommendations and details in the Drawings. 
 
315-2.20 Park Regulation Signs 
 
Payment for “Park Regulation Sign” shall be measured and paid for on an each basis 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals necessary including but not limited to; footing, telespar post, graphic 
design layout, sign fabrication, vandal resistant hardware and all related items 
necessary to complete the work in place. 
 
315-2.21 Sensitive Habitat Signs 
 
Payment for “Sensitive Habitat Signs” shall be measured and paid for on an each 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals necessary including but not limited to; graphic design layout, sign 
fabrication, vandal resistant hardware and all related items necessary to complete the 
work in place. 
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315-2.22 Playground Surfacing 
 
Payment for “Play Area Surfacing” shall be measured and paid for on a square foot 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals necessary including but not limited to; engineered wood fiber, 
samples, separation fabric, playground safety mats, stakes , compaction of native 
material and of engineered wood fiber and all related items necessary to complete the 
work in place per the manufacturer’s recommendations and the details in the Drawings. 
 
315-2.23 Play Structures 
 
Payment for “Play Structure” shall be measured and paid for on a lump sum basis per 
type of play structure noted in the Plans and on the Bid Schedule and shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals 
necessary including but not limited to; play structure, installation of play structure 
components, foundations, hardware, mounting brackets, and all related items necessary 
to complete the work in place per the manufacturer’s recommendations and details in 
the Plans. 
 
315-2.24 Nature Discovery Area 
 
Payment for “Nature Discovery Area” shall be measured and paid for on a lump sum 
basis and shall include full compensation for furnishing all labor, materials, tools and 
incidentals necessary including but not limited to; salvaging and placement of tree 
sections, cut logs, reinforcing bars, concrete footings, hardware, stakes, signs panels, 
telespar posts, and foundations, and all related items necessary to complete the work in 
place per the details in the Drawings and these Specifications. 
 
315-2.25 Salvage and Reuse Existing Site Furnishings 
 
The Contractor shall salvage and relocate existing park benches and picnic tables as 
shown on the Drawings. If existing furnishings are damaged during the relocation, 
Contractor shall, at its expense, purchase and install new site furnishing to the location 
shown on the Drawings or as directed by the City. 
 
Payment for “Salvage and Reuse Existing Site Furnishings” shall be measured and 
paid for on an each basis and shall include full compensation for furnishing all labor, 
materials, tools and incidentals necessary to salvage, relocate, and reuse existing park 
benches and picnic tables as shown on the Drawings. 
 
315-2.26 Pedestal Type Hose Bib Hydrant 
 
Payment for “Pedestal Type Hose Bib Hydrant” shall be measured and paid for on an 
each basis and shall include full compensation for furnishing all labor, materials, 
equipment, tools and incidentals necessary including but not limited to; pedestal hose 
bib hydrant, mounting hardware, potable water piping, valves, valve boxes, concrete 
foundation and all related items necessary to complete the work in place per the 
manufacturer’s recommendations and as specified.. 
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PART 6 - TEMPORARY TRAFFIC CONTROL 
Is amended as follows: 

 
SECTION 600 - ACCESS 

 
600-2  VEHICULAR ACCESS 
  Add the following subsections: 
 
600-2.1 General 
 
During any and all aspects related to the work, the Contractor shall maintain at least 
one lane of through traffic in each direction. At least one driveway shall remain open to 
all commercial properties. When roadway surfaces are removed in excess of 1-1/2-
inches, driveways shall be ramped to provide access at the end of each day and the 
cost of ramping shall be included in the unit price bid for “Traffic Control” of the 
applicable bid items and no additional compensation will be made therefore. 
 
600-2.2 Payment 
 
Payment for Vehicular Access shall be included in the lump sum price bid for “Traffic 
Control” and shall include all labor, equipment, materials, tools, and incidentals 
necessary to perform the work. 
 
600-3  PEDESTRIAN ACCESS 
  Add the following subsections: 
 
600-3.1 General 
 
When the work area encroaches upon a sidewalk, walkway, pedestrian ramp or 
crosswalk area, special consideration must be given to the pedestrian's safety. 
Pedestrians must be separated from the work area and protective barricades, fencing, 
handrails and bridges, together with warning and guidance devices must be used to 
define the passageway. Pedestrian walkways shall be maintained at least four (4) feet 
in width with a minimum vertical clearance to any obstruction within the walkway of 
seven (7) feet. At no time shall pedestrians be diverted into a portion of the street 
without a physical barrier being provided, and in those areas where material can fall the 
walkway shall be covered. Appropriate signs and warning must be installed at the 
construction limits in advance of any crosswalk or pedestrian walkway that will be 
closed or detoured. The pedestrian walkways must be approved prior to installation by 
the Engineer.  
 
A flagger shall be provided at any Work site adjacent to schools or their designated 
crossings during the morning and afternoon school access periods. 
 
600-3.2 Payment 
 
Payment for Pedestrian Access shall be included in the lump sum price bid for “Traffic 
Control” and shall include all labor, equipment, materials, tools, and incidentals 
necessary to perform the work. 
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SECTION 601 - WORK AREA TRAFFIC CONTROL 
 
601-1  GENERAL 
  Add the following subsections: 
 
601-1.1 Encroachment Permit 
 
No work is permitted in the public roadways without an approved Encroachment Permit 
and approved traffic control plans. Contractor may obtain the Encroachment Permit 
application and City of Santee standard traffic control plan sheets for the preparation of 
traffic control plans at the Department of Development Services, Building 4, 10601 
Magnolia Avenue, Santee, CA, 92071. 
 
601-1.2 Traffic Control Work Hours 
 
Work requiring traffic control will be permitted only during the work hours listed below 
per listed street category unless otherwise noted. 
 
Carlton Hills Boulevard:  Monday through Friday, 8:30 a.m. to 3:30 p.m. 
 
601-2  TRAFFIC CONTROL PLAN (TCP) 

Delete entire section and subsections and substitute following: 
 
601-2.1 Traffic Control Plan 
 
The Contractor shall prepare and submit a traffic control plan to the Engineer ten (10) 
working days for review prior to commencing work on each street. The traffic control 
plans shall display the name and stamp of a registered Civil Engineer or a registered 
Traffic Engineer. The traffic control plans shall be prepared on the City’s approved title 
block. No work may be performed in any public right of way without approval from the 
Director of Development Services or his representative through an encroachment 
permit. An approved Traffic Control Plan and encroachment permit shall be required for 
any lane, shoulder or sidewalk closure. The Contractor is responsible to have the traffic 
control plan on site at all times during the work available for review by the Engineer. 
 
Traffic control required by such work shall be in accordance with the San Diego Area 
Regional Standard Drawings and the California Manual on Uniform Traffic Control 
Devices (CA MUTCD). All traffic control devices, apparel worn by personnel, and 
equipment shall be in good repair at all times.  
 
601-2.1.1 Phasing Plan 
 
The Contractor shall submit a construction phasing plan to the Engineer for review and 
approval a minimum of 7 working days prior to any work required on multiple roadways. 
The construction phasing plan shall take into account resident and commercial parking 
while each street is under construction. Work shall be phased in a way such that 
adjacent streets can be utilized to provide adequate means for parking. Depending on 
access restriction due to the work a Detour Plan may be required to provide adequate 
access in accordance with Section 601-2.3. 
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601-2.1.2 Detour Plan 
 
The Contractor shall prepare a detour plan when the work requires vehicles to be 
directed onto alternate or adjacent streets as required to complete the work. The detour 
plan shall provide detour signs spaced no greater that 750’ increments clearly directing 
the traffic back on the original street which the detour occurred on. Detour plan shall be 
submitted to the City traffic engineer for review and approval a minimum of 10 business 
days prior any scheduled traffic control work requiring the detouring of traffic. Detour 
plans shall not direct traffic onto private property, private driveways and alleys. 
 
601-2.1.3 Payment 
 
Payment for the preparation and coordination of Traffic Control Plans, Phasing Plans, 
and Detour Plans shall be included in the lump sum price bid for “Traffic Control” and 
shall include all labor, equipment, material, tool, incidentals and engineering services 
necessary to perform the work. 
 
601-2.2 Traffic Control Devices 
 
601-2.2.1 General 
 
All traffic control devices shall conform to the California MUTCD. The Contractor shall 
furnish, install, and maintain the traffic control devices as shown on the approved traffic 
control plans, and any addition traffic control devices as may be required to ensure the 
safe movement of vehicles, pedestrians, and to provide a safe work area for 
construction workers. The name of the owner of the traffic control devices shall be 
clearly noted on each device. 
 
601-2.2.2 Barricades 
 
Barricades used at night time hours must be equipped with flashing lights.  
  
601-2.2.3 Signs 
 
Signs at night must be reflectorized with a material that has a smooth, sealed outer 
surface, or illuminated to show approximately the shape and color, day and night. Use 
internally or externally illuminated signs where there is significant interference from 
extraneous light sources and reflectorized signs will not be effective. External light 
sources must be properly aligned and/or shielded to protect drivers from glare. Street 
lighting is not adequate for sign illumination.  
 
601-2.2.4 Arrow Boards 
 
601-2.2.5 Portable Changeable Message Signs (PCMS) 
 
601-2.2.6 Temporary Pavement Markers 
 
Temporary pavement markers (temp tabs) shall be flexible, 4 inch wide by 2 inch high 
with a minimum of 1 inch wide adhesive bottom. Temporary pavement markers shall 
contain 1-way reflective stripe for all white striped lines and 2-way reflective stripe for 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

228 
 

yellow striped lines. Temporary pavement markers shall match in color (white or yellow) 
to the type of striping on the roadway.  
 
601-2.2.7 Payment 
 
Payment for the furnishing, installation and maintenance of Traffic Control Devices, 
shall be included in the lump sum price bid for “Traffic Control” and shall include all 
labor, equipment, material, tool, incidentals necessary to perform the work. 
 
601-2.3 Traffic Control Implementation 
   
601-2.3.1 Planning 
 
All work shall be planned well in advance to keep traffic obstructions, public 
inconvenience and lost work time to a minimum. The Contractor and any subcontractor 
which will be installing, maintaining, or implementing traffic control shall visit the job site 
during the bid period and before starting the Work to consider: 

a) Traffic condition. 
b) Existing traffic controls. 
c) Traffic lane requirements. 
d) Physical features. 
e) Visibility restrictions. 
f) Problems of access to private property. 
g) Business access and activity. 
h) Existing parking requirements, 
i) Proximity to fire stations, police stations, and hospital to maintain emergency 

vehicle access. 
j) The type, number and location of signs, barricades, lights and other traffic 

devices for the Work. 
k) Means of mitigating any adverse effect upon the handicapped. 

 
601-2.3.2 Temporary Traffic Lanes 
 

1. All lane closures and traffic control set up shall occur within the specified work 
hours shown the approved traffic control plans. 

2. Temporary control of traffic in work areas requires the provision of adequate 
street space to accommodate the traffic demands, particularly during peak traffic 
hours. 

3. Additional Temporary traffic lane requirements for construction activities in 
arterial streets may be specified on the Encroachment Permit, on the Contract 
Plans, the approved Traffic Control Plans or in the Specifications. These 
requirements constitute a part of the Work and must be adhered to. 

4. Construction activities in major or prime arterial streets shall be planned and 
scheduled to minimize interference with traffic.  

5. All temporary traffic lanes shall be a minimum of ten (10) feet in width unless 
otherwise authorized. 

6. Suitable surfacing must be provided for the temporary traffic lanes in work areas. 
When traffic is diverted from the existing pavement, temporary asphalt surfacing 
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shall be provided to withstand the traffic and required loading conditions 
necessary for such work. 

7. Construction equipment not actively engaged in the Work and employee vehicles 
shall not be parked in the vicinity of the Work in such a manner as to further 
restrict or obstruct traffic flow. Vehicles and equipment in continuous or frequent 
use may be operated or parked in the same traffic lane as the Work obstruction. 

8. The full width of the traveled way shall be open for use by public traffic on 
Saturdays, Sundays and designated legal holidays and when construction 
operations are not active. 

601-2.3.3 Temporary No Parking  
 
The Contractor shall place “No Parking –Tow Away Zone” signs along the street 48 
hours in advance of its impending work. Signs shall be furnished by the Contractor and 
shall contain the day, date AND time of which no parking is in effect. The day AND date 
shall be the actual days of work and not a range of dates. The Contractor shall remove 
these signs immediately when they are no longer needed. If the work is delayed or 
rescheduled, the Contractor shall either remove the signs or re-date the signs if the 
work will occur within the following five (5) days. If work is delayed for more than five (5) 
days after the signs were placed, the signs shall be removed and placed back up 48 
hours in advance of the revised construction date. This cost shall be included in the unit 
price bid for the project traffic control. 
 
All signs shall be clear and free of other information that may cause confusion as to the 
time and days of work. Lettering for the days of work shall be a minimum of 3” in height. 
Signs shall be spaced no farther than 25’ or sufficiently in place to identify all areas of 
no parking. 
 
All affected residents and businesses shall be notified by the Contractor at least 48 
hours in advance of work which may cause any interference or obstruction to normal 
operations. For business and resident notification, see Section 7-17.2 of these Special 
Provisions. 
 
601-2.3.4 Road Closures  
 
All road closures shall be made with a minimum of three (3) Type I barricades and six 
(6) cones. The center barricade shall have a “Road Closed” sign attached to it. 
 
The Contractor shall cooperate with local authorities relative to handling traffic through 
the area and shall make his/her own arrangements relative to keeping the working area 
clear of parked vehicles. Contractor shall coordinate street closings and trash pickup 
service with Waste Management.  
 
601-2.3.5 Sign Types 

 
1. Traffic signs are classified into several functional groupings: construction, 

warning, guide and regulatory. 
2. The use of "Regulatory" signs must be approved by the Engineer. When 

required, all such signs will be provided, installed and maintained by the 
Contractor. 
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3. Existing "Regulatory" signs within or adjacent to the work area must be 
maintained by the Contractor. If existing signs are not appropriate for traffic 
conditions in the work area, the Engineer must be notified to determine if signs 
shall be covered, replaced or relocated. 

4. Temporary "No Parking" signs shall be installed and removed as directed by the 
Engineer. 

5. Signs shall not be posted on any tree, utility pole or existing traffic sign. 
 
601-2.3.6 Sign Placement 
 

1. The location of signs will depend upon alignment, grade, and location of street 
intersections and posted speed limit. Signs shall face and be visible to oncoming 
traffic and be mounted so as to resist displacement. The center of signs shall be 
at least four and one half (4 1/2) feet above the roadway. Vertical clearance for 
signs where pedestrian traffic is permitted shall be seven (7) feet. "Advance 
Warning" signs shall be located on the right hand side of traffic lanes. On divided 
roadways supplemental signs shall be placed on the divider. 

2. All signs which are to convey their messages during darkness shall be 
reflectorized or illuminated.   

3. No signs or supports shall bear any commercial advertising. 

4. Signs normally shall be installed immediately before work is to commence and 
must be removed immediately after work is complete. 

5. If at any time a sign is not required, it shall be covered or removed. 

601-2.3.7 Pavement Striping, Markings, and Markers for Temporary Traffic 
Control 

 
1. The Contractor shall be responsible for providing and maintaining proper traffic 

delineation for the duration of work which shall include all temporary reflective 
pavement markers as needed. Temporary pavement markers shall be placed to 
delineate lane lines, cross walks and limit lines. 

2. Restriping will be considered under the following conditions: 

a.  Where traffic is diverted for extended periods. 

b. When traffic is to be diverted to the left of an existing double yellow centerline 
for two or more consecutive days/nights. 

c. When the work area is adjacent to an intersection and results in a transition 
within the intersection. 

d. When the traffic lane is continuously obstructed for more than five (5) working 
days and traffic volumes require two or more lanes in a single direction. 

e.  In other unusual situations when traffic and physical conditions require special 
treatment. 
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3. The Engineer shall determine the need for and extent of striping removal and 
restriping. 

4. The installation of temporary striping or pavement markers will be the 
responsibility of the Contractor and shall be checked daily and replaced if 
necessary. 

Sole determination as to the adequacy of the construction signing and barricading shall 
be made by the City Traffic Engineer. Supplemental signing and barricading required, in 
the opinion of the Engineer, to protect the public shall be immediately erected by the 
Contractor at no additional cost. 

601-2.3.8 Temporary Pavement Markers 
 
Place temporary reflective pavement markers on all roadways with a striped centerline 
or yellow median line immediately upon completion of resurfacing or slurry sealing work. 
Contractor shall replace any damaged or missing temporary pavement markers as 
necessary until the placement of final striping. Remove all temporary pavement markers 
only for the application of new permanent striping.  
 
Two yellow temporary markers shall be placed every 24 feet along all existing double 
yellow stripe lines.  
 
White temporary pavement markers shall be place every 48 feet along existing with 
striping including skip line, and solid line for left or right turn pockets. 
 
Crosswalks and limit lines shall contain temporary pavement makers every 5 feet along 
the existing crosswalk and limit line striping.  
 
Striped islands shall contain a yellow temporary marker every 2 feet along the nose of 
the median at all intersections. 
 
601-3  PAYMENT 
   Delete this section and replace with the following: 
 
Payment for “Traffic Control” shall be paid for on a lump sum basis. This item shall 
include, but not limited to, preparation of traffic control plans, cones, signs, electronic 
message boards, flashing arrow signs, flaggers, detours, delineators, barrels, removal 
of striping, temporary lane lines, construction signing, barricades, construction 
pavement markings and all other work including temporary pavement. The Contractor 
shall be required to maintain all traffic control items throughout the duration of the 
project. The amount bid for this item shall be paid over the duration of the project with 
the amount paid on each monthly progress estimate determined by the percent 
complete on all other bid items. 
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PART 7 – STREET LIGHTING AND TRAFFIC SIGNAL SYSTEMS 
Revise the title of this Part as follows: 

 
PART 7 – ELECTRICAL AND LIGHTING SYSTEMS 

 
SECTION 700 - MATERIALS 

Is amended as follows: 
 
700-3  COMMON COMPONENTS 
 
700-3.3 Fasteners and Harware 
 
All exposed fasteners including those for receptacle outlets, outlet covers, light switch 
covers, light pole access covers, junction boxes, and light fixture attachements shall be 
vandal resistant per Section 206-9. It is the intent of this section to prevent any park 
user or person, from gaining access into to electrical components which under normal 
installation and with the fasteners by the manufacturer are typically provided with slotted 
screws or phillips head screws, to have these replaced with vandal resistant fasteners 
and hardware. 
 
700-3.5 Conduit 
 
700-3.5.1 General 
  Add the following paragraph: 
 
Underground lighting and electrical conduit shall be rigid non-metallic PVC Shedule 40. 
All above ground conduits shall rigid galvanized steel conduit for both outdoor and 
indoor installations. Transitions from PVC conuit to galvanized steel conduit shall be 
made 2” above ground with water proof connections. 
 
700-3.7 Pull Boxes 
  Add the following paragraph: 
 
Pull boxes, covers, and extensions shall be as shown on the Drawings and the Bid 
Schedule unless otherwise specified. Pull box lids shall contain galvanized plate 
security-locking type as manufactured by MR Steel or approved equivalent. 
 
Nontraffic pull box and cover must comply with ANSI/SCTE 77, “Specification for 
Underground Enclosure Integrity” for Tier 22 load rating and must be gray or brown. 
 
Pull boxes for park lighting shall be labeled “Lighting” 
Pull boxes for park electrical distribution shall be labeled “Electrical” 
 
700-3.12 Receptacles 
  Add the following subsection: 
 
All exterior receptacles shall be GFCI Type, 15amp, tamper resistant and be weather 
resistant type. 
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700-3.13 Outdoor Receptacle Covers 
  Add the following subsection: 
 
All outdoor receptacles shall contain stainless steel vandal resistant locking covers as 
manufactured by DA-LITE, Model No. 40962 or approved equal. All locking covers shall 
be ordered with matching keys and contain vandal resistant screws per Section 206-9. 
 
700-4  STREET LIGHTING SYSTEM MATERIALS 
  Revise the title of this subsection as follows: 
 
700-4  PARK LIGHTING SYSTEM MATERIALS 
 
700-4.2 Wire/Conductors 
   
700-4.2.1 General 
  Add the following: 
 
All site and lighting conductors shall be THWN. All conductors shall be labeled with 
vinyl, waterproof labels, 2”x2” in size and with label manufacturers printed text in each 
pull box. Labels shall be connected to wiring with1/4” wide vinyl cable ties. All 
conductors shall be labeled with the circuit number at all light poles, receptacles and 
panels with a waterproof vinyl label. Submit labels to City prior to order or installation. 
 
700-4.9 Parking Lot Lights 
  Add the following subsection: 
 
700-4.9.1 Pole 
 
The pole for parking lot lights shall be a 22-foot high, 4-inch diameter round, 7 gauge, 
grade B non-tapered steel pole, 26,000 PSI strength conforming to ASTM A500 as 
manufactured by Visionaire Lighting, Model No. RNTS or approved equivalent. The 
base plate shall be 9 inches round, 36,000 PSI strength hot-rolled steel conforming to 
ASTM-A36. Anchor bolts shall be hot-dipped galvanized with a “J” bend on one end, 
36,000 PSI strength conforming to ASTM F1554 grade 36. 
 
700-4.9.2 Mast Arm 
 
The mast arm for parking lot lights shall be single-mount constructed from corrosion 
resistant, durable cast aluminum designed to slip over the pole, as manufactured by 
Visionaire Lighting, Model VA110-L or approved equal. 
 
700-4.9.3 Luminaire 
 
Parking lot lights shall include a single LED fixture post top mounted to the mast arm. 
Luminaire shall contain not less than 42 LEDs, 350 milliamps, 4,000k, universal 120-
277V with square shaped optics as manufactured by Visionaire Lighting, Model No. 
ODN-2-L or approved equal. Cap shall be type C2 and housing shade shall be type H1. 
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700-4.10 Park Lights 
  Add the following subsection: 
 
700-4.10.1 Pole 
 
The pole for park lights shall be a 18-foot high, 4-inch diameter round, 7 gauge, grade B 
non-tapered steel pole, 26,000 PSI strength conforming to ASTM A500 as 
manufactured by Visionaire Lighting, Model No. RNTS or approved equivalent. The 
base plate shall be 9 inches round, 36,000 PSI strength hot-rolled steel conforming to 
ASTM-A36. Anchor bolts shall be hot-dipped galvanized with a “J” bend on one end, 
36,000 PSI strength conforming to ASTM F1554 grade 36. 
 
700-4.10.2 Mast Arm 
 
The mast arm for park lights shall be single-mount constructed from corrosion resistant, 
durable cast aluminum designed to slip over the pole, as manufactured by Visionaire 
Lighting, Model VA110-L or approved equal. 
 
700-4.10.3 Luminaire 
 
Park lights shall include a single LED fixture post top mounted to the mast arm. 
Luminaire shall contain not less than 42 LEDs, 350 milliamps, 4,000k, universal 120-
277V with square shaped optics as manufactured by Visionaire Lighting, Model No. 
ODN-2-L or approved equal. Cap shall be type C2 and housing shade shall be type H1. 
 
700-4.11 Southern Trail Lights 
  Add the following subsection: 
 
700-4.11.1 Pole 
 
The pole for the southern trail lights shall be a 14-foot high, 4-inch diameter round, 7 
gauge, grade B non-tapered steel pole, 26,000 PSI strength conforming to ASTM A500 
as manufactured by Visionaire Lighting, Model No. RNTS or approved equivalent. The 
base plate shall be 9 inches round, 36,000 PSI strength hot-rolled steel conforming to 
ASTM-A36. Anchor bolts shall be hot-dipped galvanized with a “J” bend on one end, 
36,000 PSI strength conforming to ASTM F1554 grade 36. 
 
700-4.11.2 Mast Arm 
 
The mast arm for the southern trail lights shall be single-mount constructed from 
corrosion resistant, durable cast aluminum designed to slip over the pole, as 
manufactured by Visionaire Lighting, Model VA110-L or approved equal. 
 
700-4.11.3 Luminaire 
 
Southern trail lights shall include a single LED fixture post top mounted to the mast arm. 
Luminaire shall contain not less than 42 LEDs, 350 milliamps, 4,000k, universal 120-
277V with north-facing optics as manufactured by Visionaire Lighting, Model No. ODN-
2-L or approved equal. Cap shall be type C2 and housing shade shall be type H1. Light 
must be cast in the direction away from the San Diego River. 
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700-4.12 Basketball Court Lights 
  Add the following subsection: 
 
700-4.12.1 Pole 
 
The pole for basketball court lights shall be a 30-foot high, 5-inch diameter round, 7 
gauge, grade B non-tapered steel pole, 26,000 PSI strength conforming to ASTM A500 
as manufactured by Visionaire Lighting, Model No. RNTS or approved equivalent. The 
base plate shall be 12 inches round, 36,000 PSI strength hot-rolled steel conforming to 
ASTM-A36. Anchor bolts shall be hot-dipped galvanized with a “J” bend on one end, 
36,000 PSI strength conforming to ASTM F1554 grade 36. 
 
700-4.12.2 Mast Arm 
 
The mast arm for basketball court lights shall be single-mount constructed from 
corrosion resistant, durable cast aluminum designed to slip over the pole, as 
manufactured by Visionaire Lighting, Model VA110-L or approved equal. 
 
700-4.12.3 Luminaire 
 
Basketball court lights shall include a single LED fixture post top mounted to the mast 
arm. Luminaire shall contain not less than 84 LEDs, 350 milliamps, 4,000k, universal 
120-277V with front-facing square shaped optics as manufactured by Visionaire 
Lighting, Model No. ODN-3-L or approved equal. Cap shall be type C2 and housing 
shade shall be type H1. 
 
700-4.12.4 Basketball Lighting Control Pedestal 
 
Basketball lighting control pedestal shall be a 12”x12” by 46” high, 12 gauge, Nema 4R, 
stainless steel enclosure with continuously welded seams. Enclosure shall have 2 
compartments, with separate hinging lockable doors. The top compartment shall contain 
a stainless steel, vandal resistant, waterproof push button to activate the basketball 
lighting which is connected to a Musco Lighting Systems Controller located in the 
restroom utility area. The push button shall be located on exterior of the top 
compartment located 42 inches high. The lower compartment shall house (2) 20amp 
double gang GFCI receptacle for use during special events only. A stainless steel 
identification plaque shall be installed 2-inches above the push button and shall state 
“PUSH TO ACTIVATE BASKETBALL LIGHTING” in one-half inch high lettering. Plaque 
shall be installed with at least (4) stainless steel, vandal resistant fasteners. Contractor 
shall submit cabinet shop drawings to the City for approval prior to order and fabrication. 
Cabinet shall be surface mounted to concrete foundation with stainless steel bolts and 
hardware located within the interior of the cabinet. Foundation shall be at least 16x16 by 
12” thick. Cabinet shall include a 5/8” x 8’ grounding rod which terminates inside the 
cabinet. Contractor shall coordinate push button controllers with Musco Lighting 
Systems. 
 
Contact: Tesco Controls, Inc. 
(800) 948-3726 
www.tescocontrols.com 
  

http://www.tescocontrols.com/
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SECTION 701 - CONSTRUCTION 
Is amended as follows: 

 
701-19 PAINTING AND GALVANIZING 
  Is amended as follows: 
 
701-19.1 General 

Add the following subsections: 
 

701-19.1.1 Surface Preparation 
 

Surfaces to be painted shall be washed and cleaned with additives per paint 
manufacturer’s specifications to kill chalky, mold and mildew and eliminate surface dirt. 
Loose, peeling and flaky paint shall be removed prior to painting and cleaning. Surfaces 
shall then be wiped with acetone and sanded with 180 grit sandpaper. All debris shall 
be disposed of per State and Federal regulations.  
 
701-19.1.2 Painting Of Light Poles, Mast Arms, and Equipment 

 
The finish color for the poles, mast arms, signal housings (except front side of back 
plate) and framework, pedestrian signal housings and framework, pedestrian push 
button housings, and all other equipment mounted to the light poles (unless directed by 
Engineer) shall be Nut Brown (RAL 8011). The Contractor shall first apply Precisions 
DTM 1300v100 High Build Modified Epoxy Primer or approved equal as a first/primer 
coat. The primer coat shall be a minimum of 3.0 mils thick. The Contractor shall then 
apply Precision’s PC3v100 Acrylic Polyurethane Topcoat or approved equal as a top 
coat. Final coat shall be a minimum of 2.0 mils thick. Paint installation and drying times 
shall be per manufacturer specifications. 
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SECTION 702 - PAYMENT 
Add the following section: 

 
702-1  SITE ELECTRICAL SYSTEM 
 
Payment for “Site Electrical System” shall be measured and paid for on a lump sum 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals necessary including but not limited to; layout, removal and disposal 
of excess materials, samples, conduit, conduit trenching and backfilling, conductors, pull 
tape, pull boxes, vandal resisting lids and hardware, transformers, outlet receptacles, 
service pedestals, panels, basketball court lighting control pedestal, push buttons, 
relays, contactors, electrical control panels, cabinets, circuit breakers, bonding, 
grounding, splicing, GFCI receptacles, locking covers, labels, and all related items 
necessary to complete the work in place per the drawings, specifications and 
manufacturers recommendations.. 
 
702-2  LIGHTING 
 
Payment for “Parking Lot Lights,” “Park Lights,” “Southern Trail Lights,” and 
“Basketball Court Lights” shall be measured and paid for on an each basis and shall 
include full compensation for furnishing all labor, materials, equipment, tools and 
incidentals necessary including but not limited to; layout, removal and disposal of 
excess materials, poles, mast arm, luminaires, foundation sized as shown in the Plans, 
reinforcing steel, wiring, fusing, grounding, anchor bolts, hardware, paint and primer, 
custom colora, and all related items necessary to complete the work in place per the 
manufacturer’s recommendations and the details in the Plans. 
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PART 8 - LANDSCAPING AND IRRIGATION 

Is amended as follows: 
 

SECTION 800 – MATERIALS 
 
800-1  LANDSCAPING MATERIALS 
 
800-1.1 Topsoil 
   
800-1.1.1 General 
  Delete this entire subsection and substitute the following: 
 
Topsoil shall be Class “C”, existing soil, clean and free of weeds, debris, trash and rocks 
over 1/2” in diameter, that has been amended to meet the horticultural requirements for 
Class “A” topsoil. Amended Class “C” topsoil shall be placed in all lawn areas, to a 
depth of 15”. 
 
Amended topsoil shall have a friable sandy loam character, and be free of roots, clods, 
pockets of coarse sand, noxious weeds, sticks, brush, and other litter. Topsoil shall not 
be infested with nematodes or other undesirable insects and plant-disease organisms. 
Prior to placement, the amended Class “C” topsoil shall meet and be tested for the 
following agricultural suitability requirements: 
 

pH 6.0 - 7.5 
ECe (Electrical Conductivity) 0.0 - 3.0 

SAR (Sodium Absorption Ratio) 0.0 – 3.0 
Chloride Content Less than 150 ppm 
Organic Content 20-25% by volume 
Gradation Limit Sand: 50% to 80% 

Silt: 30% maximum 
Clay: 20% maximum 

Permeability Rate ½ inch – 2 inches per hour 
 
800-1.1.5 Agronomic Soils Test 
  Add the following subsection: 
 
The Contractor shall submit an agronomic soil analysis report with recommendations for 
soil amendments from a licensed laboratory to City Engineer at conclusion of rough 
grading and prior to soil conditioning. Soil testing shall be paid for by Contractor. A 
minimum of twelve (12) soil samples shall be taken from the project site (as directed by 
the City Engineer) and a soil test performed to determine mineral content, permeability, 
and agricultural suitability. Topsoil to be used shall also be tested. Soil test shall include 
recommendations for amending or correcting soil conditions. Results of soil analysis 
shall be received and approved by City Engineer prior to amending of soil. 
 
Soil test shall be submitted to an approved and qualified laboratory. Testing methods 
should comply with the United States Department of Agriculture Handbook Publication 
No. 60, Methods of Soil Analysis published by the Soil Science Society of America and 
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peer-viewed methods published in scientific journals. Evaluations and recommendations 
should be based on University of California publications and peer-viewed articles 
published in scientific journals. 
 
The City Engineer may appoint a representative to oversee soil sampling. The time, 
depth, location, and number of samples to be taken will be as per instructions from the 
City Engineer. A minimum of twelve (12) representative samples shall be taken from 
random and varied locations of the project site that will receive turf, shrub and tree 
planting. Samples should represent major conditions of exposed cut soils and fill soils. 
Sample from the top foot for shrub areas and from the expected depth for large 
container stock. For turf areas, sample both excavated topsoil which is salvaged and 
stockpiled for reuse and existing topsoil which will be amended in place.  
 
Label each sample for location/origin, type of soil condition visibly observed, and 
sampling depth. Laboratory report shall identify each sample with the same information. 
All samples taken shall be split into two samples, one half will be retained by the City 
Engineer. All samples shall be at least one pint in volume. All samples shall go to an 
approved soil-testing laboratory. Approved soil-testing laboratories are as follows: 
 
Soil & Plant Laboratory, Inc. 
4741 E Hunter Ave 
Anaheim, CA 92807 
(714) 282-8777 
 
The Contractor shall provide the City Engineer and the Landscape Architect with a copy 
of the written report by the approved laboratory. 
 
All soil samples shall be analyzed for: 

• PH measurement in the saturated extract paste. 
• Determination whether limestone is present or not. 
• Percent water in saturation extract. 
• Electrical conductivity of the saturated extract (salinity ECe)/soluble salts. 
• Saturation extract analysis for the major soluble ions: calcium, magnesium, 

sodium, potassium, chloride, nitrate and sulfate. 
• Measurement of sodicity (Sodium Adsorption Ratio). 
• Concentration of boron in saturation extract. 
• Extractable nutrients and minerals, including potassium, phosphorus, sulfur, 

magnesium, iron, manganese, zinc, copper, boron, sodium, and molybdenum. 
• Problem materials which may be present, including aluminum, arsenic, barium, 

cadmium, chromium, cobalt, lead, lithium, vanadium. 
• Soil permeability. 
• Soil gradation. 

 
The extraction methods utilized by the laboratory must be standard methods. 
Interpretation of the data must be given. The laboratory shall also provide an estimate of 
the soil texture and soil organic matter. 
 

javascript:void(0)
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Each soil analysis shall include written recommendations for soils treatments and soils 
amendments to be added based upon test results. These recommendations shall 
include: 

• Volume of soil amendment per 1,000 sq. ft. of cu. yd. of backfill mix. 
• Pounds of gypsum per 1,000 sq. ft. of cu. yd. of backfill mix. 
• Pounds of soil sulfur per 1,000 sq. ft. of cu. yd. of backfill mix. 
• Pounds of iron sulfate per 1,000 sq. ft. of cu. yd. of backfill mix. 
• Pounds of pre-plant fertilizer per 1,000 sq. ft. of cu. yd. of backfill mix and 

recommended NPK analysis of fertilizer. 
• Pounds of soil polymers per 1,000 sq. ft 
• Recommendations for soil leaching 
• Recommendation for tree drain installation 
• Pounds of maintenance fertilizer per 1,000 sq. ft. and recommended NPK 

analysis of fertilizer. 
• Recommendation for soil wetting agent and application rate. 
• Percent of site soil-to-soil amendment in backfill mix. 
• Whether or not soil polymers need to be added to soil. 

 
If any of the above listed items are not recommended, the recommendation shall call for 
zero volume or zero poundage per 1,000 square feet. All soil test costs will be the 
responsibility of the Contractor. 
 
Topsoil which requires amending to comply with these specifications shall be uniformly 
blended prior to placement. Once blended and prior to placement, Contractor shall 
provide the City with documentation showing the stockpile location(s) and the quantity 
prepared of the amended topsoil reserved for the Project. Topsoil must comply with 
above requirements and receive City approval prior to placement.  
 
Upon placement and prior to planting, Contractor shall provide City with a second set of 
soils testing at each lawn area shown on Plan, to demonstrate compliance with above 
requirements. Topsoil must receive City approval prior to planting.  
 
800-1.2 Soil Fertilizing and Conditioning Materials 
 
800-1.2.1 General   
  Add the following paragraph: 
 
Fertilizing and conditioning materials shall be rich in minerals, carbon, organic matter, 
humic acids and beneficial bacteria (shall be similar or equal to Tri-C Humate or Tri-C 
Premium Humate). 
 
800-1.2.2 Manure 

DELETE in its entirety and SUBSTITUTE with the following: 

Manure shall not be used. 
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800-1.2.3 Commercial Fertilizer 
  Add the following paragraphs: 
 
Pre-plant fertilizer shall be organic, granular with humic acids 12-12-12 unless otherwise 
recommended by soil test results (similar or equal to: Tri-C Premium Humate). 
 
Post-plant fertilizer shall be slow-release, organic, granular with humic acids 15-15-15, 
unless otherwise recommended by soil test results (similar or equal to: Tri-C Premium 
Humate). 
 
Planting tablets shall be slow-release, organic material 20-10-15 (similar or equal to: Tri-
C Myco Tabs), and installed as follows: 
 

Quantity Weight Application 
One Tablet 5 grams Per each flatted plant or cutting 
One Tablet 21 grams 1-gallon container 
Two Tablets 21 grams 5-gallon container 
Four Tablets 21 grams 15-gallon container 
One Tablet 21 grams Per each 2 inches of box-sized container 

 
Organic fertilizer (for hydroseeding applications) shall be Biosol 6-1-1 Omri approved 
organic fertilizer, or an approved equal. 
 
800-1.2.4 Organic Soil Amendment 
  Delete paragraphs 3 and 4 and add the following: 
 
Type 4 Organic soil amendment (Compost) shall be certified by the U.S. Composting 
Council’s Seal of Testing Assurance Program or an approved equal. Compost shall 
comply with the following requirements: 
 
Contractor shall supply the City with a 2 cu. ft. sample of the proposed amendment 
accompanied by Laboratory Analytical Analysis from an approved laboratory illustrating 
degree of compliance. Guarantee - wt./cu./yd. - 560#-820#. Nitrogen (organic or 
ammoniac) 0.5% ph (less than) 6.5. Salinity (ec x 10 at 25 c) = 2.5. Iron (fe) expressed 
as metallic 0.01%. Density - approximately 25 lbs./cu.ft. Organic matter - 85%. A 
non-ionic wetting agent should be used. Properties: screen analysis: % retained on 
stacked screens - 1 mesh = 0.2%, 5 mesh = 36.6%, 8 mesh = 25.7%, 12 mesh = 
30.7%, 32 mesh = 5.9%; remainder = 0.9%. (Shall be similar or equal to Tri-C Humate 
Plus). 
 
Type5 organic soil amendment (Mycorrhiza Inoculum) shall be an organic Arbuscular 
Mycorrhizal Inoculum containing one or more species of mycorrhizae fungi at a 
minimum rate of 120 propagules per cubic centimeter. Acceptable Mycorrhizal Inoculum 
Product: “Endo 120" by Tri-C Natural Solutions or approved equal. 
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800-1.2.5 Mulch 
  Delete parts (a-f) and substitute the following: 
 
800-1.2.5.1 Mulch 
 
Mulch shall be shredded wood mulch free of any debris, rubbish and shall be free of all 
dyes. Average dimensions shall be 1” to 3” in length and ¼” to ½” in thickness. Mulch 
shall be distributed in thickness identified on the Plans. Contractor shall submit one (1) 
mulch sample, not less than a 5 pound bag, to the City for approval prior to order and 
installation. Mulch shall be in general, free of anypine needles and leaves. 
 
801-1.2.5.2 Blended Mulch 
 
Blended mulch shall be a natural, medium brown groundcover that knits down to reduce 
erosion and water loss. 
 
Feedstock includes source separated construction lumber, tree wood, tree trimmings 
and bark. Use of on site trees shown for removal in this contract is recommend for use 
and shall be blended into imported blende mulch materials. 
 
Blended mulch is ground to produce a typical particle size of less than one inch in 
diameter and two inches in length. 90% of the mulch, by volume, shall conform to this 
particle size range. 
 
800-1.2.5.3  Hydro-Mulch Slurry  
  Add the following subsection: 
 
Slurry for hydroseed mulch shall consist of the following: 
 
Bonded Fiber Matrix (BFM) shall be ConWed Fibers ‘EnviroBlend with TriFlo,’ or 
approved equal, applied at a rate of 1,500 lbs/acre. 
 
Organic fertilizer shall be Hydropost Compost Mulch, or approved equal, applied at a 
rate of 800 lbs/acre. 
 
Tackifier/soil stabilizer shall be M-Binder, or approved equal, applied at a rate of 150 
lbs/acre. 
 
Mycorrhizal Inoculant shall be “Endo 120" by Tri-C Natural Solutions or approved equal, 
applied at a rate of 60 lbs/acre. 
 
800-1.2.6 Inorganic Soil Amendments 
  Add the following subsection: 
 
Soil sulfur shall be 99.5% elemental. Sizing on stacked screen shall be approximately: 8 
mesh 4.3%; 20 mesh 7.8%; 50 mesh 46.9%; 100 mesh 39.3%; 200 mesh 1.7%. 
 
Humate shall be ‘Humate Plus’ by Tri-C Enterprises. Soil conditioner shall be a granular 
blend of humate and gypsum or approved equal, and shall contain 25% humic acids. It 
shall be free flowing, suitable for application with approved equipment and shall contain 
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the minimum available percentages of 7% calcium and 5% sulphur. 
 
Agricultural grade gypsum shall be a (ca so4 h20) calcium sulfate product - min 92%. 
100% shall pass a 10 mesh screen, 92.5% shall pass a 100 mesh screen. Chemical 
reaction will remove sodium attached to soil particles. Gypsum also loosens heavy clay 
soils through electrochemical action. Control of dust during application is mandatory. 
Product shall be U.S. Gypsum, Domtar, Bandini or approved equivalent. 
 
Iron sulfate shall be expressed as metallic - derived from sulfate - (FE SO4 H20). 
Product shall contain a minimum analysis of 20.0% Ferrous Sulfate and Heptahydrate 
99%, and shall be free flowing crystals in powder form. Iron is required for the formation 
of chlorophyll in plant cells and deters iron chlorosis symptoms of plants.  
 
800-1.2.7 Herbicides and Pesticides 
  Add the following subsection: 
 
Herbicides and pesticides shall be used in their appropriate applications with strict 
adherence to manufacturers' specifications and instructions. 
 
The Contractor shall obtain approval for any and all pesticide and herbicide use in 
writing from the City. All pesticides and herbicides shall be applied only by a licensed 
applicator. 
 
Pre-emergent herbicide for shrub and groundcover areas (planted from flats) shall be 
Treflan, Surflan, Eptan, or approved equivalent. 
 
Post-emergent herbicide for all areas shall be Round Up, Diquat, Montar, or approved 
equivalent, except for areas where it may contact standing or running water. 
 
All herbicides shall be selected for suitability for the specific uses required, and shall be 
applied by a licensed pesticide applicator. 
 
800-1.3 Seed 

Add the following paragraph: 
 

Seed which has become wet, moldy, or otherwise damaged in transit will not be 
accepted. 
 
800-1.4 Plants 
 
800-1.4.1 General 
  Delete this entire subsection and substitute the following: 

 
Contractor shall notify the City a minimum of 72 hours before each plant delivery so the 
City can schedule a review. 

 
All plants shall have a growth habit normal to the species and shall be sound, healthy, 
vigorous and free from insect pests, plant diseases, sun scalds, fresh bark abrasions, 
excessive abrasions, or other objectionable disfigurements. All plants shall have normal 
well-developed branch systems, and vigorous and fibrous root systems which are 
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neither root- nor pot-bound and are free of kinked or girdling roots. No pruning shall be 
done prior to review of the plants by the City. 

 
a) Quality and Size: Plants shall be in accordance with the California State 

Department of Agriculture Regulations for Nursery Inspections of Rules and 
Grading. Nursery tags must be submitted to the City. Sizes shall conform to the 
dimensions indicated on the planting plan. All plants shall be reviewed and 
approved for acceptable size and quality by the City prior to planting. 

 
b) Availability and Sourcing: Within 7 days of award of contract for work in this 

section, the Contractor shall place orders for all plant material in sufficient time to 
reserve or grow the plants for the project. No substitutions will be allowed. If 
plants are not available, the Contractor shall have the specified species contract 
grown.  

 
All native plants shall come from a reputable native plant nursery such as Recon 
Native Plants, Inc. (Contact: Patrick Montgomery, 619-423-2284), or approved 
equal. Provide nursery name and resume for review and approval prior to 
contract growing. The following requirements apply for all native plants: 

 
1) All plants shall be grown under climatic conditions similar to those 

of the project site. 
2) Amount of light, shade, or temperature shall not be artificially 

altered by lighting or by greenhouse cover for the purpose of 
altering plants natural habits. 

3) All plants shall be grown in a native soil mix. 
4) All plants shall be grown in low-peat or peat-free planting material. 
5) All plants shall be grown in San Diego County. 

 
When possible, all 36”-box and 24”-box trees shall be pre-selected by the City 
prior to order and delivery to the project site. Depending on the location of the 
nursery, the City will allow the Contractor to provide at least (2) digital photos of 
each tree for review by the City. Photos shall clearly show the entire tree, with 
clear unobstructed view of the tree trunk, branches and canopy. The City will 
review the photos at least twenty one (21) calendar days prior to scheduled 
delivery and installation of trees for review of the trees. 

 
c) Quantities: Plant quantities indicated on the drawings are for Contractor’s 

convenience only. Quantities of all plant materials shall be furnished as needed 
to complete work as shown on the Plans. 

 
d) Acceptability: The City is the sole judge as to acceptability of each plant. 

Vigorous, healthy, well-proportioned plants are the intent of this specification. 
Plants which are even moderately "overgrown," or are showing signs of decline 
or lack of vigor are subject to rejection. The size of the plants will correspond with 
that normally expected for species and variety of commercially available nursery 
stock, or as specified in the special conditions or drawings. Plants larger in size 
than specified may be used with the approval of the City, but the use of larger 
plants will make no change in contract price. If the use of larger plants is 
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approved, the ball of earth and spread of roots for each plant shall be increased 
proportionately. 

 
e) Rejection or Substitution: The City reserves the right to reject any plant material 

found to be defective or not in conformance with plans and specifications. Plants 
shall be subject to inspection and approval or rejection at the project site at any 
time before or during progress of work, for size, variety, condition, latent defects, 
and injuries. All plants not conforming to the requirements herein specified shall 
be considered defective, and such plants, whether in place or not, shall be 
marked as rejected and immediately removed from the site and replaced with 
new plants by the Contractor at his expense. Rejected plant material shall be 
replaced within one week of written notice, unless otherwise approved by the 
City. 

 
Substitutions will not be permitted except if proof is submitted that any plant 
specified is not obtainable, then a proposal will be considered for use of the 
nearest equivalent size or variety and cost. All substitutions are subject to City’s 
written approval. 

 
f) Right To Changes: The City reserves the right to change the species, variety, 

and/or sizes of plant material to be furnished, provided that the cost of such plant 
changes do not exceed the cost of plants in the original bid, and with the 
provision that the Contractor shall be notified, in writing, at least thirty (30) days 
before the planting operation has commenced. 

 
800-1.4.2 Trees 
  Add the following paragraphs: 
 
All trees shall be of the specified type and size as indicated on the Drawings, selected 
from high quality, well-shaped and proportioned Southern California-grown nursery 
container stock. Field grown stock grown in climatic regions which are different (as 
determined by the City) to those conditions found at the project site, shall have been 
acclimated to a climate similar to their intended locations prior to delivery and shall be 
accompanied by letter and/or certificate from the nursery that the plant materials are 
suitable for said locations or they will not be accepted. 
 
All trees shall have grown in containers for sufficient time to permit full rooting within the 
container to bind the soil but not so long as to create a root bound condition. No 
container plants that have cracked or broken balls of earth, when taken from the 
container, shall be planted. No plants with damaged roots, broken root balls, or root 
bound, when taken from the container shall be planted. 
 
All trees shall have a main leader branch and not have a co-dominant branching 
structure, unless the tree is intended to be multi-trunk. 
 
All trees shall be free of weeds, native grasses, Bermuda grass and Kikuyu grass. 
 
Trees sizes shall be shown on the drawings or specified herein. Trees sizing 
characteristics shall conform to the following table: 
 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

246 
 

Size Average Height Trunk Diameter 
(6” above ground) 

Root Ball Diameter 
(Min.) 

24” Box 10’ - 14’ 1 ½” - 2 ½” 20” – 28” 
36” Box 14’ - 16’ 2 ½” - 3 ½” 28” – 38” 
48” Box 16’ - 20’ 3 ½” - 6” 42” – 46” 

 
800-1.4.3 Shrubs 
  Add the following paragraphs: 
 
All shrubs shall be of the specified type and size as indicated on the Drawings, selected 
from high quality, well-shaped and proportioned Southern California-grown nursery 
container stock. Field grown stock grown in climatic regions which are different (as 
determined by the City) to those conditions found at the project site, shall have been 
acclimated to a climate similar to their intended locations prior to delivery and shall be 
accompanied by letter and/or certificate from the nursery that the plant materials are 
suitable for said locations or they will not be accepted. 
 
All shrubs shall have grown in containers for sufficient time to permit full rooting within 
the container to bind the soil but not so long as to create a root bound condition. No 
container plants that have cracked or broken balls of earth, when taken from the 
container, shall be planted. No plants with damaged roots, broken root balls, or root 
bound, when taken from the container shall be planted. 
 
All shrubs shall be free of weeds, native grasses, Bermuda grass, and Kikuyu grass.  
 
All shrubs shall be full and bushy to ground. 
 
800-1.4.4 Flatted Plants 
  Add the following: 

Flatted plants shall be healthy, vigorous, rooted cuttings grown in flats or 1 gallon cans 
until transplanting. The soil and spacing of the plants in the container shall ensure the 
minimum disturbance of the root system at time of transplanting. 
 
800-1.4.5 Sod and Stolons (turf grass) 
  Delete this entire subsection and substitute the following: 
 
Sod shall be fresh, clean, vigorous living sections of turf grass as designated in the 
contract documents. Sod shall be free of turf disease, insects or weeds and capable of 
healthy vigorous growth. Sod shall be Platinum TE Seashore Paspalum Sod by West 
Coast Turf, or approved equal, overseeded with ‘Grand Slam’, or ‘Turfstar’ perennial 
ryegrass at a rate of 5 lbs./1,000 square feet. 
 
800-1.5 Headers, Stakes, and Ties 
 
800-1.5.2 Headers and Stakes 
  Delete and replace with the following: 
 
Headers shall be 2 inches x 6 inches solid core synthetic lumber. Header stock shall be 
supplied in lengths of at least 10 feet. Stakes for header boards shall be galvanized 
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steel and attached to headers with not less than 2 galvanized screws. Stakes shall be 
placed every 5 feet and every 3 feet on curves. 
 
800-1.5.3 Tree Stakes 
  Delete this entire subsection and substitute the following: 
 
Tree support stakes shall be lodge pole pine, 3” diameter, 10’ long, with pointed end 
and be treated wood for direct contact with soil. Tree support stakes shall be straight 
and true with minimal warping. Split, bent or rotted tree stakes will not be accepted. 
 
800-1.5.4 Tree Ties 
  Add the following subsection: 
 
Tree ties shall be 36” long pre-manufactured combination of vinyl tubing and galvanized 
wire. Ties shall be “Hozewire” as manufactured by Villa Root Barrier or approved equal.  
Contact: www.villarootbarrier.com  
 
Galvanized wire shall wrap tree stakes and contain one, 1-inch long, 9-gauge, 
galvanized fence staple to prevent hose wire from sliding down the tree stake. Fence 
staple shall be secured prior to installing tree stake to prevent stake damage during 
hammering in the vertical installed position. 
 
800-1.6 Disintegrated Granite 
  Add the following subsection: 
 
Disintegrated granite shall conform to the requirements of Section 200-2.7 of these 
specifications. 
 
800-1.7 Landscape Boulders 
  Add the following subsection: 
 
All boulders shall be ‘Baja Cresta Grey’ angular boulders supplied by Decorative Stone 
Solutions (800-699-1978) or approved equal. Contractor shall submit two (2) 6” x 6” 
stone samples to the City prior to delivery of the material to the site. 
 
There shall be three sizes of boulders as designated on the Plans. Boulders ‘A’ shall be 
3.5’-4.5’ diameter. Boulders ‘B’ shall be 2.5’-3.5’ diameter. Boulders ‘C’ shall be 1.5’-2.5’ 
diameter.  
 
Boulders shall be solid, natural occurring stone and cleaned free from drilled holes, 
marks and/ or scars caused by construction equipment. 
 
800-1.8 Rock Cobble 
  Add the following subsection: 
 
All cobbles shall be naturally occurring earthtone colors, rounded river rock stones, 
similar to ‘Malibu’ Cobble, available from Decorative Stone Solutions (800-699-1978), 
placed at a minimum depth of 6 inches and laid out per the detail in the Plans. There 
shall be two sizes of cobble as designated on the Plans. Cobbles shall be solid and 

http://www.villarootbarrier.com/
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cleaned free from marks or scars caused by construction equipment, with the majority of 
cobble in unbroken, rounded condition. 
 
Contractor shall submit a 5-gallon bucket sized sample to the City for color and quality 
inspection and approval prior to order and installation of cobbles in cobble stream bed. 
 
800-1.9 Root Barrier 
  Add the following subsection: 
 
Root barrier shall be 24” deep ‘UB 24-2’ plastic root control barrier manufactured by 
DeepRoot (800-458-7668) or approved equal. 
 
800-1.10 Tree Protection Fencing 
  Add the following subsection: 
 
Tree protection fencing shall consist of 4’ high orange mesh barrier fencing by Conwed 
or approved equal, securely attached to steel or pressure treated wood posts as 
detailed on the Plans. The fencing shall be attached to the posts with a minimum of four 
(4) nylon-locking ties evenly placed at each post. 
 
Signs: Tree protection signage shall be white or yellow weatherproof material, 8.5 inch 
by 11 inch minimum, with black letter text reading, “Tree Protection Zone – Keep Out.” 
Affix signs to fencing with nylon locking ties. 
 
800-2  IRRIGATION SYSTEM MATERIALS 
 
800-2.1 Pipe and Fittings 
 
800-2.1.1 General  

Add the following: 
 

All irrigation system materials for recycled water shall be color-coded purple per AWWA 
Guidelines and Section 116815 of the California Health and Safety Code. 
 
All recycled irrigation pipes shall be stenciled with the warning, “NON-POTABLE OR 
RECYCLED WATER”, color-coded (purple) and laid with warning tape and stenciling 
oriented toward the top of the trench. 
 
800-2.1.2 Steel Pipe 
  Delete this subsection and substitute with the following: 
 
Steel pipe is not permitted. 
 
800-2.1.3 Plastic Pipe for Use with Solvent Weld Socket or Threaded Fittings 
 
Plastic pipe for pipelines 1.5-inches or smaller shall be Schedule 40 PVC, IPS pipe. 
Plastic pipe for pipelines 2-inches or larger shall be Class 315 PVC, IPS pipe. Schedule 
80 pipe shall be used for all threaded connections, risers, and connections to any valve 
type. 
 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

249 
 

Fittings for all mainlines piping 3-inches or smaller shall be Schedule 80. Fittings for 
mainlines 4-inches and larger shall contain restrained joints at all bends, tees, and 
valves. 
 
All threaded fittings shall receive 2 wraps of teflon tape prior to connection. 
 
800-2.1.5 Copper Pipe 
  Add the following paragraph: 
 
Type "K" copper pipe shall be used for piping between water meters and new pressure 
regulation / wye strainer assembly. 
 
800-2.1.6 Ductile Iron Pipe 
  Add the following subsection: 
 
Ductile Iron Pipe and fittings shall conform to Section 209-1 with the following 
requirements. Potable water installations shall contain cement-mortar “Double 
Thickness” interior lining for all pipe and fittings. Recycled water applications shall 
contain ceramic epoxy interior lining and fusion bonded epoxy coating for exterior 
coating in conformance to Section 212-12 for all piping and fittings. The color for all 
ductile iron piping and fittings for potable water systems shall be blue and purple for 
recycled water systems. 
 
800-2.1.7 Drip Line Pipe  
  Add the following subsection: 
 
Drip line pipe shall be polyethylene, pressure compensating (10psi to 60psi), self-
flushing, UV resistant, contain anti-siphon emitters with copper oxide coating to provide 
root intrusion deterrence. Pipe shall have an internal diameter of 0.5-inches and contain 
a minimum wall thickness of 0.05”. Each emitter shall have a flow rate of 0.6 gpm and 
spaced every 12-inches along the drip line unless otherwise shown on the irrigation 
drawings. Drip line pipe shall be colored purple for recycled water irrigation applications. 
Drip line pipe manufacturer shall have a 10-year guarantee from environmental 
hazards. 
 
800-2.1.8 Restrained Joints & Fittings 
  Add the following subsection: 
 
Restrained joints and fittings are required for all pipelines 4-inches in diameter or 
greater and shall be provided at all bends, tees, valves, reducers, and dead ends. A 
restrained joint shall be provided at the next nearest pipe joint at dead end locations. 
Restrained Joints shall be ductile iron, Class 350 per AWWA C153, with fusion bonded 
epoxy coating, inside and out, 10-mil minimum thickness. All hardware for restrained 
joints and fitting shall be stainless steel grade 316.  Restrained joints shall be protected 
with polyethylene encasement. 
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800-2.1.9 Warning / Identification Tape 
  Add the following subsection: 
 
Warning/identification tape shall be provided for all irrigation mainlines. Tape shall be an 
inert, non-metallic plastic film formulated for prolonged underground use that will not 
degrade when exposed to alkalis, acids and other destructive substances commonly 
found in soil. Tape shall be puncture-resistant and shall have an elongation of two times 
its original length before parting. 
 
Tape shall be 3-inches wide 0.102mm or 0.04” or 4-mil thick and contain the printed 
message and color as shown below: 
 
Potable Water:  “Caution: Recycled Waterline Buried Below”, Color: Blue. 
Recycled Water:   “Caution: Waterline Buried Below”, Color: Purple. 
Electric/Control Wires: “Caution Electric Line Buried Below”, Color: Red 
 
800-2.1.10 Tracer Wire 
  Add the following subsection: 
 
A tracer wire shall be provided along all mainlines. Tracer wire shall be #14 AWG solid 
copper wire with cross-linked polyethylene insulation. The insulation shall be yellow in 
color. Wire splices (at pipe tees, crosses) shall be made using a direct bury silicone-
filled capsule tube with standard wire nut or silicone filled wire nut connectors of the 
appropriate size. Tracer wire shall be connected to the mainline every 10-feet with 2 
wraps of 2-inch wide polyethylene or vinyl adhesive tape or with ¼-inch wide plastic tie 
straps. Tracer wire shall be connected with to mainline within 12-inches from each 
splice connector with 1/4-inch plastic tie strips to ensure splices cannot be pulled apart. 
 
800-2.1.11 Polyethylene Encasement 
  Add the following subsection: 
 
Polyethylene encasement shall be provided at all restrained joints and valves with 
ductile iron fittings and non-solvent weld joints. Polyethylene wrap and sleeves shall be 
a minimum of 8 mil thick linear low-density polyethylene film in accordance with AWWA 
C105. All items to receive polyethylene encasement shall contain 2 full wraps of 
polyethylene. Polyethylene wrap and sleeves shall be clear for use with potable water 
and purple for use with recycled water. Polyethylene encasement shall be secured with 
2-inch wide polyethylene or vinyl adhesive tape or with ¼-inch plastic tie strips.  
 
800-2.2 Valves and Valve Boxes 
 
800-2.2.2 Gate Valves 
  Delete and replace with the following: 
 
Gate valves are not permitted for valves 2-1/2 inches or smaller. 
 
Gate valves shall be 250 PSI, non-rising stem, with bolted bonnet, resilient wedge, 
fusion bonded epoxy coated, and have square operating nut. Gate valves shall meet the 
requirement of AWWA C509 and C515. 
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800-2.2.4 Remote Control Valves 
  Delete this entire subsection and substitute the following: 
 
Remote control valves shall be operated electrically. Unless otherwise specified, they 
shall be of glass-filled nylon construction, with fabric-reinforced EPDM diaphragm and 
EPDM seat surfaces, equipped with flow control adjustment and capability for manual 
operation. They shall be readily disassembled for servicing. 
 
All recycled water control valves shall be tagged with identification tags. Tags shall be 
weatherproof plastic (3”x4”), purple in color with the words “WARNING RECYCLED 
WATER – DO NOT DRINK” imprinted on one side and “AVISO – AQUA IMPURA – NO 
TOMAR” on the other side. Imprinting shall be permanent and black in color. 
 
800-2.2.6 Quick-Coupling Valves and Assemblies 
  Delete this entire subsection and substitute the following: 
 
Quick coupling valves shall be locking, two-piece brass or bronze with built in flow 
control, self closing valve, rubber cover, and supplied in one inch inlet size unless 
otherwise specified. 
 
Quick coupling valves shall be of a type designed for the use with recycled water 
systems with locking purple caps for recycled water systems. Recycled water quick 
coupling valves shall contain ACME threads or of a thread pattern different from potable 
water quick couplers as approved by the Engineer. 
 
Quick coupling valves shall be clasped with 2 stainless steel hose clamps to a ¾” 
diameter galvanized rod not less than 2 feet long encapsulated in .5 cubic feet of 
concrete to prevent rotation during operation. 
 
Quick coupling valve assembly shall contain a 1-inch diameter globe valve to allow for 
full flow control of quick coupling valve when in use. Quick Coupling valve and globe 
valve shall be installed in a single rectangular valve box.  
 
800-2.2.7 Valve Boxes 

Delete this subsection and substitute the following: 
 
All valve boxes shall be rectangular concrete valve boxes with stainless steel bolt-down 
cover or approved equal. All recycled water valve box lids shall be purple in color. 
 
The Contractor shall paint the identification number of the valve and the controller clock 
on the cover of the valve box with using 2” high stenciled letters, and 2 coats of metal 
grade paint. All irrigation boxes shall be painted to identify the irrigation component 
within the box. 
 
Valve boxes shall be sized accordingly to allow wires in pull boxes to be loose and 
maintain a three inch (3") clearance from the lid. 
 
The Controller and Station number of each valve shall be identified with a plastic valve 
number label attached to the solenoid wire for each valve. 
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800-2.2.8 Ball Valve 
  Add the following subsection: 
 
Ball valves below ground shall be schedule 80, blocked true union ball valves, full port, 
150 PSI working pressure. Ball valves are not permitted for valves greater than 2-1/2 
inches. 
 
Ball valves for above ground installations shall be bronze, lead free, full port, 150 PSI 
working pressure and contain threaded connections. 
 
800-2.2.9 Master Valve 
  Add the following subsection: 
 
Master valve shall be brass or bronze and sized as shown on the drawings. Master 
valve shall be the normally closed type unless otherwise shown. Master valve 
conductors shall be installed within a 1-1/4” diameter conduit from the master valve to 
the controller. 
 
800-2.2.10 Pressure Reducing Valve 
  Add the following subsection: 
 
Pressure reducing valve shall be brass or bronze and sized as shown on the drawings. 
Pressure reducing valves shall be rated at 200 psi minimum and contain threaded end 
connection allowing for removal and field servicing. Pressure reducing valves for 
potable water irrigation system shall be lead free.  
 
Pressure reducing valve shall be installed with a wye strainer within a protection cage 
per Section 800-2.7. 
 
800-2.3 Backflow Preventer Assemblies 
 
Backflow preventer assemblies shall be the reduced pressure zone type, approved by 
the Padre Dam Municipal Water District. Backflow preventer assembly shall include 
brass/bronze wye strainer installed upstream of backflow preventer. Two threaded 
brass/bronze unions shall be installed with the backflow preventer assembly to allow for 
removal of the backflow preventer and wye strainer. A brass/bronze ball valve shall be 
provide upstream of the first union of the backflow assembly. All materials for the 
backflow assembly and components shall be certified lead free. 
 
Backflow Preventer assembly shall contain a 4” thick concrete pad with #3 rebar spaced 
at 6-inches O.C. both ways and include a locking stainless steel hinge type protection 
cage per Section 800-2.7. 
 
800-2.4 Sprinkler Equipment  
  Delete this entire subsection and substitute the following: 
  
Sprinkler heads, bubbler heads, and spray nozzles shall be of the types and sizes 
shown on the Plans or approved equivalent. Equipment of one type and flow 
characteristic shall be from the same manufacturer and all equipment shall bear the 
manufacturer’s name and identification code in a position where they can be identified 
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in the installed position. All recycled water sprinkler heads, drain grates, and other 
related recycled water irrigation items shall be purple for use with reclaimed water. 
 
Fixed heads, shrubbery heads and bubbler heads shall have adjustable radius control. 
 
Drip irrigation equipment shall be as noted on the Plans or approved equal. All 
equipment shall be compatible components. All emitters shall be matched precipitation 
at rates per legend. 
 
All materials and equipment used in all irrigation work shall be new and without flaws or 
defects and of quality and performance as specified. Prior to installation of any irrigation 
work, the Contractor shall submit, for approval by the City, five copies, minimum, of a 
list of all materials and equipment (s)he proposes to use. Should the Contractor propose 
to use materials or equipment other than those listed as approved, (s)he shall submit in 
writing to the City a request to deviate from the approved list. Samples of the materials 
or equipment shall accompany the request to assist the evaluation of the proposal. 
 
800-2.5 Anti-drain Check Valves 
  Add the following subsection: 
 
Check valves shall be installed as indicated on plans. The anti-drain valve (check valve) 
shall be the same diameter size as the riser and shall be integrated into the riser 
assembly (under at head). Valve shall be "Valcon ADV-XS", Hunter, or an approved 
equivalent. 
 
Anti-drain check valves shall be installed on all sprinkler equipment at the following 
stations due to varying slopes / grades of the site: 
 
Controller A: Valves A-1 through A-8, A-16 through A-55, A-77 through A-81  
Controller B: Valves B-51 through B-69 
 
800-2.6 Wye Strainers 
 
Wye strainers shall be bronze, lead free and contain threaded connections. Wye 
strainer shall contain stainless steel grade 304 mesh/perforated screens. #20 mesh 
screen shall be required for 3/4-inch to 2-1/2-inch diameter wye strainers. 3/64-inch 
perforated screen is required for 3-inch diameter or larger wye strainers.  
 
Wye strainer shall be installed within a protection cage per Section 800-2.7. 
 
800-2.7 Protection Cage 
 
Protection cage for backflow preventer assemblies, pressure reducing valves, and wye 
strainers shall be stainless steel. Protection cages shall be locking fully hinging to 
provide for full access to all components. A single hinging door is not acceptable. 
Structural tube members, frame members, expanded metal and/or wire mesh shall be 
1/8” thick minimum. Cages longer than 36-inches shall be dual hinging type. Protection 
cage shall be installed on a 4-inch thick concrete slab and contain #3 reinforcing steel 
spaced at 12” on center both ways. All anchoring hardware shall be vandal resistant in 
accordance to Section 209-6 
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800-2.8 Low Flow Irrigation Equipment  
  Add the following subsection: 
 
Drip irrigation equipment shall be products as indicated on the drawings. 
 
800-3  ELECTRICAL MATERIALS 
 
800-3.2 Conduit and Conductors 
  Add the following: 
 
800-3.2.1 Conduit 
  Add the following: 
 
Underground conduit shall be PVC schedule 40 conforming to section 700-3.5. The 
minimum conduit size shall be 1-inch. Conduit shall be sized such that it does not 
exceed 30% full with all conductors. Conduit sweeps shall be used for all bends and 
contain bell ends. 
 
800-3.2.2 Conductors 
  Add the following paragraphs: 
 
800-3.2.2.1 Line Voltage Conductors 
 
Line voltage conductors shall be THWN, 600-volt insulation rating, conforming to ASTM 
D2219. Line voltage conductors shall be #12 AWG minimum or larger as required to 
provide electrical service to the irrigation controller. Each controller shall have a 
separate electrical service and conductors through a separate 1-1/4”conduit. No line 
voltage conductors (110/120 Volt) shall pass from controller cabinet to cabinet.  
 
800-3.2.2.2 Control Conductors (2-Wire Systems) 
 
Low voltage control conductors for 2-wire systems shall be 12 AWG or larger, direct 
burial, 2-conductor solid copper jacketed decoder cable as manufactured by Paige, 
P7354D or equal. Internal conductor jacket shall be red and blue. A spare 2-wire control 
conductors shall be provided for all 2-wire systems. 2-wire control conductors shall be 
installed within a 1-1/4” schedule 40 conduit. A pull box shall be provided every 250 to 
300 feet along 2-wire control conductors. 
 
Control conductors for 2-wire systems shall be color coded as required below: 
 
Recycled Water Systems   Purple 
 
For multiple controller installations, a separate color shall be provided for each 
individual controller as approved by the Engineer. 
 
800-3.2.2.3 Communication Conductor Cable 
 
Communication conductor cable for communication between irrigation controllers shall 
be a underground communication cable, 4 conductor, shielded, 18 AWG, 2 pair with 
drain wire as manufactured by Paige, P7171D or approved equal. Communication 
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conductors shall be installed within a 1-1/4inch conduit and connect directly to the 
irrigation controller foundations. 3-feet of spare cable shall be provided at irrigation 
controllers and shall be neatly wrapped and secured with ¼-inch nylon cable ties. 
 
Communication conductor cable for communication from irrigation controller to access 
hub or phone/internet service point shall be Cat 6e shielded Ethernet cable. Ethernet 
terminal ends shall be RJ45 connectors with gold connectors and contain strain relief 
boots. 3-feet of spare cable shall be provided at the irrigation controller and 20-feet of 
spare cable shall be provided at the access hub. All spare wire shall be neatly wrapped 
and secured with ¼-inch wide nylon cable ties. 
 
800-3.2.2.4 Rain Sensor Conductor Cabling 
 
Rain sensor conductor cable shall be an underground communication cable, 4 
conductor, shielded, 18 AWG, 2 pair with drain wire as manufactured by Paige, P7171D 
or approved equal. Rain sensor cabling shall be installed within a 1-inch conduit and 
from the rain sensor location to irrigation controller foundations. 3-feet of spare cable 
shall be provided at irrigation controller and shall be neatly wrapped and secured with 
¼-inch nylon cable ties. 
 
800-3.2.2.3 ET Gauge Conductors 
 
ET Gauge conductor cable shall be an underground communication cable, 4 conductor, 
shielded, 18 AWG, 2 pair with drain wire as manufactured by Paige, P7171D or 
approved equal. Rain sensor cabling shall be installed within a 1-inch conduit and from 
the ET Gauge location to irrigation controller foundations. 3-feet of spare cable shall be 
provided at irrigation controller and shall be neatly wrapped and secured with ¼-inch 
nylon cable ties. 
 
800-3.2.3 Wire Connectors 
  Add the following subsection: 
 
Each and every wire splice shall be soldered (using 60-40 solder) together, then 
encased in the waterproofed epoxy 3M™ Scotchcast™ Connector Sealing Pack 
3570G-N with wire nuts. Wire splices shall be made only in valve or pull boxes. 
 
800-3.2.4 Conductor Labels 
  Add the following subsection: 
 
Conductors shall be labeled at all pull boxes, junction boxes, and controllers to provide 
for field identification. Conductors shall be labeled at all decoder locations for 2-wire 
irrigation systems. Labels shall be water proof type and labeled as provided below: 
 
Communication:  COMM 
Master Valve:   MV 
ET Gauge   ETG 
Flow Meter:    FM 
Rain Sensor:   RS 
2-Wire:     2-WIRE 
Spare:    SPARE 
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800-3.3 Controller Unit 
  Add the following: 
 
Controllers shall be two-wire controllers. Provide one power on-off switch for each 
controller and 15 amp weather resistant GFCI duplex outlet and weather resistant metal 
cover. Outdoor models shall be installed in locking stainless steel enclosures. Controller 
unit shall be installed on a standalone concrete foundation. 
 
800-3.3.1 Rain Sensing Device  
  Add the following subsection: 
 
Controllers shall be equipped with rain measureing device, type as indicated on the 
plans. 
 
800-3.4 Flow Meter 
  Add the following subsection: 
 
Flow meter shall be the type and size as shown on the Plans. The minimum upstream 
and downstream pipe length and pipe diameter leading to and from the flow meter shall 
be installed in accordance to the flow meter manufacturer’s requirements in order to 
ensure proper flow measurements. Flow meter conductors shall be installed within a 1-
1/4-inch conduit from the flow meter to the irrigation controller cabinet.  
 
800-3.5 Decoders 
  Add the following subsection: 
 
800-3.5.1 General 
  Add the following subsection: 
 
Decoders shall be provided for all 2-wire irrigation systems. Decoders shall be of the 
type required by the irrigation controller manufacturer and direct burial type. Connection 
of decoder wires to control wires, remote control wires, master valve wires, flow meter 
wires and grounding wires shall be made with water proof wire connectors. 
 
800-3.5.2 Master Valve / Flow Sensor Decoder 
  Add the following subsection: 
 
Sensor decoders shall be as indicated on the Plans as manufactured by Calsense, or 
approved equal. The sensor decoder shall be a fully programmable, direct-bury decoder 
that provides interface between controller and flow and moisture sensors. 
 Install with a maximum distance of 100 feet from decoder to valve. 
 
800-3.5.3 Line Decoders 
  Add the following subsection: 
 
Line decoders shall be as indicated on the Plans as manufactured by Calsense, or 
approved equal. The decoder turns each valve on and off independently and can 
operate two solenoid valves. Line decoders shall operate at a maximum voltage of 
24vAC and a maximum current of 1200mA. 
 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

257 
 

800-3.6 ET Gage 
  Add the following subsection: 
 
ET Gage shall be the type as shown on the Plans. ET Gage conductors shall be 
installed within a 1-1/4 inch conduit from the ET gage to the controller cabinet. Control 
wires shall be Hunter ‘Regency’ two-wire cable with 3M Scotchcast 3570G-N 
connectors w/wire nut only. 
 
800-3.6 Grounding 
  Add the following subsection: 
 
A grounding rod, grounding wire and grounding connector shall be provided at the 
following locations: At each irrigation controller, every 300-feet along a 2-wire path and 
the end of any 2-wire path.  
 
Grounding rod shall be 5/8-inch diameter by 8’ long copper grounding rod. A #4 AWG 
grounding wire, green in color shall be connected to the grounding rod with a 5/8” 
bronze high-strength corrosion resistant connector U.L. listed for direct burial and 
connected to the irrigation controller and/or decoder wire connection. Bolts for 
connectors shall be stainless steel. 
 
Grounding rod shall be installed inside the base of irrigation controllers or terminate into 
a pull boxes/junction boxes. Pull box shall have vandal resistant bolt in accordance to 
Section 209-6. 
 
800-3.7 Pull Boxes 
  Add the following: 
 
Pull boxes for irrigation electrical power, control wire splicing, and 2-wire splicing, shall 
be No. 3-1/2 polymer concrete with locking cover labeled “Irrigation”. Pull box lids shall 
be security lids as manufactured by MRsteel/Ameri-Fab, contact www.mrsteel.com. 
Locking bolts pattern shall match existing City of Santee security cover lock. 
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SECTION 801 - INSTALLATION 
 
801-2  EARTHWORK AND TOPSOIL PLACEMENT 
  
801-2.2 Topsoil Preparation and Conditioning 
  
801-2.2.1 General 

Delete this entire subsection and substitute the following: 

The type and thickness of topsoil for specific areas of plantings shall be as specified in 
Section 800-1.1 “Topsoil” for turf and shrub areas, respectively.  
 
Topsoil shall be materials found at the top 15” of existing soils excavated from areas of 
proposed roadway, building, or cut excavation areas and placed in top layers of 
landscape planting areas for amending in place. Salvaged topsoils may be stockpiled, 
amended and placed in landscape planting areas at the Contractor’s discretion, 
however shall be covered with impermeable tarp and appropriate BMPs provided. 
Contractor shall not use subsurface soils from the deepest parts of the excavation 
unless specifically approved by the City. 
 
In cut excavation areas, landscape planting areas shall be over-excavated and topsoil 
placed in depths compliant with Section 800-1.1 “Topsoil” for turf and shrub areas, 
respectively. 
 
Planting areas shall be free of weeds and other extraneous materials to a depth of 12 
inches below finished grade before topsoil work. Soil shall not be worked when it is so 
wet or so dry as to cause excessive compaction or the forming of hard clods or dust. 
After compaction, topsoil shall be within +/- 0.1 foot of finish grade.  
 
Once rough grading has been accomplished, a minimum of (20) twenty soil samples 
from different representative areas of the site shall be taken from areas approved by the 
City and a soil analysis performed to determine nutrient and mineral content, 
compositional characteristics, permeability, and existence of possible toxic elements. 
Soil test shall be conducted by a reputable agricultural soils laboratory approved by 
City. Analysis shall include recommendations for amending or correcting soil conditions. 
Results of soil analysis shall be received by City thirty (30) days prior to amending or 
soil and ordering amendments. 
  
801-2.2.1.1 Weed Eradication 
 
Soil preparation and planting shall not be allowed until all weeds are removed from 
within the limits of planting areas as indicated on the Plans. 
 
The Contractor’s labor shall possess demonstrated ability to identify the difference 
between desirable native species and invasive weeds. 
 
Weed eradication for entire project site. After irrigation installation, but before planting 
installation, the Contractor shall irrigate the entire project site three (3) to four (4) times 
over seven (7) to ten (10) days to germinate existing weed seeds. Allow weed seeds to 
grow until they reach a maximum height of two to three inches (2" - 3"). A post-
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emergent herbicide shall then be applied per manufacturer's instructions. Avoid contact 
of herbicide with the existing plants to remain. 
 
All herbicides used shall be compatible with use in the vicinity of water and shall be 
applied in accordance with the label specifications by personnel holding a valid 
pesticide and herbicide applicator's license. Herbicide use shall be approved by the City 
prior to application. Rodeo herbicide, or approved equal shall be used in or near areas 
of standing water or streams since it is non-toxic to aquatic organisms and should be 
applied only by a licensed pest control applicator in accordance with the manufacturer’s 
instructions. 
 
Pulled weeds and debris shall be transported and disposed of properly offsite 
immediately using approved methods to prevent any seed dispersal on the site. All 
weedy species should be cleared approximately two weeks following herbicide 
application. 
 
The City shall inspect the site prior to planting and during revegetation. The planting of 
hydroseed shall be conducted on a weed free site.  
 
Manual weed eradication shall continue during planting and during the plant 
establishment period and maintenance period; no herbicides shall be used following the 
initial weed eradication unless authorized by the City. Weed seedlings and sprouts shall 
be removed before attaining 12-inches in height and/or before producing seed. 
 
Weed eradication for shrub areas and groundcover areas (planted from flats). Three (3) 
to four (4) days after these plants have been installed; the Contractor shall apply the 
pre-emergent herbicide per manufacturer's specifications and instructions. 
 
801-2.2.2 Fertilizing and Conditioning Procedures 
   Delete third paragraph of this subsection and replace with the following: 
 
After spreading, the fertilizing and conditioning materials shall be cultivated into the 
upper 15 inches of soil by suitable equipment operated in at least 2 directions at right 
angles. The resulting soil shall be in a friable condition. 
 
Once rough grading has been accomplished, a minimum of (8) eight soil samples from 
different representative areas of the site shall be taken from areas approved by the City 
and a soil analysis performed to determine nutrient and mineral content, compositional 
characteristics, permeability, and existence of possible toxic elements. Soil test shall be 
conducted by a reputable agricultural soils laboratory approved by City. Analysis shall 
include recommendations for amending or correcting soil conditions. Results of soil 
analysis shall be received by City thirty (30) days prior to amending or soil and ordering 
amendments. 
 
801-2.3 Finish Grading 

Add the following: 
 
Finish grading shall ensure positive drainage from the site. Surface drainage shall be 
away from all building foundations.  
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801-3  BIORETENTION SOIL MEDIA 
  Add the following Subsection: 
 
801-3.1 General 
 
Bioretention Soil Media (BSM) is intended to filter storm water and support plant growth 
while minimizing the leaching of potential pollutants. This specification includes 
requirements that apply to BSM used in storm water treatment BMPs, including 
bioretention and biofiltration. 
 
801-3.2 Blended BSM Criteria and Testing Requirements 
 
801-3.2.1 General 
 
Blended BSM shall consist of 60% to 80% by volume sand, up to 20% by volume 
topsoil, and up to 20% by volume compost. Sand, Topsoil, and Compost used in BSM 
shall conform to requirements listed in Sections 801-3.3, 801-3.4, and 801-3.5, 
respectively. For bioretention/biofiltration with outlet-controlled designs, it is likely that 
topsoil will need to be omitted or reduced to achieve permeability targets. 
  
Alternative mix components and proportions may be utilized, provided that the whole 
blended mix conforms to whole BSM criteria, detailed in Section 801-3.2.3 through 801-
3.2.5. Alternative mix designs may include alternative proportions and/or alternative 
organic amendments. Alternative mixes are subject to approval by the reviewing 
jurisdiction. Alternative mixes that use an alternative organic component (rather than 
compost) may be necessary when BMPs are installed in areas with nitrogen or 
phosphorus impaired receiving waters in order to meet more stringent BSM quality 
requirements as detailed in Section 801-3.2.5. 
 
801-3.2.2 Testing and Submittals 
 
At least 30 days prior to ordering materials, the Contractor shall submit the following to 
the local jurisdiction reviewer (upon request): source/supplier of BSM, location of 
source/supplier, a physical sample of the BSM, whole BSM test results from a third 
party independent laboratory, test results for individual component materials as 
required, and description of proposed methods and schedule for mixing, delivery, and 
placement of BSM. The test results shall be no older than 120 days and shall accurately 
represent the materials and feed stocks that are currently available from the supplier. 
 
Test results shall demonstrate conformance to agronomic suitability and hydraulic 
suitability criteria listed in Sections 803-2.3 and 803-2.4, respectively. BSM for use in 
BMPs in areas with water quality impairments in receiving waters shall also comply with 
applicable Chemical Suitability criteria in Section 801-3.2.5. No delivery, placement, or 
planting of BSM shall begin until test results confirm the suitability of the BSM. The 
Contractor shall submit a written request for approval which shall be accompanied by 
written analysis results from a written report of a testing agency. The testing agency 
must be registered by the State for agronomic soil evaluation laboratory test fees shall 
be paid for by the Contractor. 
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801-3.2.3 Agronomic Suitability 
 
The BSM shall conform to the requirements herein to support plant growth. BSM which 
requires amending to comply with the below specifications shall be uniformly blended 
and tested in its blended state prior to testing and delivery. 
 

a) pH range shall be between 6.0-8.5.  

b) Salinity shall be between 0.5 and 3.0 millimho/cm (as measure by electrical 
conductivity)  

c) Sodium absorption ratio (SAR) shall be less than 5.0  

d) Chloride shall be less than 800 ppm.  

e) Cation exchange capacity shall be greater than 10 meq/100 g.  

f) Organic matter shall be between 2 and 5%.  

g) Carbon:Nitrogen ratio shall be between 12 and 40 (15 to 40 preferred).  
 
Textural class fraction shall adhere to limits in Table 801-3.2.1, as determined by ASTM 
Method D422 or an approved alternative method:  
 

TABLE 801-3.2.3 
 

Textural Class 
(ASTM D422) 

Size Range Mass Fraction 
(percent) 

Gravel  Larger than 2 mm  0 to 25 of total 
sample  

Clay  Smaller than 0.005 
mm  

0 to 5 of non-gravel 
fraction  

 
Test results shall show the following information:  

a) Date of testing  

b) Project name, contractor name, and source of materials and supplier name 
 
c) Copies of all testing reports including, at a minimum, analytical results sufficient 

to confirm compliance with all requirements listed in this section.  
 
801-3.2.4 Hydraulic Suitability 
 
BSM shall meet the have appropriate hydraulic properties for filtering storm water. The 
BSM shall conform to the requirements herein to support plant growth. BSM which 
requires amending, shall be uniformly blended and tested in its blended state prior to 
testing and delivery. 
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801-3.2.4.1 Testing 
 
The saturated hydraulic conductivity of the whole BSM shall be measured according to 
the method detailed in the measurement of hydraulic conductivity (USDA Handbook 60, 
method 34b), commonly available as part of standard agronomic soil evaluation, or 
ASTM D24234 Permeability of Granular Soils (at approximately 85% relative 
compaction Standard Proctor, ASTM D698). BSM shall conform to hydraulic criteria 
associated with the BMP design configuration that best applies to the facility where the 
BSM will be installed (Section 801-3.2.4.2 or 801-3.2.4.3). 
 
801-3.2.4.2 Systems with Unrestricted Underdrain System (i.e., media control) 
 
For systems with underdrains that are not restricted, the BSM shall meet the minimum 
and maximum measured hydraulic conductivity found in Table 801-3.2.4 to ensure 
adequate flow rate through the BMP and longevity of the system but reduce excessive 
velocities through the media. In all cases, an upturned elbow system on the underdrain, 
measuring 9 to 12 inches above the invert of the underdrain, should be used to control 
velocities in the underdrain pipe and reduce potential for solid migration through the 
system. 
 
801-3.2.4.3 Systems with Restricted Underdrain System (i.e., outlet control) 
 
For systems in which the flow rate of water through the media is controlled via an outlet 
control device (e.g., orifice or valve) affixed to the outlet of the underdrain system, the 
hydraulic conductivity of the media should meet the requirements in Table 801-3.2.4 
and the outlet control device should control the flow rate to between 5 and 12 inches per 
hour. This configuration reduces the sensitivity of system performance to the hydraulic 
conductivity, compaction, and clogging of the material, reduces the likelihood of 
preferential flow through media, and allows more precise design and control of system 
flow rates. For these reasons, outlet control should be considered the preferred design 
option over unrestricted underdrain systems. 
 
801-3.2.4.4 Systems without Underdrains 
 
For systems without underdrains, the BSM shall have a hydraulic conductivity of at least 
5 inches per hour, or at least 2 times higher than the design infiltration rate of the 
underlying soil, whichever is greater. 
 

Table 801-3.2.4 
 

Hydraulic Conductivity Requirements 
Underdrain System Minimum (in/hr) Maximum (in/hr) 

Unrestricted (media 
control)  

8 24 

Restricted (outlet 
control) Preferred 
Design Option.  

20 80 
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801-3.2.5 Chemical Suitability for Areas Draining to Impaired Receiving Waters 
 
801-3.2.5.1 General 
 
The chemical suitability criteria listed in this section do not apply to systems without 
underdrains, unless groundwater is impaired or susceptible to nutrient contamination. 
Limits for a given parameter only apply if that parameter is associated with a water 
quality impairment, priority water quality condition, and/or TMDL in the receiving water. 
Limits may be waived at the discretion of the reviewing jurisdiction if it is determined by 
the jurisdiction that it is unreasonable to meet the specification using locally-available 
materials (available within 100 miles). 
 
801-3.2.5.2 Testing 
 
Potential for pollutant leaching shall be assessed using either the Saturated Media 
Extract Method (aka, Saturation Extract) that is commonly performed by agronomic 
laboratories or the Synthetic Precipitation Leaching Procedure (SPLP) (EPA SW-846, 
Method 1312). If the saturation extract method is used, samples may be rinsed with up 
to five pore volumes before collecting extract for analysis. 
 
801-3.2.5.3 BSM Limits in Areas Draining to Impaired Receiving Waters 
 
The limits in this section are in terms of the concentration of a parameter in water that 
has been contacted with the BSM. 
 
Table 801-3.2.5.3 
 
 
 
 
 
 
 
 
 
 
 
 
801-3.2.5.4 Alternative BSM for Reduced Phosphorus Leaching 
 
In areas with impaired receiving waters, alternative BSM should be considered, 
especially if receiving waters are phosphorus impaired. BSM with 20% compost may 
result in phosphorus leaching and soluble phosphorus test results in excess of the 1 
mg/L limit presented in Table 801-3.2.5.3 Alternative organic amendments, such as 
coco coir pith and/or composted wood products, in place of compost should be 
considered in these areas. Sand and soil components with higher levels of iron and 
aluminum should also be considered to limit the solubility of phosphorus. 
 
 
 

Applicable Pollutant(s) Saturation Extract or SPLP 
Criteria 

Phosphorus*  < 1 mg/L  
Zinc  < 1 mg/L  
Copper  < 0.04 mg/L  
Lead  < 0.025 mg/L  
Arsenic  < 0.02 mg/L  
Cadmium  < 0.01 mg/L  
Mercury  < 0.01 mg/L  
Selenium  < 0.01 mg/L  
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801-3.2.5.5 Nitrogen Impaired Receiving Waters 
 
In areas with a downstream water quality impairment or TMDL for nitrogen, a 
combination of BSM composition and BMP design shall be used to reduce the potential 
for nitrate leaching from BMPs. 
 

• BSM: The C:N ratio of BSM shall be between 15 and 40 to reduce the potential 
for nitrate leaching. 
 

• BMP design: BMPs shall be designed to either enhance infiltration into 
underlying soils or with internal water storage to promote reduction of nitrogen: 
 

o If a BMP is installed with a liner, the BMP must include an internal 
saturated zone, consisting of at least an 18-inch thick layer of gravel, to 
enhance denitrification. 
 

o If a BMP does not include a liner, it must be installed with a retention zone 
below the underdrain discharge elevation, consisting of at least an 18-inch 
thick layer of gravel, to enhance infiltration into underlying soils.  

 
801-3.3 Sand for BSM 
 
801-3.3.1 General 
 
Sand used in BSM should preferably be washed prior to delivery. If sand is not washed 
it must still meet sieve analysis requirements in Table 1. 
 
801-3.3.2 Gradation Limits 
 
A sieve analysis shall be performed in accordance with California Test 202, ASTM D 
422, or approved equivalent method to demonstrate compliance with the gradation 
limits shown in Table 801-3.3.2. Fines passing the No. 200 sieve shall be non-plastic. 
 

TABLE 801-3.3.2 
 

Percentage Passing Sieve (by weight) 
Sieve Size (ASTM 

D422) 
Minimum Maximum 

3/8 inch  100  100  
#4  90  100  
#8  70  100  
#16  40  95  
#30  15  70  
#40  5  55  
#100  0  15  
#200  0  5  
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801-3.4 Topsoil for BSM 
 
801-3.4.1 General 
 
Topsoil shall be free of hazardous materials and shall be consistent with a common 
definition of topsoil. Decomposed granite and derivatives of decomposed granite are not 
considered to be topsoil for the purpose of this specification. 
 
801-3.4.2 Textural Class 
 
Topsoil shall be classified as a sandy loam or a loamy sand according to the US 
Department of Agriculture soil classification system. In addition, a textural class analysis 
shall be performed in accordance with ASTM D422, or an approved alternative method 
to demonstrate compliance with the gradation limits in Table 801-3.4.2. 
 

Table 801-3.4.2 
 

Textural Class 
(ASTM D422) 

Size Range Mass Fraction 
(percent) 

Gravel  Larger than 2 mm  0 to 25 of total 
sample  

Clay  Smaller than 0.005 
mm  

0 to 15 of non-gravel 
fraction  

 
 
801-3.5 Compost for BSM 
 
Compost shall be produced at a facility inspected and regulated by the local 
enforcement agency for CalRecycle. Compost should also preferably be certified by the 
U.S. Composting Council’s Seal of Testing Assurance Program (USCC STA) or an 
approved equivalent program. Compost shall not be produced from biosolids feedstock. 
 
801-3.5.1 General 
 
801-3.5.1.1 Gradation limits 
 
A sieve analysis shall be performed in accordance with ASTM D 422, or approved 
equivalent method to demonstrate compliance with the gradation limits show in Table 
801-3.5.1.1. 
 

Table 801-3.5.1.1 
 

Sieve Size (ASTM D422) Percent Passing Sieve (by weight) 
1/2”  97 to 100  
2 mm  40 to 90  
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801-3.5.1.2 Material Content 
 
Organic Material Content shall be 35% to 100% by dry weight and moisture shall be 
25% to 60% wet weight basis. Physical contaminants (manmade inert materials) shall 
not exceed 1% by dry weight. 
 
801-3.5.2 Compost Testing 
 
Compost shall meet the following requirements as demonstrated through standard 
agronomic testing methods: 
 
a) Carbon to nitrogen (C:N) ratio. C:N shall be between 15:1 and 40:1, preferably 
above 20:1 to reduce the potential for nitrogen leaching/washout.  

b) pH. pH shall be between 6.0 and 8.5.  

c) Soluble Salt Concentration. Soluble Salt Concentration shall be less than 10 dS/m. 
(Method TMECC 4.10-A, USDA and U.S. Composting Council).  

d) Stability. Carbon Dioxide evolution rate shall be less than 3.0 mg CO2-C per g 
compost organic matter (OM) per day or less than 6 mg CO2-C per g compost carbon 
per day, whichever unit is reported. (Method TMECC 5.08-B, USDA and U.S. 
Composting Council). Alternatively a Solvita rating of 5.5 or higher is acceptable.  
 
801-3.5.2.1 Pathogens and Pollutant Limits 
 
Select pathogens shall pass US EPA Class A standard, 40 CFR Section 503.32(a). 
Trace Metals shall pass US EPA Class A standard, 40 CFR Section 503.13, Table 1 for 
Ceiling Concentrations. 
 
801-3.6 Delivery, Storage, Handling, and Payment 
 
801-3.6.1 General 
 
BSM shall be thoroughly mixed prior to delivery using mechanical mixing methods such 
as a drum mixer. The Contractor shall protect soils and mixes from absorbing excess 
water and from erosion at all times. 
 
801-3.6.1.1 Delivery 
 
The Contractor shall not deliver or place soils in wet or muddy conditions. 
 
801-3.6.1.2 Storage 
 
The Contractor shall not store materials unprotected during large rainfall events (>0.25 
inches). If water is introduced into the material while it is stockpiled, the Contractor shall  
allow the material to drain to the acceptance of the reviewing jurisdiction before 
placement. 
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801-3.6.1.3 Handling and Placement 
 
BSM shall be lightly compacted and placed in loose lifts approximately 12 inches (300 
mm) to ensure reasonable settlement without excessive compaction. Compaction within 
the BSM area should not exceed 75 to 85% standard proctor within the BSM. Machinery 
shall not be used in the bioretention facility to place the BSM. A conveyor or spray 
system shall be used for media placement in large facilities. Low ground pressure 
equipment may be authorized for large facilities at the discretion of the reviewing 
jurisdiction. Placement methods and BSM quantities shall account for approximately 
10% loss of volume due to settling. Planting methods and timing shall account for 
settling of media without exposing plant root systems. 
 
801-3.6.1.4 Hydraulic Suitability 
 
The reviewing jurisdiction may request up to three double ring infiltrometer tests (ASTM 
D3385) or approved alternative tests to confirm that the placed material meets 
applicable hydraulic suitability criteria. In the event that the infiltration rate of placed 
material does not meet applicable criteria, the reviewing jurisdiction may require 
replacement and/or de-compaction of materials. 
 
801-3.6.2 Quality Control and Acceptance 
 
801-3.6.2.1 General 
 
Close adherence to the material quality controls herein are necessary in order to 
support healthy vegetation, minimize pollutant leaching, and assure sufficient 
permeability to infiltrate/filter runoff during the life of the facility. Amendments may be 
included to adjust agronomic properties. Acceptance of the material will be based on 
test results certified to be representative. Test results shall be conducted no more than 
120 days prior to delivery of the blended BSM to the project site. For projects installing 
more than 100 cubic yards of BSM, batch-specific tests of the blended mix shall be 
provided to the reviewing jurisdiction for every 100 cubic yards of BSM along with a site 
plan showing the placement locations of each BSM batch within the facility. 
 
801-3.6.3 Measurement and Payment 
 
Quantities of mixed BSM shall be considered as included in the unit price bid for 
“Biofiltration Soil Media, Mulch, and Base” and shall include full compensation for 
furnishing all labor, materials, equipment, tools and incidentals necessary including but 
not limited to; Biofiltration Soil Media (BSM), sand, topsoil, compost, testing, delivery, 
storage, placement, and all related items necessary to complete the work in place per 
the details in the Drawings. 
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801-4  PLANTING 
 
801-4.1 General 
  Add the following: 
 
Percolation Test: Prior to installing plants, Contractor shall perform a minimum of three 
percolation tests in representative areas of the site to verify acceptable natural drainage 
for planting pits. Tests shall be performed as follows: 
 

1) Dig a pit 2' x 2' x 2' deep. 
2) Fill with water to top and cover with plywood and barricade to protect 

pedestrians. 
3) Make daily observations noting the depth of water each day. 
4) Report to the City Engineer the length of time that the water takes to drain 

completely from each hole. If water drains from the hole within one day, refill with 
water. Based on this test, the City Engineer will confer with the Landscape 
Architect and will make a determination of whether additional drainage measures 
will be required for boxed size tree plantings. 

 
801-4.2 Protection and Storage 
  Add the following: 
 
The Contractor’s on-site plant storage area shall be approved by the City prior to the 
delivery of any plant materials. Storage area shall incorporate shaded area for sun-
sensitive plants.  
 
All plants shall be handled by their containers. Any plant that has been handled by its 
trunk or stem shall be rejected. All rejected plants shall be removed from the site 
immediately. 
 
801-4.5 Tree and Shrub Planting 

Delete paragraph 4 and replace with the following: 

Planting holes shall be backfilled with a prepared soil mix. Soil shall consist of Type 1, 
Type 4 and Type 5 organic soil amendments. Type 2 and Type 3 shall not be used. 
 
801-4.6 Plant Staking and Guying 
  Delete entire section and replace with the following: 
 
Trees shall be staked with (2) tree stakes per tree to a depth not less than 2 feet deep. 
Tree stakes shall be installed in line with the prevailing wind direction to resist 
deformation by wind forces. Trees shall contain at least (4) tree ties, with (2) installed at 
the top of the trunk and (2) installed mid-way between the tree root ball and top of tree 
trunk. Tree ties shall be twisted twice around tree stakes for a secure hold. Tree ties 
shall be wrapped two full turns around tree stakes, ends twisted and be fastened to tree 
ties with a 3/4-inch long, 9 gauge galvanized staple.  
 
Tree Ties shall be “Wonder Tree-Tie” or equal, black in color, installed according to 
manufacturer’s specifications. 
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Guying shall not be permitted. 
 
801-4.8 Lawn Planting 
  
801-4.8.3 Sod 

Add the following: 

Final Compaction: Fully germinated and rooted lawn areas shall be allowed to dry 
sufficiently to permit rolling with a two hundred to three hundred pound water weighted 
roller to compact the soil around grass and roots and to provide a firm, smooth mowing 
surface. 
 
Filling: Following compaction and irrigation settlement, all depressed areas shall be 
filled with screened conditioned top soil and re-sodded. 
 
Finishing: After planting operations are completed, the top surface of the lawn areas 
shall be left smooth and visually even, with no ridges, rises or depressions.  
 
801-4.9 Erosion Control Planting 
  
801-4.9.3 Seeding and Mulching 

Delete section and replace with the following: 

Seed, fertilizer, mulch, and other specified materials shall be applied by Method B 
described in 801-4.8.2. Method B Hydroseed shall consist of a mixture of bonded fiber 
matrix, seed, commercial fertilizer, binder, green color and water. Mixture shall be 
applied in a two (2) step process at the following rates: 
 
Step 1:  Seed Application Hydro-mulch: 
 
 Bonded Fiber Matrix (BFM):   500 lbs. per acre. 
 Organic Fertilizer (Biosol 6-1-1):  800 lbs per acre 
 Humate Organic Soil Conditioner:  550 lbs per acre 
 Tri-C Soluble Humate:   1 lb. per acre 
 Water:      Per manufacturer’s instructions 
 Mycorrhizal Inoculum:    60 lbs. per acre. 
 Seed Mix:  Pure live seed in weights as indicated 

on plans 
 Green dye color:    Color additive 
 
Step 2:  Erosion Control Hydro-mulch 
 
 Bonded Fiber Matrix (BFM):   1,500 lbs. per acre. 
 Water:      As required 
  
Contractor must provide the City with seed “bag tags” and receipt forms prior to 
installation of hydroseed mixture. 
 
All bare spots shall be re-seeded and mulched by the Contractor within thirty days of the 
initial application. 
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The preferred time for performing seeding is between the dates of October 15 and 
November 30 or before the first substantial winter rains. If this is not possible, seeding 
shall occur between October 15 and February 28. 
 
Seeding shall be started only after weed eradication, soil preparation and finish grading 
has been completed and soil has been permitted to settle. 
 
801-5  IRRIGATION SYSTEM INSTALLATION 
  
801-5.1 General  
  Add the following: 
 
Materials shall be delivered and stored in accord with Section 4 of the Standard 
Specifications.  
 
Contractor shall furnish any and all temporary electric power required to operate 
irrigation controllers during construction period or until permanent electrical power has 
been furnished. 
 
Contractor shall check and verify the water pressure at P.O.C. prior to beginning of 
work. Notify City of any discrepancy between pressure indicated on plans and actual 
water pressure. 
 
Contractor shall check and verify all site conditions, utilities, and services prior to 
trenching. Verify point of connection location prior to beginning of work.  
 
Plans are diagrammatic and approximate. All piping, valve boxes, backflow preventers, 
etc., shall be located in planting areas. No irrigation equipment except pipe crossings 
and electrical crossings shall be located in or under sidewalks or in the street, except 
where street crossings or trench rerouting is required to protect existing trees. 
 
All irrigation equipment shall be installed, flushed, pressure tested, and the coverage 
test approved prior to plant installation. 
 
801-5.3 Irrigation Pipeline Installation 
  
801-5.3.1 General 
  Delete in its entirety and substitute with the following: 
 
All assemblies shall be assembled as specified and in accordance with the 
manufacturer’s directions. 
 
Changes in pipeline size shall be accomplished with reducer fittings. 
 
Trenches through paved areas shall be resurfaced in accordance with 306-1.5. 
 
Concrete thrust blocks, minimum 1 cu. ft. with sufficient bearing area to resist the thrust 
of water, shall be constructed against undisturbed earth at all changes of direction 
exceeding 45 degrees for pressure mainline pipes 2.5” and 3” in diameter and shall be 
installed at gate valves, tees, elbows, crosses, and ends of pipe runs; or wherever the 
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Resident Engineer deems one to be necessary. Thrust blocks are to be installed as per 
City of San Diego - Standard Drawing SDW-151, sized as for 4" pipe. 
 
Contractor shall install sleeves and chases where any waterline or controller wire 
passes under paving and/or trails. Sleeves and chases shall extend 12" beyond each 
side of the improvement. The letter "E" for electrical or the letter "W" for water shall be 
stamped or chiseled on the improvement directly above the chase or sleeve. The 
chases shall be a minimum 18" deep for electrical and the sleeves 21" below grade for 
water (36" under roadways). Sleeves and chases shall be Schedule 40 PVC, typical. 
The diameter of the sleeve shall be two (2) pipe sizes larger than the diameter of 
waterline, to be installed in sleeve. 
 
All recycled pressure pipe shall have a continuous purple colored trench marker metallic 
tape placed nine inches (9") below finished grade directly above the buried pipe. (See 
Section 800-3.2.2.3 for material.) 
 
Pipes shall not be installed through existing and proposed tree locations to avoid conflict 
with root ball. Contractor shall avoid trenching under existing Oak tree driplines. 
 
801-5.3.3 Plastic Pipeline 
  Add the following: 
 
Electrical conduit shall be installed such that the total of all bends and risers between 
runs does not exceed 360 degrees. All electrical conduits shall be blown free with 
compressed air of all debris and moisture prior to placement of conductors and cables. 
During the air blowing process, care shall be taken to not blow, foreign materials and 
water into irrigation system equipment. 
 
801-5.3.5 Irrigation Electrical Conduits 
  Add the following subsection: 
 
Electrical conduits shall be free of any dirt, debris and water prior to pulling cabling or 
conductors. Upon completion of wiring, all electrical conduits shall be sealed with a non-
hardening, removable type duct seal conductor compound. Sealing compound shall be 
placed not more than ½-inch into conduit and over, around top of conduit between wires 
to provide for easy removal. 
 
801-5.3.6 Identification Tape 
  Add the following subsection: 
 
Detectable underground warning tape shall be placed 12-inches above all irrigation 
mainlines and conduits. 
 
801-5.4 Installation Of Valves, Valve Boxes, And Special Equipment 
  Add the following: 
 
The Contractor shall rework the locking toggles of the concrete valve boxes by replacing 
the existing clevis pin and sheet metal clip with a cadmium-plated machine bolt and self-
locking nut. Apply oil to lubricate and to prevent rust. The Contractor shall paint the 
identification number of the valve and the controller clock on the cover of the valve box. 
Valve boxes shall be sized accordingly to allow wires in pull boxes to be loose and 
maintain a three inch (3") clearance from the lid. All wires in pull boxes shall be loose 
and shall not come within three inches (3 inches) from lid. Boxes shall be sized 
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accordingly to accommodate this requirement. 
 
Backflow preventers shall be installed as specified on the contract documents. 
 
801-5.4.1 Decoders for 2 Wire Systems 
  Add the following subsection: 
 
Decoders for 2-wire irrigation systems shall be installed in a single pull box at all remote 
control valve banks. A separate 2-wire direct bury cable and 3/4-inch conduit shall be 
run to each corresponding remote control valve box. 
 
801-5.4.2 Grounding Rods 
  Add the following subsection: 
 
Grounding rods shall be driven vertically full depth or laid horizontally in a trench not 
less than 30-inches deep. When laid horizontally, grounding rod shall be bent vertically 
to be placed into hand hole or foundation. 
 
801-5.4.3 Pull Boxes 
  Add the following subsection: 
 
Pull boxes shall be placed every 250-300-feet along conduit runs and at valve banks for 
2-wire irrigation systems. 
 
801-5.5 Sprinkler Head Installation and Adjustment 
  
801-5.5.1 General 
  Add the following: 
 
Plans are diagrammatic and approximate. Precise location of heads / bubblers shall be 
field adjusted to meet minor variations in the plan and locations of existing trees. 
 
801-5.6 Automatic Control System Installation 
  Add the following: 

Controllers, 12 volt conductors and valve actuators shall be installed in conformance 
with the controller manufacturer's instructions. 

All control wires shall be installed in a PVC conduit and placed in the same trench as 
the mainline. 

The irrigation controller foundation shall be placed on an 18-inch thick section of 
aggregate base and compacted to a relative compaction of 95% prior to placement of 
the concrete foundation. 

The contractor shall be responsible for programming the irrigation controller(s) to the 
manufacturer’s requirements, including the programming of flow meters, ET gauges, 
rain sensors, decoders, watering times, maximum/minimum flow parameters and 
operating times for remote control valves. Contractor shall obtain final inspection from 
the irrigation controller manufacturer’s authorized representative and obtain written 
confirmation to the City that the controller is in complete working order to the 
manufacturer’s requirements. 
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801-5.7 Flushing and Testing 
 
801-5.7.2 Pipeline Pressure Test 
 
801-5.7.2.1 General  
  Add the following: 
 
Flush all pipes clean prior to installing sprinkler heads. Do not allow water from irrigation 
flushing to enter plant pits where water would result in over-saturation of soil creating an 
unhealthful condition for plant materials.  
 
Mains larger than 2 inches, asbestos cement mains and mains employing socket and 
spigot gasket joints shall be tested in accordance with section 306-1.4. If leaks develop, 
repair leaking portions and repeat test until entire system is proven watertight. Test shall 
be observed and approved by Resident Engineer prior to backfilling trenches. 
 
801-5.7.3 Sprinkler Coverage Test.  
  Add the following: 
 
When system is complete, and prior to planting, the Contractor shall perform a coverage 
test in the presence of the Resident Engineer.  
 
801-5.7.5 As-Built Plans (Record Drawings) 

Add the following subsection: 
 
Before final acceptance of work, the Contractor shall provide a record set of drawings 
showing the irrigation system work. Information shall be on clean, full size blueprints of 
plans. Lettering shall be one quarter (1/4) inch height. All items changed/relocated from 
original drawings shall be so indicated with the same symbol in the new location. All 
notes/call outs pertaining to the item shall be directed to new location. All work shall be 
neat, indicated in red ink and subject to the satisfaction of the Resident Engineer. 
 
All valves shall be numbered by station and corresponding numbers shall be shown on 
the record drawings. Contractor shall provide Owner with a wiring diagram of each 
power circuit and control panel that corresponds to each irrigation controller supplied. 
 
All main lines, lateral lines, sleeves, flow sensors, master control valves, remote control 
valves, shut-off valves, quick coupling valves, and controllers shall be located by 
measured dimensions, to the nearest one-half foot. Dimensions shall be given from 
permanent objects such as sidewalks, curbs, walls, structures and driveways. 
 
Reduced set: In addition to full size record drawings and prior to final acceptance of 
work, the Contractor shall prepare and mount a reduced, clear plastic encased, 
waterproof color-coded chart showing the valves, mainline, and systems serviced by 
that particular controller. All valves shall be numbered to match the operation schedule 
and the drawings. Only those areas controlled by that controller shall be shown. This 
chart shall be a plot plan, entire or partial, showing building, walks, roads and walls. A 
photostatic print of this plan, reduced as necessary and legible in all details, shall be 
made to a size that will fit into the controller cover. This print shall be approved by the 
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Resident Engineer and shall be hermetically sealed by plastic. This shall then be 
secured to the back of the automatic controller enclosure door. 
 
The Contractor shall keep on the site at all times, a current record set of the plans. 
 
Immediately upon the installation of any buried pipe or equipment, but prior to any 
backfilling of trenches, the Contractor shall indicate on the record set of drawings the 
locations of said pipe or equipment. All changes in direction of main line or lateral lines 
and all sleeves shall be noted on plans with size and depth. 
 
Record drawings shall be signed and dated in red ink by the Contractor attesting and 
certifying the accuracy of the record drawings. Contractor shall also include Contractor 
company name, address and phone number on record drawings. 
 
801-6  MAINTENANCE AND PLANT ESTABLISHMENT 
  Delete section and substitute with the following: 
 
801-6  LANDSCAPE ROCK AND DECORATIVE SURFACING 
 
801-6.1 Disintegrated Granite  
   
Disintegrated granite surfacing subgrade shall be graded to a uniform slope, thoroughly 
moistened without flooding and compacted to a minimum of 90% relative compaction 
and sloped in accordance to the plans. Disintegrated granite surfacing shall be 
distributed evenly to depth specified true to the surrounding header board or mow curb 
or concrete surfacing. 
 
Install disintegrated granite surfacing as follows: 
 

1) Excavate to allow installation of Class II base and disintegrated granite flush with 
adjacent grades. Moisture compact sub-grade 90% density to a depth of 8” prior 
to placing Class II base. 

 
2) Apply two applications of pre-emergent herbicide. Apply once before placing 

Class II base and once following placement of the disintegrated granite. 
 

3) Stabilized Disintegrated Granite-Type 1 Only: Pre-blend stabilized disintegrated 
granite at the rate of 10 lbs. of stabilizer per ton of disintegrated granite at the 
manufacturing facility. Blending may be done with cement mixer, pug mill, or any 
similar piece of equipment to thoroughly and completely blend the stabilizer with 
the disintegrated granite material. It is essential that the stabilizer be mixed 
thoroughly and uniformly through the disintegrated granite. Proper mixing is a 
must for successful application.  

 
4) Place disintegrated granite in a (2) 2” lifts for a total thickness of 4”. Disintegrated 

granite shall be placed over a 4” layer of compacted Class II base. 
 

5) After each lift, grade and smooth stabilized disintegrated granite. 
 

6) After each lift, apply water until moisture penetrates to full depth of the 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

275 
 

disintegrated granite. Water activates stabilizer, so it is essential that the full 
depth of the material receives water at this time.  

 
7) After each lift and upon thorough moisture penetration, compact each lift of the 

stabilized disintegrated granite to a minimum of 95%. Compaction shall be done 
with a vibrating roller. Finish grade shall be level with adjacent concrete, mow 
curb or header grades.  

 
8) Allow finished surface enough time to dry completely before use. Set up time 

varies, depending upon weather conditions. A hot, dry climate will set up sooner 
than cooler, moist climate. 
 

9) Make one additional pre-emergent application one week prior to substantial 
completion. 

 
801-6.2 Landscape Boulders 
 
Quantity, spacing and location of the boulders shall be as shown on the Plans. Boulders 
shall be installed with weathered face exposed and a minimum of 1/3 of stone below 
finished grade.  
 
After initial placement of boulders, contractor shall notify the City for review. Contractor 
shall make adjustments in the boulder placement as directed by the City. Upon 
approval, the contractor shall set the boulders in place and backfill around the boulders 
with specified material as shown on the Plans, to set the boulders in a stable position 
and to prevent future removal or displacement of the boulders. 
 
801-6.3 Rock Cobble 
 
Rock cobble shall be placed at a minimum depth of 6 inches and laid out per the detail 
in the Plans and the Bid Schedule. Place the larger cobble first, over permeable weed 
barrier filter fabric per the detail in the Plans and fill in the gaps with the smaller cobble. 
Barrier fabric shall conform to Section 213-5. Place any sharp or broken edges of 
cobble down. Cobble shall sufficiently cover all fabric areas with no exposed open area. 
Cobble placement shall in no way impede drainage flow as shown on the Plans. 
 
801-6.4 Operations and Maintenance Manuals  
  
Prepare and deliver to the City within ten calendar days prior to completion of 
construction, two (2) three ring hard cover binders containing the following information: 
Index sheet stating Contractor's address and telephone number, list of equipment with 
name and addresses of local manufacturers' representatives. 
 
Catalog and parts sheets on all material and equipment. 
Contractor Guarantee statement. 
Complete operating and maintenance instructions for all equipment. 
 
In addition to the above mentioned maintenance manuals, provide the maintenance 
personnel with instructions for maintaining equipment and show evidence of such 
instruction in writing to the Resident Engineer at the conclusion of the project. 
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Payment for operation and maintenance manuals shall be included in the lump sum 
price for irrigation, and no additional compensation shall be allowed. 
 
801-6.5 Extra Equipment 
 
Contractor shall provide to the City: 
 

1. Three (3) keys for opening and locking each automatic controller enclosure. 
2. Two (2) globe valve keys with a minimum four (4) foot long handle. 
3. Five (5) sprinkler heads with nozzles, screens and flexible swing joints of each 

type used on the project. 
4. Five (5) quick coupler keys with swivel hose ells to match quick coupler valves 

used on the project. 
5. Payment for extra equipment shall be included in the lump sum price for irrigation 

system, and no additional payment will be allowed. 
 
801-7  MEASUREMENT 
  Delete section and substitute with the following: 
 
801-7  TREE PROTECTION AND PRUNING 
  
801-7.1 General 
 
Trees which have been identified to remain as shown on the Plans shall be protected. 
All work to be conducted within Tree Protection Zones designated on the Plans shall not 
be done without recommendation and monitoring of an ISA Certified Arborist. Failure to 
properly protect the identified trees may result in charges based on the assessed value 
of the tree and other damages once valued by a Certified Arborist.  
  
801-7.2 Preparation and Maintenance 
 
Tree Protection Fencing: Install temporary fencing per the Plans and Special Provisions 
around the Tree Protection Zones designated on the Plans or where directed by the City 
to protect remaining vegetation from construction damage. Install temporary signs 60 
feet apart, or two per protected tree, whichever is greater, on temporary fencing. Tree 
protection fencing shall be installed prior to actual construction start and maintained for 
the duration of the project. Tree protection fencing shall be removed when construction 
is complete.  
 
Tree Protection Zone: During the entire construction period, all reasonable efforts shall 
be made to protect from damage those trees and their root systems designated to 
remain. Around the trees to be protected, the Contractor shall avoid excessive 
excavation or compaction and damage during the removal of trees and shrubs 
designated to be removed. All plant material designated to be saved, or outside of the 
limits of construction, shall be protected during subsequent construction work. 
 
Within tree protection zone, construction or excavated materials shall not be stored, 
equipment operated nor temporary storage buildings or work trailers placed. Protect 
tree root systems from damage caused by runoff or spillage of noxious materials while 
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mixing, placing, or storing construction materials. Protect root systems from ponding, 
eroding, or excessive wetting caused by dewatering operations. Do not permit vehicles 
or foot traffic within tree protection zones, and prevent soil compaction over root 
systems. Do not allow fires under or adjacent to remaining frees or other plants. 
 
Supplemental Watering: Contractor shall supply supplemental weekly watering to High 
Priority Tree Protection Zones identified on the Plans to maintain adequate soil moisture 
levels throughout construction as deemed necessary by the Certified Arborist.  
 
Monitoring: Contractor shall notify Arborist and City as soon as possible if the following 
occurs: 

a)  Unusual changes in appearance or injury of protected trees. 
b) Construction work requires modification of or additional work within the 

TPZ not depicted on the Plans. 
 

801-7.3 Excavation 
 
Do not excavate within tree protection zones, aside from areas designated on Plans. 
Where excavation for new construction is required within drip line of trees, hand clear 
and excavate to minimize damage to root systems. Use narrow-tine spading forks and 
comb soil to expose roots.  
 
Relocate roots in backfill areas where possible. If encountering large, main lateral roots, 
expose roots beyond excavation limits as required to bend and relocate them without 
breaking. If encountered immediately adjacent to location of new construction and 
relocation is not practical; cut roots approximately 3 inches back from new construction.  
 
Do not allow exposed roots to dry out before placing permanent backfill. Provide 
temporary earth cover or pack with peat moss and wrap with burlap. Water and maintain 
in a moist condition. Temporarily support and protect.  
 
Do not allow heavy equipment in tree protection areas. All excavation work is to be 
performed by hand. 
 
801-7.4 Grading 
 
Do not fill within tree protection zones, except for areas indicated on Plans. Where filling 
for new construction is required within drip line of trees, perform work by hand to 
minimize damage to root systems. Where existing grade is below elevation of finish 
grade, fill with topsoil. Place topsoil by hand in a single uncompacted layer and hand 
grade to required finish elevations. 
 
801-7.5 Root Pruning 
  
Root pruning shall take place only where the roots of existing trees will be damaged by 
construction of the Project, as directed by the Certified Arborist. If construction is to 
occur within the root zone of existing plant material, root pruning and special plant care 
including fertilizing and watering will be required, as directed by the Certified Arborist 
and hereinafter specified. Root pruning shall be conducted in advance of construction 
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as much as possible to allow the tree time to compartmentalize wounds and build up 
new energy reserves. 
 
Root pruning using an approved mechanical root pruning saw shall be performed prior 
to digging where noted on the plans, or directed by the Certified Arborist. Air Spading 
excavation consisting of hand and/or pneumatic excavation may be required if directed 
by Certified Arborist. Whenever roots of plant material to remain are exposed during 
construction, the damaged root ends are to be removed by cutting them off cleanly. 
Roots shall be cleanly cut a minimum of 6 inches away from edge of new walk, wall, 
pavement or curb. 
 
Initial watering shall be performed on all trees, which are designated for root pruning. 
Following root pruning, water trees immediately by thoroughly saturating root zones, 
and keep root zones thoroughly saturated during the first three weeks. Subsequent 
weekly watering shall be applied according to weather conditions and as deemed 
necessary by Certified Arborist.  
 
Any damage to the root zone, as determined by the Certified Arborist, will be 
compensated by pruning an equivalent amount of the top vegetative growth of the 
material within 1 week. 
 
Fertilize damaged trees with fertilizer that promotes root growth. Fertilizer nutrients shall 
be applied within 48 hours after root damage occurs. A fertilizer with a 1: 1: 1 ratio shall 
be applied at the rate of .5 pounds of nutrients per 1000 square feet. Application shall 
be accomplished by placing dry fertilizer in holes in the soil. The holes shall be 8 inches 
to 12 inches deep and spaced 24 inches apart in an area beginning 30 inches from the 
base of the plant. Holes can be punched with a punch bar, dug with a spade, drilled with 
an auger or any other method approved by the Certified Arborist. Approximately 0.02 
pounds (10 grams) of fertilizer nutrients shall be placed in each hole. If the Certified 
Arborist determines that the whole method of fertilizer placement is not practical or 
desirable, an approved method of uniform surface application will be allowed.  
 
801-7.6 Crown Pruning 
  
Trees shall be pruned per ANSI A300 Standards for Tree Care Operations and as 
directed by the Certified Arborist. Crown pruning shall include:  

a)  Removal of low branches overhanging vehicular areas to a height of 14 
feet above roadway grade unless otherwise directed.  

b)  Removal of low branches overhanging sidewalks to a height of 8 feet 
above surface grade unless otherwise directed.  

c) Removal of low branches overhanging proposed structures to allow for a 
clearance of 5’ from structure top unless otherwise directed. 

d) Removal of the dead, broken, diseased, and insect-infested branches and 
stubs larger than ½ inch in diameter.  

e)  Shortening the length of limbs which extend beyond the natural perimeter 
of an otherwise symmetrical form.  

f)  Pruning end branches to lighten end weights where such overburden 
appears likely to cause breakage of limbs.  

g)  Removal of cross limbs and water sprouts (suckers).  
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h)  Thinning out areas of heavy growth to reduce pressure on the tree from 
the wind. 

i) Removal of limbs to compensate for required root pruning. 
 
Final pruning cuts shall be made without leaving a stub. Final pruning cuts shall be 
made in a manner to favor the earliest covering of the wound with callous growth. The 
wound shall be as small as practicable. The cut shall be flush within the shoulder ring 
area. The cambium tissues at the edge of the cut shall be alive and healthy. Extremely 
flush cuts which produce large wounds and weaken the tree at the cut shall not be 
made. Pruning and cutting tools shall be kept sharpened to a condition that shall not 
permit leaving a scraped cambium edge on final cuts. Such tools shall also be kept 
clean and free from infectious materials. The use of climbing spurs or spike shoes shall 
not be permitted.  
 
801-7.7 Tree Repair and Replacement 
 
Promptly repair trees damaged by construction operations within 24 hours. Treat 
damaged trunks, limbs, and roots according to Arborist's written instructions.  
 
Remove and replace dead and damaged trees that Arborist determines to be incapable 
of restoring to a normal growth pattern.  
 
Replace dead or irreversibly damaged tree with 60” box specimen of same species. If 
Arborist and City determine that tree damage was preventable and occurred as a result 
of contractor negligence, Contractor shall provide the City with liquidated damages in 
the amount of the appraised value of the original tree. 
 
801-7.8 Root Barrier 
 
Install root barriers in locations shown on Plans, or for trees within 10 feet of hardscape 
for new construction, or where the root pruning and walk construction has been 
completed, or as directed by the City.  
 
Where trees requiring root barriers are 18 feet or less apart, the barrier shall be installed 
continuously between trees. The barrier shall be placed 1 inch below finish grade 
against the back of the curb or edge of walk. Vertical raised ribs on barrier shall be 
faced toward the tree(s). The barrier shall be installed vertically or with top inclined 
towards the tree. 
 
801-8  MAINTENANCE AND PLANT ESTABLISHMENT 
  Add the following section: 
  
The time required for plant establishment work should not be considered as included in 
the total time limit specified for the Contract. The plant establishment period shall not 
begin until all items in the contract are complete, constructed, in place, checked and 
accepted. The effective date of the start of the plant establishment period shall be 
established by the City. 
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The Contractor shall continuously maintain all involved areas of the contract during the 
progress of the work and during the maintenance period until the final acceptance of the 
work.  
 
The Contractor shall provide complete landscape maintenance of all planting areas. 
The work shall include, but not be limited to, lawn mowing, litter control, weed control, 
stake repair, tree tie maintenance, cultivating, repair of irrigation systems, control of 
diseases and pests and control and repair of soil erosion. Maintenance practices shall 
be a sufficient effort that assures plant health and growth. Replacement of any 
landscaping that has died during the maintenance period. 
 
Throughout the maintenance period, the Contractor shall be responsible for controlling 
the application of irrigation water to promote plant growth, health, and vigor while 
minimizing water use and avoiding over irrigation which may contribute to structural 
damage or water related damage. This control shall be exercised by careful and 
frequent programming of controller and occasional hand watering. 
 
When fluctuations of water pressure and water supply are encountered during normal 
working hours, plants shall be watered at other times, as often, and in sufficient 
amounts as conditions may be required in keeping the soil and plant roots moist during 
the life of the contract to ensure successful plant establishment. No additional payment 
will be allowed. 
 
The Contractor shall control weeds, disease, rodents, and pest infestations in the 
planting areas. The City shall approve all methods and materials for such control upon 
approval. The Contractor shall implement the control measures exercising extreme 
caution in using pesticides and taking all steps to ensure the safety of the public. Only 
licensed personnel will be permitted to perform toxic spraying in conformance with State 
laws. 
 
During the plant establishment period, the Contractor shall furnish sufficient personnel 
and equipment on a daily or weekly basis to perform the work required by this Section. 
The Contractor shall submit a maintenance schedule for review and approval by the 
City. If the maintenance of the plants and project is unacceptable to the City, the 
Contractor shall modify the maintenance schedule to the satisfaction of the City. Any 
day when the Contractor fails to adequately carry out specified maintenance work, as 
determined necessary by the City, the day will not be credited as one of the plant 
establishment days. All planting areas which are damaged during the work shall be 
repaired by the Contractor within fourteen (14) calendar days following completion of 
construction in such areas, unless otherwise approved by the City. Repair shall consist 
of restoring damaged areas back to final grade, inspection of the underlying irrigation 
system and making any necessary repairs, replanting the area with the same vegetation 
as originally specified, and maintaining the area to achieve an acceptable plant 
establishment. 
 
Commercial fertilizer (granular) shall be applied to trees when directed by the City.  
 
Commercial fertilizer type 1 shall be applied at the rate of 6 lbs. Per 1,000 square feet 
and shall be spread with a mechanical spreader wherever possible. 
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Commercial fertilizer (slow release) shall be applied to trees at 60 day intervals, when 
directed by the City. Commercial fertilizer shall be applied at the rates shown on the 
Plans and shall be spread with a mechanical spreader wherever possible. 
 
Weeds within plant basins, including basin walls and ground cover, shall be controlled 
by hand pulling. 
 
Weeds within mulched and groundcover areas and outside of plant basins shall be 
controlled by killing. 
 
Weeds within pavement, curbs, sidewalk, and other surfaced areas shall be controlled 
by killing. 
 
The Contractor shall provide supplemental water as needed to provide for the health 
and growth of all plant material during the Plant Establishment Period. Hand watering 
may be necessary to prevent the root ball from drying out until the roots establish into 
the surrounding soil. 
 
Contractor shall control the amount of water applied to prevent over-saturation and 
accumulation of water at the low end of the soil. 
 
During the plant establishment period, any replacement of plants shall be the same size 
as originally specified. 
 
Wye strainers shall be cleaned and flushed at least fifteen (15) calendar days prior to 
the completion of the plant establishment period. 
 
Previously installed filters shall be removed, cleaned and reinstalled at least fifteen (15) 
calendar days prior to the completion of the plant establishment period. 
 
The final inspection shall be performed in conformance with the provisions in Section 5-
1.13, “Final Inspection," of the Caltrans Standards and shall be completed a minimum of 
twenty eight (28) working days before the estimated completion of the contract. Failure 
to pass inspection will result in an extension of the post-construction maintenance 
period as the City deems necessary, at no additional cost to the City. 
 
Prune trees and shrubs as needed or as directed by the City. Trees shall not be allowed 
to grow beyond 2’ from the face of curbs. The Contractor is responsible for protection of 
all planting during the entire contract period by adequate methods. Planting damaged 
during the contract period shall be replaced. 
 
Contractor shall provide the City with as-built drawings of the entire irrigation system a 
minimum of one week prior to the final walkthrough. 
 
Any material found to be dead, missing or in poor condition during the post-construction 
maintenance period shall be replaced immediately. The City shall be the sole judge as 
to the condition of the material. Material found to be dead or in poor condition (not 
viable) within the guarantee period shall be replaced by the Contractor, at his expense, 
within twenty one (21) calendar days of written notification. Replacement shall be made 
to the same specifications required for the original plantings. 
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Additional mulch may be required at the City’s direction within areas of mulch that have 
settled or has been removed or displaced. 
 
Trees shall be guaranteed to remain healthy, free of disease and vigorously growing for 
one (1) year from the date of final acceptance and at the end of the plant establishment 
period. Shrubs and groundcover shall be guaranteed to remain healthy, free of disease 
and vigorously growing for one hundred eighty (180) calendar days from the date of 
final acceptance of the project. 
 
The City of Santee may make random or scheduled visits anytime during the 
establishment period. This guarantee shall not apply to damage or death resulting from 
negligence or vandalism by parties other than the contractor as determined by the City. 
All trees, shrubs, or groundcover found to be dead or not in a vigorous condition within 
the guarantee period shall be replaced within twenty one (21) calendar days of written 
notification by the City. Plants used for replacement shall be the same size, species and 
variety as specified in the plant list. They shall be furnished, planted and fertilized as 
originally specified without cost to the City.  
 
The Contractor shall schedule a final inspection with the City 10 days prior to the end of 
the plant establishment period in order to verify all items and requirements of the plant 
establishment period have been met by the Contractor. The Contractor shall be required 
to make any corrections as noted by the City during the final inspection prior to making 
final payment of the plant establishment period. 
 
801-9  MEASUREMENT 

Add the following: 

Landscaping and irrigation will be measured as specified in the Special Provisions and 
as shown in the Bid. 
 
801-10 PAYMENT 
  Add the following: 
 
Payment for “Landscape Planting” shall be measured and paid for on a lump sum 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals, including but not limited to; soil preparation, amendments, weed 
abatement, fine grading, trees, shrubs, grasses, non-irrigated hydroseed, grass turf, 
wood mulch, root barrier, rock cobble, landscape boulders, planting, staking, ties, 
guying, plant replacement if necessary, and all related items necessary to complete the 
work in place. 
 
Payment for “Tree Protection and Pruning” shall be measured and paid for on a lump 
sum basis and shall include full compensation for furnishing all labor, materials, 
equipment, tools and incidentals including but not limited to, installation of tree 
protection fencing and signage, monitoring, arborist communication, root pruning, crown 
pruning, supplemental/temporary irrigation, tree repair and all related items necessary 
to complete the work in place. 
 
Payment for “Stabilized Disintegrated Granite Surfacing – Type 1” shall be 
measured and paid for on a square foot basis at the thickness specified in the Plans 
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and the Bid Schedule and shall include full compensation for furnishing all labor, 
materials, equipment, tools and incidentals necessary including but not limited to; 
excavation, preparation of subgrade, 5-lb sample, stabilized disintegrated granite 
surfacing, toughening agents, compaction and all related items necessary to complete 
the work in place per the details in the Plans. 
 
Payment for “Disintegrated Granite Surfacing – Type 2” shall be measured and paid 
for on a square foot basis at the thickness specified in the Plans and the Bid Schedule 
and shall include full compensation for furnishing all labor, materials, equipment, tools 
and incidentals necessary including but not limited to; excavation, preparation of 
subgrade, 5-lb sample, disintegrated granite surfacing, toughening agents, compaction 
and all related items necessary to complete the work in place per the details in the 
Plans. 
 
Payment for “Agricultural Soils Tests and Percolation Tests” shall be measured and 
paid for on a lump sum basis and shall include full compensation for furnishing all labor, 
materials, equipment, tools and incidentals necessary including but not limited to, 
sampling, testing, and amending soil as needed to perform the planting and irrigation 
work set forth within the Plans, these Specifications, and the Bid Schedule, and all 
related items necessary to complete the work in place. 
 
Payment for “Wood Mulch” shall be measured and paid for on a per square foot basis 
to the thickness shown on the Drawings and shall include full compensation for 
furnishing all labor, materials, equipment, tools and incidentals including but not limited 
to, mulch placement and all related items necessary to complete the work in place. 
 
Payment for “Blended Mulch” shall be measured and paid for on a per square foot 
basis to the thickness shown on the Drawings and shall include full compensation for 
furnishing all labor, materials, equipment, tools and incidentals including but not limited 
to, mulch placement and all related items necessary to complete the work in place. 
 
Payment for “Landscape Boulders” shall be measured and paid for on a lump sum 
basis and shall include full compensation for furnishing all labor, materials, equipment, 
tools and incidentals, including but not limited to; minor excavation, boulder placement, 
adjustment, and all related items necessary to complete the work in place. 
 
Payment for “Rock Cobble” shall be measured and paid for on a square foot basis at 
the depth shown on the Plans and shall include full compensation for furnishing all 
labor, materials, equipment, tools and incidentals, including but not limited to; placement 
of filter fabric, cobble placement, adjustment and fine grading, and all related items 
necessary to complete the work in place. 
 
Payment for “Landscape Irrigation System” shall be measured and paid for on a 
lump sum basis and shall include full compensation for furnishing all labor, materials, 
equipment, tools and incidentals necessary including but not limited to; all trenching, 
backfilling, compaction, piping, sleeves, fittings, hardware, controllers, backflow 
prevention devices, controller enclosures, foundations, ET gauges, rain sensors, flow 
monitoring devices, valves, pressure regulators, remote control valves, quick couplers, 
valve boxes, spray heads, rotors, drip lines, remote control wires, communication wires, 
communication conduits, flow sensing cables, electrical conduits, electrical wiring, 
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electrical breakers, electrical splices, electrical grounding, pull boxes, electrical conduit, 
vandal resistant covers, vandal resistant hardware, labeling, controller programming 
and setup, irrigation inspections with the City, and all work involved in the installation as 
shown on the Plans, these specifications and all related incidentals necessary to 
complete the work in place. 
 
Payment for “Perform 90 Day Maintenance/Plant Establishment and Warranty” 
shall be measured and paid for on an lump sum basis and shall include full 
compensation for furnishing all labor, materials, equipment, tools and incidentals 
including but not limited to; watering, adjustment of tree ties, and all work involved in the 
installation as shown on the plans, these specifications, complete and in place for the 
plant establishment period. 
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CONTRACT EXHIBITS 
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BID SUBMITTAL PACKAGE 
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CITY OF SANTEE, CALIFORNIA 
DEPARTMENT OF DEVELOPMENT SERVICES 

 
 
 

 
 
 
 

BID SUBMITTAL PACKAGE 
FOR 

 
MAST PARK IMPROVEMENTS 

CIP 2008-53 
 
 
 

JULY 2018 
 
 
 
 
 
PROJECT NUMBER: CIP 2008-53 
 
BID OPENING DATE: Thursday, August 16, 2018 at 10:00AM 
 
 
THIS PACKAGE CONTAINS THE DOCUMENTS REQUIRED TO BE SUBMITTED AT THE TIME OF 
BID AS THE BIDDERS RESPONSE TO THE CITY’S NOTICE INVITING BIDS. THIS PACKAGE IS TO 
BE REMOVED FROM THE BID DOCUMENTS, STAPLED, AND SUBMITTED IN A SEALED ENVELOPE 
WITH THE BIDDERS CONTACT INFORMATION LABELED. 
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BIDDERS CHECK LIST 

 
 
THE FOLLOWING DOCUMENTS MUST BE SUBMITTED TO COMPRISE A 
COMPLETE BID. 
 
  Submitted in a Sealed Envelope Bearing the name of the bidder, the 

bidder’s address, the name of the project for which the bid is submitted 
and appropriate State Contractor’s license designation held by the bidder 

 
  Acknowledgement on the Information Required of Bidder or attachment of 

any addendum to the bid that is issued prior to the bid opening 
 
  Proposal 
 
  Bid Schedule 
 
  Signature Sheet (must be signed and notarized) 
 
  Bid Bond (must be signed, notarized, with Surety’s Power of Attorney) 
 
  Information Required of Bidder 
 
  Designation of Subcontractors 

  Public Works Contractors Registration Certification 

  Guarantee 

  Non-Collusion Affidavit (must be signed and notarized) 
 
 
THE FOLLOWING SAMPLE DOCUMENTS ARE FOR INFORMATION ONLY, AND 
WILL ONLY BE COMPLETED BY THE SUCCESSFUL BIDDER. 
 
Contract Agreement 
 
Performance Bond 
 
Payment Bond (Labor and Material Bond) 
 
Workers Compensation Insurance Declaration 
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PROPOSAL 
 

FOR 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
 
FROM:   
 
Name of Bidder:            
 
Contact Name:           
 
Business Address:           
 
             
 
Telephone No.:            
                    
Fax No.:             
       
Email:             
  
License No.:      Class(es)     
          
Expiration Date:           
 
DIR Registration No.:            
          
 
TO: 
 

CITY OF SANTEE 
The Honorable Mayor and 
Members of the City Council 

 
Pursuant to your Notice Inviting Sealed Bids on proposals for: 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
The undersigned, as bidder, declares that he has carefully examined the location of the 
proposed work; that he has carefully examined the Plans and Specifications; and read 
the accompanying information for Bidders; and hereby proposes to furnish all materials, 
machinery, tools, labor and services, and do all the work necessary to complete the 
project in accordance with said Plans, Specifications and Special Provisions, at the 
following prices: 
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BID SCHEDULE 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
The estimated quantities and total cost herein set forth are for the purpose of 
comparison of bids only, and final payment will be made upon the basis of actual 
quantities and unit prices bid. City reserves the right to vary these quantities by up to 
25-percent without renegotiating the item unit prices. 
 
 

BASE BID 

No. Description Quantity Unit Unit Price Total 

1 Mobilization 1 LS  $ $ 

2 Water Pollution Control 1 LS  $ $ 

3 Agronomous Testing 1 LS  $ $ 

4 Geotechnical Testing 1 LS  $ $ 

5 Traffic Control 1 LS  $ $ 

6 Surveying 1 LS  $ $ 

7 Archaeological Monitoring 1 LS  $ $ 

8 Archaeological Discovery 5 EA  $ $ 

9 Biological Monitoring                 
(Wildlife Encounters) 5 EA  $ $ 

10 Clearing and Grubbing 1 LS  $ $ 

11 Tree Removal 129 EA  $ $ 

12 Earthwork and Grading 1 LS  $ $ 

13 3” Asphalt Concrete (R&R) 38,500 SQFT  $ $ 

14 2” TRMAC Rubberized Asphalt 
Concrete Pavement 270 SQFT  $ $ 

15 4” Asphalt Pavement (Type B) 180 SQFT  $ $ 

16 Crushed Aggregate Base 750 CY  $ $ 

17 Concrete Curb Ramp – Type A 
(SDRSD G-27) 3 EA  $ $ 

18 Concrete Driveway – Type A           
(SDRSD G-14A) 2,280 SQFT  $ $ 

19 Concrete Driveway – Modified G-17 880 SQFT  $ $ 

20 Concrete Driveway – Type D        
(SDRSD G-14D) 2,210 SQFT  $ $ 
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21 Concrete Sidewalk (SDRSD G-7) 1,010 SQFT  $ $ 

22 Colored Concrete – 4” Thick 1,720 SQFT  $ $ 

23 Colored Concrete – 5.5” Thick 570 SQFT  $ $ 

24 Exposed Aggregate Colored 
Concrete – 4” Thick 4,260 SQFT  $ $ 

25 Concrete Pathway – 4” Thick  36,100 SQFT  $ $ 

26 Concrete – 5.5” Thick 2,630 SQFT  $ $ 

27 Concrete – Basketball Court 8,630 SQFT  $ $ 

28 Colored Stamped Concrete – 6” 
Thick 3,030 SQFT  $ $ 

29 Decorative Concrete Engraving 1 LS  $ $ 

30 Accessible Play Area Ramp 4 EA  $ $ 

31 Play Area Surfacing – 12 Inches 
Thick 9,890 SQFT  $ $ 

32 Play Area Surfacing – 6 Inches 
Thick 1,070 SQFT  $ $ 

33 6” Concrete Curb and Gutter          
Type G (SDRSD G-2) 1,030 LF  $ $ 

34 Concrete Cross Gutter (SDRSD G-
12) 170 SQFT  $ $ 

35 6” Concrete Curb (SDRSD G-1) 1,070 LF  $ $ 

36 0” Concrete Curb (SDRSD G-1) 130 LF  $ $ 

37 18” Concrete Gutter (SDRSD G-1) 56 LF  $ $ 

38 Blended Mulch 96,500 SQFT  $ $ 

39 16’ Swing Pipe Gate 1 EA  $ $ 

40 17’ Swing Pipe Gate 1 EA  $ $ 

41 27’ Swing Pipe Gate 1 EA  $ $ 

42 3’ Wide Concrete Brow Ditch          
(SDRSD D-75) 180 LF  $ $ 

43 Removable Bollard 4 EA  $ $ 

44 
42” Black Vinyl Coated Chain Link 
Gate with Butterfly Latch (Dog Park, 
4’ Wide) 

10 EA  $ $ 

45 42” Black Vinyl Coated Chain Link 
Gate with Butterfly Latch (12’ Wide) 6 EA  $ $ 

46 42” Black Vinyl Coated Chain Link 
Fence 3,390 LF  $ $ 
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47 60” Black Vinyl Coated Chain Link 
Fence 930 LF  $ $ 

48 6’ Black Vinyl Coated Chain Link 
Fence 260 LF  $ $ 

49 Temporary Environmentally 
Sensitive Area Fencing 2,140 LF  $ $ 

50 Pedestrian Protective Railing 670 LF  $ $ 

51 Lodge Pole Fencing (2-Rail) 2,090 LF  $ $ 

52 Stabilized Disintegrated Granite 
Surfacing – 4” Thick (Type 1) 44,900 SQFT  $ $ 

53 Disintegrated Granite Surfacing            
4” Thick (Type 2) 26,800 SQFT  $ $ 

54 6” Concrete Mow Curb 8,200 LF  $ $ 

55 8” Pour in Place Wall 940 LF  $ $ 

56 Seat Wall (Veneer Stone) 60 SQFT  $ $ 

57 Seat Wall (Cut Stone) 8 EA  $ $ 

58 Culvert Crossing Headwalls 4,520 SQFT  $ $ 

59 Masonry Retaining Wall 490 SQFT  $ $ 

60 30’ Shade Structure 1 LS  $ $ 

61 38’ Shade Structure with Masonry 
Columns 1 LS  $ $ 

62 Cantilevered Pergola with Masonry 
Columns 1 LS  $ $ 

63 Pre-Fabricated Disc Golf 
Concessions Building 1 LS  $ $ 

64 Pre-Fabricated Restroom Facility 1 LS  $ $ 

65 Sensitive Habitat Signs 20 EA  $ $ 

66 Park Regulation Sign 4 EA  $ $ 

67 Place Roadway Sign 9 EA  $ $ 

68 Handicap Parking Stall Signing and 
Striping 1 LS  $ $ 

69 6’ Concrete Wheel Stop 41 EA  $ $ 

70 Striping 1 LS  $ $ 

71 Basketball Court Striping 1 LS  $ $ 

72 Concrete Park Bench 4 EA  $ $ 

73 Metal Park Bench 20 EA  $ $ 
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74 Salvage and Reuse Existing 
Concrete Park Bench 13 EA  $ $ 

75 Salvage and Reuse Existing Metal 
Park Bench 6 EA  $ $ 

76 Trash Receptacle on Concrete Pad 34 EA  $ $ 

77 8’ Picnic Table 14 EA  $ $ 

78 Salvage and Reuse Existing Picnic 
Table 13 EA  $ $ 

79 ADA Picnic Table 8 EA  $ $ 

80 Pet Waste Station 8 EA  $ $ 

81 Hot Coal Bin 3 EA  $ $ 

82 Barbecue Grill 3 EA  $ $ 

83 Dog Park Equipment and Amenities 1 LS  $ $ 

84 Table Tennis 1 EA  $ $ 

85 Bean Bag Toss 2 EA  $ $ 

86 Portable Restroom Screened 
Enclosure 1 LS  $ $ 

87 Dog Fountain 2 EA  $ $ 

88 3-Way Drinking Fountain 4 EA  $ $ 

89 Restroom Building FF&E 1 LS  $20,000 $20,000 

90 Concession Building FF&E 1 LS  $10,000 $10,000 

91 Disc Golf Tee Box 18 EA  $ $ 

92 Disc Golf Goal 10 EA  $ $ 

93 Disc Golf Tee Information Signage 18 EA  $ $ 

94 Disc Golf Safety Signage 5 EA  $ $ 

95 Disc Golf Rules Signage 1 EA  $ $ 

96 Gooseneck Basketball Hoop 2 EA  $ $ 

97 Play Structure (2-5 Year Old) 1 LS  $ $ 

98 Play Structure (5-12 Year Old) 1 LS  $ $ 

99 Motion Play Area 1 LS  $ $ 

100 Nature Discovery Area 1 LS  $ $ 

101 Outdoor Fitness Equipment 1 LS  $ $ 

102 Bike Rack 1 EA  $ $ 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

294 
 

103 Bike Repair Station Including Air 
Pump 1 EA  $ $ 

104 Interpretive Sign Panel 2 EA  $ $ 

105 Disc Golf Kiosk 1 EA  $ $ 

106 Entry Kiosk with Masonry 
Surrounding 2 EA  $ $ 

107 Field Directed Changes 1 LS  $50,000 $50,000 

108 Perform 90 Day Maintenance/Plant 
Establishment and Warranty 1 LS  $ $ 

109 Landscape Irrigation System 1 LS  $ $ 

110 Landscape Planting 1 LS  $ $ 

111 Rock Cobble 29,900 SQFT  $ $ 

112 Boulders ‘A’ 50 EA  $ $ 

113 Boulders ‘B’ 230 EA  $ $ 

114 Boulders ‘C’ 340 EA  $ $ 

115 Tree Protection and Pruning 1 LS  $ $ 

116 6” Fire Hydrant Assembly 1 EA  $ $ 

117 6” Fire Backflow Prevention Device 1 EA  $ $ 

118 Relocate 2” Backflow Prevention 
Device 1 EA  $ $ 

119 6” Gate Valve 1 EA  $ $ 

120 Thrust/Anchor Block 6 EA  $ $ 

121 Isolation Valve 11 EA  $ $ 

122 Pedestal Type Hose Bib Hydrant 3 EA  $ $ 

123 6” PVC Water Line 460 LF  $ $ 

124 6” PVC Sewer Line 320 LF  $ $ 

125 3/4” PVC Water Line 150 LF  $ $ 

126 1” PVC Water Line 1,880 LF  $ $ 

127 2” Copper Water Line 580 LF  $ $ 

128 Sewer Cleanout 4 EA  $ $ 

129 Site Electrical System 1 LS  $ $ 

130 Parking Lot Lights 12 EA  $ $ 

131 Park Lights 6 EA  $ $ 
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132 Southern Trail Lights 17 EA  $ $ 

133 Basketball Court Lights 4 EA  $ $ 

134 Remove Existing Catch Basin 1 EA  $ $ 

135 Remove 6” PVC Pipe 44 LF  $ $ 

136 18” RCP 110 LF  $ $ 

137 24” RCP 220 LF  $ $ 

138 36” RCP 110 LF  $ $ 

139 Pre-Cast Concrete Drain Box             
(12” x 12”) 7 EA  $ $ 

140 Type G1 Catch Basin 3 EA  $ $ 

141 3” PVC Drain Pipe 46 LF  $ $ 

142 3” PVC Perforated Drain Pipe 740 LF  $ $ 

143 4” PVC Drain Pipe 81 LF  $ $ 

144 4” PVC Perforated Drain Pipe 160 LF  $ $ 

145 6” PVC Drain Pipe 66 LF  $ $ 

146 8” PVC Drain Pipe 320 LF  $ $ 

147 12” PVC Drain Pipe 90 LF  $ $ 

148 Subdrain Cleanout 4 EA  $ $ 

149 Energy Dissipater                  
(Landscape Cobble, 0.8’ Thick) 1,210 SQFT  $ $ 

150 Energy Dissipater                     
(Landscape Cobble, 1.0’ Thick) 2,190 SQFT  $ $ 

151 Energy Dissipater                          
(Landscape Cobble, 1.5’ Thick) 380 SQFT  $ $ 

152 Energy Dissipater                           
(No. 2 Backing, 1.1’ Thick) 173 CY  $ $ 

153 Energy Dissipater                                 
(Light Rip Rap, 2.0’ Thick) 7 CY  $ $ 

154 Energy Dissipater                                   
(1/2 Ton Rip Rap, 2.7’ Thick) 42 CY  $ $ 

155 Energy Dissipater                               
(1 Ton Rip Rap, 4.4’ Thick) 57 CY  $ $ 

156 Straight Headwall (Type A) 5 EA  $ $ 

157 Wing Type Headwall 1 EA  $ $ 

158 Storm Drain Cleanout                    
Type A Modified, 18’ x 6’ 1 EA  $ $ 
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159 Storm Drain Cleanout                      
Type A5 (SDRSD D-9) 1 EA  $ $ 

160 Rock-Lined Weir                                   
(No. 2 Backing, 1.1’ Thick) 23 CY  $ $ 

161 3” Crushed Rock – Subsurface 
Earthen Berms 4 CY  $ $ 

162 Storm Water Treatment Device 1 LS  $ $ 

163 Biofiltration Soil Media, Mulch, and 
Base 72,600 SQFT  $ $ 

164 Wood Mulch 496,900 SQFT  $ $ 

Total Base Bid:   $ 
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SIGNATURE SHEET 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
The undersigned agrees that all of the work included in the Proposal shall be completed 
in accordance with Section 6-7 of these Specifications. The undersigned further agrees 
that in case of default in executing the required Contract with necessary Bonds and 
Insurance within ten (10) working days, after having received notice that the Contract 
has been awarded, the proceeds of the check or bond accompanying his bid shall 
become property of the City of Santee. The undersigned also agrees that the statement 
of Contractor's license, class designation and expiration date is made under the penalty 
of perjury. 
 
*Bidder’s Name:               
Signatory’s Name:         (Print) 
Title:           
 
Signature:           
Date:          
 
*If an individual, so state. If a firm or partnership, state the firm name, and give the 
names and addresses of all individuals and/or copartners composing the firm. If a 
corporation, state the legal name of the corporation; also the names of the President, 
Secretary, Manager, and Treasurer thereof, with their business addresses: 
              
              
 
If a corporation, chartered under the laws of the State of       
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE COMPLETED AND ATTACHED. 
  



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

298 
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BID BOND 
 

FOR 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
KNOW ALL MEN BY THESE PRESENTS that:      
          , as Contractor, and 
                           , as Surety,  
are held firmly bound unto the City of Santee, a Municipal Corporation, herein after 
called City, in the sum of:           
       ($    )Dollars,  
(not less than ten percent of the total amount of the bid), for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigned, jointly and severally, firmly by these presents. 
 
WHEREAS, said Contractor has submitted a bid to said City to perform all work 
required under the Bid Schedule for: 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
NOW, THEREFORE, if said Contractor is awarded a Contract by said City and, within 
the time and in the manner required under the heading "Information for Bidders" bound 
with said Specifications, enters into a written Contracts in the form of the Agreement 
bound with said Specifications, and furnishes the required bonds, one to guarantee 
faithful performance and the other to guarantee payment for material and labor, and the 
required insurance certificates, then this obligation shall be null and void, otherwise it 
shall remain in full force and effect. In the event suit is brought upon this bond by said 
City and judgment is recovered, said Surety shall pay all costs incurred by said City in 
such suit, including a reasonable attorney's fee to be fixed by the court. 
 
*SIGNED AND SEALED, this   day of    , 20 .  
 
Contractor:          SURETY 
 
By:         By:          

Signature         Signature 
 
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR AND SURETY MUST BE COMPLETED AND 
ATTACHED. THE SURETY’S POWER OF ATTORNEY MUST ALSO BE 
ATTACHED. 
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BID BOND  
(Continued) 

Contractor: 
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BID BOND  
(Continued) 

Surety: 
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(Attach Surety’s Power Of Attorney) 
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INFORMATION REQUIRED OF BIDDER 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
The City expressly reserves the right to reject the bid of any bidder who, upon 
investigation, has been determined to fail to complete similar contracts in a timely 
fashion or in a satisfactory manner. Such rejection would, if applicable, be based upon 
the principle that the bidder is “non-responsible” and poses a substantial risk of being 
unable to complete the work in a cost-effective, professional and timely manner.  
 
In performing the above-described responsibility determination, the City reserves the 
right to utilize all possible sources of information in making its determination, including 
but not limited to: inquiries to regulatory State Boards and agencies; Dun and Bradstreet 
credit reports, inquiries to companies and public entities for which the Contractor has 
previously performed work, reference checks and examination of all public records. 
 
1. Contractor shall acknowledge the receipt of all addenda’s as received, by listing 
 
  them here: ______, ______, ______, ______, ______. (Check for none ) 
 
2. Number of years’ experience as a Contractor in construction work:     
 
3. List the name of the person from your firm who inspected the proposed work site. 
 
 Name:       Date of Inspection:             
 
4. List at least three projects completed as of recent date: 
 
 1) Contract Amount:           
  Type of Work:          
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          

 
2) Contract Amount:           

  Type of Work:          
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
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3) Contract Amount:           

  Type of Work:          
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
 

4) Contract Amount:           
  Type of Work:          
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
 

5) Contract Amount:           
  Type of Work:          
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          

  
6) Contract Amount:           

  Type of Work:          
  Date Completed:         
  Owners Information: 

Name:          
Phone:          
Email:          
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DESIGNATION OF SUBCONTRACTORS 
 

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public 
Contract Code of the State of California, sections 4100 et seq., each bidder shall set 
forth below: (a) the name and the location of the place of business and (b) the portion of 
the work which will be done by each subcontractor who will perform work or labor or 
render service to the Contractor in or about the construction of the work in an amount in 
excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price. 
Notwithstanding the foregoing, if the work involves streets and highways, then the 
Contractor shall list each subcontractor who will perform work or labor or render service 
to Contractor in or about the work in an amount in excess of one-half of one percent 
(1/2%) of the Contractor’s total Bid Price or $10,000, whichever is greater. No additional 
time shall be granted to provide the below requested information. 

If no subcontractor is specified, for a portion of the work, or if more than one 
subcontractor is specified for the same portion of Work, then the Contractor shall be 
deemed to have agreed that it is fully qualified to perform that Work, and that it shall 
perform that portion itself. 

If no subcontractors meet the above requirements, and/or bidder is self-performing all 
work, check here  

List Subcontractors below: 
 

1) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 
2) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      
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3) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 

4) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 

5) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 

6) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      
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7) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:     

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 
8) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:    

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 

9) Name:           

  Address:            

               

License No.:      Expiration Date:   

  DIR Registration No.:    

Work Type:           

Amount of Work by Subcontractor in Dollars $      

 
*Use an additional sheet if needed 

       

Bidders Name:               

Signatory’s Name:         (Print) 

Title:           

 
Signature:           

Date:       
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 
 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors 
that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public 
work must be registered with the Department of Industrial Relations. See 
http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information.  

No bid will be accepted nor any contract entered into without proof of the contractor’s 
and subcontractors’ current registration with the Department of Industrial Relations to 
perform public work. 

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor 
Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the 
Department of Industrial Relations. 

Bidders Name:           

DIR Registration Number:         

Bidder further acknowledges: 

1. Bidder shall maintain a current DIR registration for the duration of the project. 
 

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 
in its contract with subcontractors and ensure that all subcontractors are 
registered at the time of bid opening and maintain registration status for the 
duration of the project. 
 

3. Failure to submit this form or comply with any of the above requirements may 
result in a finding that the bid is non-responsive.  

 
Bidders Name:               

Signatory’s Name:         (Print) 

Title:           

 

Signature:           

Date:       
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GUARANTEE 
 

To the City of Santee: 

The undersigned guarantees the construction and installation of all work included in the 
following project: 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 

Should any of the materials or equipment prove defective or should the work as a whole 
prove defective due to faulty workmanship, material furnished, or methods of 
installation, or should the work or any part thereof fail to operate properly as originally 
intended and in accordance with the plans and specifications due to any of the above 
causes all within twelve (12) months after the date on which this Contract is accepted by 
the Santee City Council, the undersigned agrees to reimburse the City upon demand for 
its expenses incurred in restoring said work to the condition contemplated in said 
project, including the cost of any such equipment or materials replaced and the cost of 
removing and replacing any other work necessary to make such replacement or repairs 
or upon demand by the City of Santee to replace any such material and to repair said 
work completely without cost to the City of Santee so that said work will function 
successfully as originally contemplated. 

The City of Santee shall have the unqualified option to make any needed replacements 
or repairs itself or to have such replacements or repairs done by the undersigned. In the 
event the City of Santee elects to have said work performed by the undersigned, the 
undersigned agrees that the repairs shall be made and such materials as are necessary 
shall be furnished and installed within a reasonable time after the receipt of demand 
from the City of Santee. If the undersigned shall fail or refuse to comply with its 
obligations under this guaranty, The City of Santee shall be entitled to all costs and 
expenses, including attorneys' fees, reasonably incurred by reason of the said failure or 
refusal. 

 

Bidders Name:               

Signatory’s Name:         (Print) 

Title:           

 

Signature:           

Date:        
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CITY OF SANTEE 
PROPOSAL 

NON-COLLUSION AFFIDAVIT / DECLARATION 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
(To be executed by Bidder and submitted with bid) 

 
 
State of California  ) 
    ) ss. 
County of    ) 
 
I,      , being first duly sworn, deposes and says that 
he is         of        
the party making the attached bid; that the bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or 
corporation; that the bid is genuine and not collusive or sham; that the bidder has not 
directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
and has not directly or indirectly colluded, conspired, connived, or agreed with any 
bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; 
that the bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 
other bidder, or to secure any advantage against the public body awarding the contract 
of anyone interested in the proposed contract; that all statements contained in the bid 
are true; and, further, that the bidder has not, directly or indirectly, submitted his or her 
bid price or any breakdown thereof, or the contents thereof, or divulged information or 
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to 
effectuate a collusive or sham bid. 
 
I certify (or declare) under penalty of perjury under the laws of the State of California 
that the foregoing is true and correct. 
 
Executed this    day of    , 20  at      ,   
California. 
 
Signature of Bidder             
 
Print Name and Title            
 
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE COMPLETED AND ATTACHED. 
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NON-COLLUSION AFFIDAVIT / DECLARATION 
(Continued) 
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SAMPLE CONTRACT DOCUMENTS 

 

The following documents are to be executed by the lowest responsive & responsible 
bidder after award of contract. 
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AGREEMENT 
 

FOR 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
THIS AGREEMENT, made and concluded in duplicate, this  day of     2018, 
between the City of Santee, hereinafter referred to as "City," and     
        , hereinafter referred to as 
"Contractor". 
 
ARTICLE I. WITNESSETH, that for and in consideration of the payments and 
agreements hereinafter mentioned, to be made and performed by the City, and under 
the conditions expressed in the bond, bearing even date with these presents, and 
hereunto annexed, the said Contractor agrees with the City, at his own proper cost and 
expense, to do all the work and furnish all the materials necessary to construct the: 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
complete in place, in a good, workmanlike and substantial manner and to the 
satisfaction of the Director of Development Services, City of Santee, in accordance with 
the Special Provisions hereto annexed, the current Prevailing Wages on file at the 
Department of Development Services, and the latest edition of the Standard 
Specifications for Public Works Construction, and all addenda thereto, except as 
modified in the Special Provisions. 
 
ARTICLE II. Said Contractor agrees to receive and accept the unit price bid as full 
compensation for furnishing all materials and doing all the work contemplated and 
embraced in this Agreement; for all loss or damage arising out of the nature of the work 
aforesaid, or from the acts of the elements, or from any unforeseen difficulties of the 
work until its acceptance by the City and for all risks of every description connected with 
the work; also for all expenses incurred by or in consequence of the suspension or 
discontinuance of work, and for well and faithfully completing the work, and the whole 
thereof, in the manner and according to the Plans and Specifications, and requirements 
of the Engineer under them, to wit: 
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BID SCHEDULE 
 
The estimated quantities and total cost herein set forth are for the purpose of 
comparison of bids only, and final payment will be made upon the basis of actual 
quantities and unit prices bid. City reserves the right to vary these quantities by up to 
25-percent without renegotiating the item unit prices. 

 

 
 
 

(Bid schedule from the Bid Proposal to be inserted here) 
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ARTICLE III. The City hereby promises and agrees with the Contractor to employ, and 
does hereby employ the Contractor to provide the materials and to do the work 
according to the terms and conditions herein contained and referred to, for the sum 
aforesaid, and hereby contracts to pay the same at the time, in the manner, and upon 
the conditions above set forth; and the said parties for themselves, their heirs, 
executors, administrators, successors, and assigns, do hereby agree to the full 
performance of the covenants herein contained.  
 
ARTICLE IV. It is further expressly agreed by and between the parties hereto that 
should there be any conflict between the terms of this instrument and the bid or 
proposal of the Contractor, then this instrument shall control and nothing herein shall be 
considered as an acceptance of the said terms of proposal conflicting herewith. 
 
ARTICLE V. The agreement entered into by this Contract consists of the following 
Contract Documents, all of which are component parts of the Contract as if herein set 
out in full or attached hereto: 
 
Notice Inviting Sealed Bids    
Information for Bidders       
Proposal       
Signature Sheet  
Bid Bond          
Information Required of Bidder 
Designation of Subcontractors 
Public Works Contractor Registration Certification 
Guarantee      
Non-Collusion Affidavit / Declaration  
Agreement  
Performance Bond  
Payment Bond (Material and Labor Bond)  
Worker's Compensation Insurance Declaration 
 Insurance Policies/OCIP 
 All Contractor Certifications 
 Addenda No’s. _____, _____, _____, as issued 
 Drawings, Plans, and Specifications 
 Greenbook Standard Specifications as modified by the Special Provisions 
  
ARTICLE VI. DRUG FREE WORKPLACE. Contractor shall publish and distribute to all 
employees, workers and Subcontractors (hereinafter worker) a statement notifying 
worker that the unlawful manufacture, distribution, dispensing, possession, or use of a 
controlled substance is prohibited. Any worker under the effect or residual effect of such 
controlled substance is considered a hazard and shall be removed from the job site 
immediately. This notice shall state that the worker has an obligation to abide by the 
terms of this Article and to notify the Contractor in writing of any violation of a criminal 
drug statute occurring in the workplace or at the job site. Contractor shall notify City of 
such incident and take appropriate action within thirty (30) days. Appropriate action shall 
include either disciplinary measures or required participation in a drug abuse assistance 
or rehabilitation program. 
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ARTICLE VII. PROVISIONS REQUIRED BY LAW. Each and every provision of law and 
clause required to be inserted in this Contract shall be deemed to be inserted herein 
and this Contract shall be read and enforced as though it were included herein, and if 
through mistake or otherwise any such provision is not inserted or is not inserted 
correctly, then upon application of either party the Contract shall forthwith by physically 
amended to make such insertion or correction. 
 
ARTICLE VIII. SUBSTITUTION OF SECURITIES. It is understood that at the request 
and expense of the Contractor, the City will pay the amounts retained pursuant to these 
Contract Documents as security for the completion of the work in compliance with the 
requirements of Public Contract Code Section 22300. 
 
ARTICLE IX. TIME FOR COMPLETION. Time for completion shall include all time 
necessary to complete the work including any punch list items, the submission of any 
required operation and maintenance manuals, and all warranties. The work shall be 
commenced on the date stated in the City’s Notice to Proceed. As specified in the 
contract documents and the City’s Notice to Proceed, the work shall be completed 180 
working days from and after the date stated in such notice. The Contractor shall be 
entitled to an extension of working time under this contract only when claim for such 
extension is submitted to the City in writing within seven (7) days from and after the time 
when any alleged cause of delay shall occur; and only when such time is approved by 
the City. The City, and only the City, will determine which days, if any, may be 
considered rain days.  
 
In entering into this Contract, Contractor acknowledges and agrees that the construction 
duration stipulated herein is adequate and reasonable for the size and scope of the 
Project. 
 
ARTICLE X. LIQUIDATED DAMAGES. It is agreed that the Contractor will pay the City 
the sum of Seven Thousand Eight Hundred Dollars ($7,800.00) per calendar day for each 
and every day of delay beyond the time prescribed in the Contract Documents for 
finishing said work, as Liquidated Damages and not as a penalty or forfeiture. In the 
event the same is not paid, the Contractor further agrees that the City may deduct that 
amount thereof from any money due or that may become due the Contractor under the 
Contract. This Article does not exclude recovery of damages under provisions of the 
Contract Documents. 
 
ARTICLE XI. INDEMNIFICATION. The Contractor shall indemnify, defend and hold 
harmless the City of Santee, its officers, agents, volunteers and employees from any 
claim, liability, loss, injury or damage arising out of, or in connection with, performance 
of this Agreement by Contractor and/or its agents, employees or Subcontractors, 
excepting only loss, injury or damage caused by the sole negligence or willful 
misconduct of personnel employed by the City. It is the intent of the parties to this 
Agreement to provide the broadest possible coverage for the City. The Contractor shall 
reimburse the City for all costs attorneys' fees, expenses and liabilities incurred with 
respect to any litigation in which the Contractor is obligated to indemnify, defend and 
hold harmless the City under this Agreement. 
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hand 
the year and date first above written. 
 
 
Contractor  
 
Company Name:            
             
Signatory Name:           (Print) 
 
Title:                
 
Signature:              
 
Date:               
 
Contractor's License No.:       
 
DIR Registration No.:      
 
City Business License No.:          
 
 
CITY OF SANTEE 
 
 
By:         Date:                 

City Manager of the City of Santee 
 
 
Attest:        Date:                 

City Clerk of the City of Santee  
  
 
APPROVED AS TO FORM: 
 
 
By:               

City Attorney of the City of Santee 
 
 
 
*NOTE:  THE FOLLOWING NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE COMPLETED AND ATTACHED. 
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END OF CONTRACT AGREEMENT  
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PERFORMANCE BOND 
 

FOR 
 

MAST PARK 
CIP 2008-53 

 
KNOW ALL PERSONS BY THESE PRESENTS  
 
THAT WHEREAS the City of Santee (hereinafter referred to as “City”) has awarded to  
         , (hereinafter referred to as 
“Contractor”) an agreement for ______________________________ (hereinafter 
referred to as the “Project”); 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
the Contract Documents for the Project dated ________________, (hereinafter referred 
to as “Contract Documents”), the terms and conditions of which are expressly 
incorporated herein by reference; and 
 
WHEREAS, the Contractor is required by the Contract Documents to perform the terms 
thereof and to furnish a bond for the faithful performance of the Contract Documents. 
 
NOW THEREFORE, we, the undersigned Contractor and,      
       , as Surety, a corporation organized and 
duly authorized to transact business under the laws of the State of California, are held 
and firmly bound unto the City in the penal sum of       
     ($    ), the sum being not less than one hundred percent 
(100%) of the total amount of the Contract, for which amount well and truly to be made, 
we bind ourselves, our heirs, executors and administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, that, if the Contractor, his 
or its heirs, executors, administrators, successors or assigns, shall in all things stand to 
and abide by, and well and truly keep and perform the covenants, conditions and 
agreements in the Contract Documents and any alteration thereof made as therein 
provided, on its part, to be kept and performed at the time and in the manner therein 
specified, and in all respects according to their intent and meaning; and shall faithfully 
fulfill all obligations including the one-year guarantee of all materials and workmanship; 
and shall indemnify and save harmless the City, its officers and agents, as stipulated in 
the Contract Documents, then this obligation shall become null and void; otherwise it 
shall be and remain in full force and effect.  
 
As a condition precedent to the satisfactory completion of the Contract Documents, 
unless otherwise provided for in the Contract Documents, the guarantee obligation shall 
hold good for a period of one (1) year after the acceptance of the work by City, during 
which time if Contractor shall fail to make full, complete, and satisfactory repair and 
replacements and totally protect the City from loss or damage resulting from or caused 
by defective materials or faulty workmanship. The obligations of Surety hereunder shall 
continue so long as any obligation of Contractor remains. Nothing herein shall limit the 
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City’s rights or the Contractor or Surety’s obligations under the Contract, law or equity, 
including, but not limited to, California Code of Civil Procedure section 337.15. 
 
As a part of the obligation secured hereby and in addition to the face amount specified 
therefor, there shall be included costs and reasonable expenses and fees including 
reasonable attorney’s fees, incurred by City in enforcing such obligation. 
 
Whenever Contractor shall be, and is declared by the City to be, in default under the 
Contract Documents, the Surety shall remedy the default pursuant to the Contract 
Documents, or shall promptly, at the City’s option: 
 

(1) Take over and complete the Project in accordance with all terms and 
conditions in the Contract Documents; or 

(2) Obtain a bid or bids for completing the Project in accordance with all terms 
and conditions in the Contract Documents and upon determination by 
Surety of the lowest responsive and responsible bidder, arrange for a 
Contract between such bidder, the Surety and the City, and make 
available as work progresses sufficient funds to pay the cost of completion 
of the Project, less the balance of the contract price, including other costs 
and damages for which Surety may be liable. The term “balance of the 
contract price” as used in this paragraph shall mean the total amount 
payable to Contractor by the City under the Contract and any modification 
thereto, less any amount previously paid by the City to the Contractor and 
any other set offs pursuant to the Contract Documents. 

(3) Permit the City to complete the Project in any manner consistent with 
California law and make available as work progresses sufficient funds to 
pay the cost of completion of the Project, less the balance of the contract 
price, including other costs and damages for which Surety may be liable. 
The term “balance of the contract price” as used in this paragraph shall 
mean the total amount payable to Contractor by the City under the 
Contract and any modification thereto, less any amount previously paid by 
the City to the Contractor and any other set offs pursuant to the Contract 
Documents. 

 
Surety expressly agrees that the City may reject any contractor or subcontractor which 
may be proposed by Surety in fulfillment of its obligations in the event of default by the 
Contractor. 
 
Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid 
from Contractor for completion of the Project if the City, when declaring the Contractor 
in default, notifies Surety of the City’s objection to Contractor’s further participation in 
the completion of the Project. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of the Contract Documents or to the Project to 
be performed thereunder shall in any way affect its obligations on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of the Contract Documents or to the Project, including but not limited to the 
provisions of sections 2819 and 2845 of the California Civil Code. 
 



City of Santee  Mast Park Improvements 
Specifications & Contract Documents  CIP 2008-53 

321 
 

 
IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and 
seals this     day of     , 20  . 
    
  
(Corporate Seal of Principal,  _____________________________________ 
if corporation)    CONTRACTOR/PRINCIPAL 

_____________________________________ 
Name 

By__________________________________ 

(Seal of Surety) SURETY: 

By: _____________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized and 
evidence of corporate authority attached. 
 
The rate of premium on this bond is ____________ per thousand. The total amount of 
premium charges, $_______________________________. 
(The above must be filled in by corporate attorney.) 

 
THE FOLLOWING INFORMATION IS MANDATORY 
Any claims under this bond may be addressed to: 

(Name and Address of Surety)  

 

 

 

(Name and Address of Agent or 
Representative for service of process 
in California, if different from above) 

 

 

 

 

(Telephone number of Surety and 
Agent or Representative for service of 
process in California) 
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Note: Signatures of those signing for the Contractor and Surety must be notarized 
(duplicate as needed) and evidence of corporate authority attached. 
 

END OF PERFORMANCE BOND 
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PAYMENT BOND (LABOR AND MATERIALS) 
 

FOR 
 

MAST PARK 
CIP 2008-53 

 
KNOW ALL MEN BY THESE PRESENTS  
 
THAT WHEREAS the City of Santee (hereinafter designated as the “City”), has 
awarded to            ,as 
Principal, a contract for the work described as follows:      
      (the “Work”); and 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
the Contract Documents for the Project dated ________________, (hereinafter referred 
to as “Contract Documents”), the terms and conditions of which are expressly 
incorporated herein by reference; and 
 
WHEREAS, Principal is required to furnish a bond in connection with the contract 
described above; providing that if Principal or any of its Subcontractors shall fail to pay 
for any materials, provisions, provender, equipment, or other supplies used in, upon, for 
or about the performance of the work contracted to be done, or for any work or labor 
done thereon of any kind, or for amounts due under the Unemployment Insurance Code 
or for any amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of Principal and its 
Subcontractors with respect to such work or labor the Surety on this bond will pay for 
the same to the extent hereinafter set forth. 
 
NOW THEREFORE, we, the Principal and        
     as Surety, are held and firmly bound unto the City in the 
penal sum of             
Dollars ($   ) lawful money of the United States of America, for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, his or its 
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay 
any of the persons named in section 9100 of the Civil Code, fail to pay for any materials, 
provisions or other supplies, used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor thereon of any kind, or amounts due 
under the Unemployment Insurance Code with respect to work or labor performed 
under the contract, or for any amounts required to be deducted, withheld, and paid over 
to the Employment Development Department or Franchise Tax Board from the wages of 
employees of the contractor and his subcontractors pursuant to section 18663 of the 
Revenue and Taxation Code, with respect to such work and labor the Surety or Sureties 
will pay for the same, in an amount not exceeding the sum herein above specified, and 
also, in case suit is brought upon this bond, all litigation expenses incurred by the City in 
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such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 
 
This bond shall inure to the benefit of any of the persons named in section 9100 of the 
Civil Code so as to give a right of action to such persons or their assigns in any suit 
brought upon this bond. 
 
It is further stipulated and agreed that the Surety on this bond shall not be exonerated or 
released from the obligation of this bond by any change, extension of time for 
performance, addition, alteration or modification in, to, or of any contract, plans, 
specifications, or agreement pertaining or relating to any scheme or work of 
improvement herein above described, or pertaining or relating to the furnishing of labor, 
materials, or equipment therefore, nor by any change or modification of any terms of 
payment or extension of the time for any payment pertaining or relating to any scheme 
or work of improvement herein above described, nor by any rescission or attempted 
rescission or attempted rescission of the contract, agreement or bond, nor by any 
conditions precedent or subsequent in the bond attempting to limit the right of recovery 
of claimants otherwise entitled to recover under any such contract or agreement or 
under the bond, nor by any fraud practiced by any person other than the claimant 
seeking to recover on the bond and that this bond be construed most strongly against 
the Surety and in favor of all persons for whose benefit such bond is given, and under 
no circumstances shall Surety be released from liability to those for whose benefit such 
bond has been given, by reason of any breach of contract between the City and the 
Principal or on the part of any oblige named in such bond, but the sole conditions of 
recovery shall be that the claimant is a person described in Section 9100 of the Civil 
Code and has not been paid the full amount of his or its claim and that Surety does 
hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned and the provisions of sections 2819 and 2845 of the 
California Civil Code. 
 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument 
under their seals this    day of    , 20 , the name and 
corporate seal of each corporate party being hereto affixed and these presents duly 
signed by its undersigned representative pursuant to the authority of its governing body. 
 
(Corporate Seal of Principal,  __________________________________ 
if corporation)    CONTRACTOR/PRINCIPAL 

_____________________________________ 
Name 

By:___________________________________ 

(Seal of Surety) SURETY: 

By: __________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized and 
evidence of corporate authority attached.       
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Note: Signatures of those signing for the Contractor and Surety must be notarized 
(duplicate as needed) and evidence of corporate authority attached. 
 

END OF PAYMENT BOND 
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WORKERS' COMPENSATION INSURANCE DECLARATION 
 

MAST PARK IMPROVEMENTS 
CIP 2008-53 

 
FOR THE CITY OF SANTEE 

  
 
Section 3700 of the Labor Code provides in part as follows: 
 
"Every employer except the state shall secure the payment of compensation in one or 
more of the following ways; 
 

(a) By being insured against liability to pay compensation in one or more 
insurers duly authorized to write compensation insurance in this state.  

(b) By securing from the Director of Industrial Relations a certificate of 
consent to self-insure, which may be given upon furnishing proof 
satisfactory to the Director of Industrial Relations of ability to self-insure 
and to pay any compensation that may become due to his/her 
employees..." 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract. 
 
 
Company Name:            
             
Signatory Name:           (Print) 
 
Title:                
 
Signature:              
 
Date:        
 
 
(In accordance with Article 5, commencing at Section 1860, Chapter 1, Part 7, Division 
2 of the Labor Code, the above certificate must be signed and filed with the awarding 
body prior to performing any work under this Contract.) 
 
 
*NOTE:  APPROPRIATE NOTARIAL ACKNOWLEDGEMENTS OF EXECUTION 

BY CONTRACTOR MUST BE ATTACHED. 
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WORKERS' COMPENSATION INSURANCE CERTIFICATE 

(Continued) 
 


	NOTICE INVITING SEALED BIDS
	INFORMATION FOR BIDDERS
	SPECIAL PROVISIONS
	PART 1 GENERAL PROVISIONS
	SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS
	1-2  TERMS AND DEFINITIONS

	SECTION 2 - SCOPE AND CONTROL OF THE WORK
	2-1  AWARD AND EXECUTION OF THE CONTRACT
	2-1.1  Examination of Plans, Specifications, and Project Site
	2-1.2  Award of Contract
	2-1.3   Execution of Contract
	2-1.4  Request for Information (RFI)

	2-3  SUBCONTRACTS
	2-3.2  Self Performance

	2-4  CONTRACT BONDS
	2.4.1  Payment

	2-5  PLANS AND SPECIFICATIONS
	2-5.3  Submittals
	2-5.3.1 General
	2-5.3.7 Payment

	2-5.4  Red-lines and Record Documents
	2-5.4.1 General
	2-5.4.2 Asset Specific Red-lines
	2-5.4.2.1 Irrigation System Red-lines
	2-5.4.2.2 Utility Red-lines
	2-5.4.2.3 Building Red-lines
	2-5.4.2.4 Traffic Signals and Street Lighting Red-Lines
	2-5.4.2.5 Storm Water Pollution Prevention Plan (SWPPP)
	2-5.4.2.6 Payment



	2-7   SUBSURFACE DATA
	2-9   SURVEYING
	2-9.1  Permanent Survey Markers
	2-9.2  Survey Service
	2-9.3  Private Engineers
	2-9.4  Line and Grade
	2-9.5  Monument Installation
	2-9.6  Payment

	2-11   INSPECTION
	2-13  TECHNICAL STUDIES AND DATA

	SECTION 3 - CHANGES IN WORK
	3-3  EXTRA WORK
	3-3.2  Payment
	3-3.2.2 Basis for Establishing Costs
	3-3.2.2.1 Labor
	3-3.2.2.3 Tool and Equipment Rental

	3-3.2.3 Markup

	3-3.3  Daily Reports

	3-4  CHANGED CONDITIONS
	3-4.1  Disallowance of Entitlement

	3-5  DISPUTED WORK
	3-5.1  Claims:
	3-5.2  Procedure for Claims $375,000 and Under
	3-5.3  Procedures for Civil Actions to Resolve Disputed Claims:
	3-5.4  Procedure for Claims Over $375,000:
	3-5.5  Rights and Remedies
	3-5.6  Arbitration Award
	3-5.7  Attorney's Fees and Costs


	SECTION 4 - CONTROL OF MATERIALS
	4-1  MATERIALS AND WORKMANSHIP
	4-1.2  Protection of Work and Materials
	4-1.2  Payment
	4-1.4  Test of Materials
	4-1.4.1 Compaction Testing Requirements
	4-1.4.1.1 Asphalt Concrete Pavement Compaction Testing
	4-1.4.1.2 Aggregate Base Compaction Testing
	4-1.4.1.3 Soil Compaction Testing

	4-1.4.2 Compaction & Material Testing Reporting

	4-1.9  Construction Workmanship and Tolerances for Work
	4-1.10  Payment


	SECTION 5 – UTILITIES
	5-1  LOCATION
	5-1.2  Payment

	5-5  DELAYS
	5-7  COORDINATION
	5-7.1  General
	5-7.2  Utility Contacts


	SECTION 6 – PROSECUTION, PROGRESS, AND ACCEPTANCE OF THE WORK
	6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK
	6-1.1  Construction Schedule
	6-1.3  Working Day
	6-1.4  City Recognized Holidays
	6-1.5  Work Outside of Allowable Work Hours

	6-2  PROSECUTION OF THE WORK
	6-6  DELAYS AND EXTENSIONS OF TIME
	6-6.1  General
	6-6.1.1 Avoidable Delays
	6-6.1.2 Unavoidable Delays
	6-6.1.3 Abnormal Delays

	6-6.2  Extension of Time
	6-6.3  Payment for Delays
	6-6.4  Written Notice and Report

	6-7   TIME OF COMPLETION
	6-7.1  General
	6-7.2  Notice to Proceed

	6-8  COMPLETION, ACCEPTANCE, AND WARRANTY
	6-8.1  Completion
	6-8.1.2 Walk-Through and Punch List Procedure

	6-8.2  Acceptance
	6-8.3  Warranty
	6-8.3.1  Defective Work
	6-8.3.2 Warranty Format Requirements
	6-8.3.3 Correction of Work During the Warranty Period


	6-9   LIQUIDATED DAMAGES
	6-10  USE OF IMPROVEMENT DURING CONSTRUCTION
	6-11  RIGHT TO AUDIT
	6-11.1  The City’s Right
	6-11.2  Audit
	6-11.3  Compliance Required Before Mediation and Litigation
	6-11.4  Access to Records on Federally Funded Projects


	SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
	7-1  THE CONTRACTOR’S EQUIPMENT AND FACILITIES
	7-1.1  General
	7-1.2  Temporary Utility Service

	7-2  LABOR
	7-2.1  General
	7-2.2  Prevailing Wages
	7-2.3  Payroll Records
	7-2.4  Hours of Labor
	7-2.5  Apprentices
	7-2.6   Debarment of Contractors and Subcontractors

	7-3  LIABILITY INSURANCE
	7-3.1  Indemnity
	7-3.2  Insurance
	7-3.2.1 Evidence of Coverage
	7-3.2.2 Qualifying Insurers
	7-3.2.3 Minimum Policy Limits Required
	7-3.2.4 Insurance Required
	7-3.2.4.1 Commercial General Liability
	7-3.2.4.2 Automobile Liability
	7-3.2.4.3 Workers' Compensation / Employer's Liability
	7-3.2.4.4 Pollution Legal Liability
	7-3.2.4.5 Builder’s Risk “All Risk”

	7-3.2.5 Policy Provisions Required


	7-4  LICENSING
	7-4.1  Business Licensing

	7-5  PERMITS
	7-5.1  City Encroachment Permit
	7-5.2  Building Permit

	7-6  THE CONTRACTOR’S REPRESENTATIVE
	7-6.1  Project Meetings
	7-6.1.1 Payment


	7-7   COOPERATION AND COLLATERAL WORK
	7-8  WORK SITE MAINTENANCE
	7-8.1  General
	7-8.2  Air Pollution Control
	7-8.3  Noise Control
	7-8.4  Storage of Equipment and Materials
	7-8.4.1 General
	7-8.4.2 Storage in Public Streets

	7-8.6   Water Pollution Control
	7-8.6.1 General
	7-8.6.2 Best Management Practices (BMPs)
	7-8.6.2.1 Fiber Rolls
	7-8.6.2.2 Gravel Bag Check Dam
	7-8.6.2.3 Silt Fence
	7-8.6.2.4 Stabilized Construction Entrance/Exit
	7-8.6.2.5 Materials & Waste Management

	7-8.6.3 Storm Water Pollution Prevention Plan (SWPPP)
	7-8.6.3.1 SWPPP Implementation
	7-8.6.3.2 Maintenance
	7-8.6.3.3 Water Pollution Prevention

	7-8.6.4 Hydroseeding of Disturbed Areas
	7-8.6.4.1 Non-Irrigated Hydroseed Mix

	7-8.6.5 Payment

	7-8.7  Graffiti Control
	7-8.8  Payment

	7-9  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS
	7-9.1  Placement and Removal of Markouts
	7-9.2  Video Recording of Existing Conditions
	7-9.2.1 Payment

	7-9.3  Payment for Planned or Foreseeable Damages

	7-10  SAFETY
	7-10.1  Responsibility
	7-10.3  Haul Routes
	7-10.4  Safety
	7-10.4.1 Work Site Safety
	7-10.4.1.3 Health and Safety Plan
	7-10.4.1.4 Playground Safety
	7-10.4.1.5 Open Excavations
	7-10.4.1.6 Emergencies


	7-10.5  Security and Protective Devices
	7-10.5.3 Steel Plate Covers
	7-10.5.4 Shoring, Falsework and Concrete Forms


	7-15  PROJECT SIGNS
	7-15.1  General
	7-15.2  Park Site and Facility Project Signs
	7-15.3  Payment

	7-16  RECORD DRAWINGS
	7-16.1  General
	7-16.2  Surveying for Record Drawing Preparation
	7-16.3  Incomplete Record Drawings
	7-16.4  Payment

	7-17  NOTIFICATION AND COORDINATION
	7-17.1  Agency Coordination
	7-17.2  Businesses and Residential Notification
	7-17.3  Trash Service Notification and Coordination

	7-18  ENVIRONMENTAL MITIGATION MEASURES
	7-18.1  Biological Mitigation Measures
	7-18.1.1 Biological Awareness Training
	7-18.1.2 Encounters with Special Status Wildlife
	7-18.1.3 The Nesting Season
	7-18.1.4 Preconstruction Surveys
	7-18.1.4.1 Special Status Bats
	7-18.1.4.2 Woodrats
	7-18.1.4.3 Nesting Birds

	7-18.1.5 Environmentally Sensitive Area (ESA)
	7-18.1.5.1 Temporary ESA Fence


	7-18.2  Cultural Resource Mitigation Measures
	7-18.2.1 Cultural Resource Awareness and Sensitivity Training
	7-18.2.2 Archaeological Monitoring
	7-18.2.3 Discovery of Archaeological Resources
	7-18.2.4 Discovery of Human Remains
	7-18.2.5 Discovery of Native American Cultural Resources

	7-18.3  Payment


	SECTION 8 – FACILITIES FOR AGENCY PERSONNEL
	8-1  GENERAL

	SECTION 9 - MEASUREMENT AND PAYMENT
	9-1  MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK
	9-1.2  Methods of Measurement

	9-2  LUMP SUM WORK
	9-2.1  Schedule of Values (SOV)
	9-2.2  Payment

	9-3  PAYMENT
	9-3.1  General
	9-3.2  Partial and Final Payment
	9-3.2.1 Application for Progress Payment
	9-3.2.2 Amount of Progress Payment
	9-3.2.3 Withholding of Payment
	9-3.2.4 Waiver of Claims at Final Payment

	9-3.3  Delivered Materials
	9-3.3.1 Payment for Stored Materials
	9-3.3.2 Payment for Stored Materials Off-Site

	9-3.4  Mobilization
	9-3.4.1 Payment

	9-3.5  Field Directed Changes
	9-3.6  Proposal Pay Items

	9-4  WAIVER OF CLAIMS


	PART 2 CONSTRUCTION MATERIALS
	SECTION 200 - ROCK MATERIALS
	200-1  ROCK PRODUCTS
	200-1.2 Crushed Rock and Rock Dust
	200-1.6 Stone for Riprap
	200-1.6.1 General
	200-1.6.2 Grading Requirements


	200-2  UNTREATED BASE MATERIALS
	200-2.1 General
	200-2.7 Disintegrated Granite
	200-2.9  Permeable Base
	200-2.9.1  General
	200-2.9.2 Infiltration
	200-2.9.3  Testing
	200-2.9.4  Grading
	200-2.9.4.1  Class 2 Permeable Base




	SECTION 201 - CONCRETE, MORTAR AND RELATED MATERIALS
	201-2  REINFORCEMENT FOR CONCRETE
	201-2.2 Steel Reinforcement
	201-2.2.3 Welded Wire Reinforcement

	201-2.5 Slip Dowel and Dowel Sleeve
	201-2.5.1 General
	201-2.5.2  Slip Dowel (Contact Joints)
	201-2.5.3  Dowel Sleeve (Expansion Joints)


	201-3  EXPANSION JOINT FILLER AND JOINT SEALANTS
	201-3.1 General
	201-3.2 Premolded Joint Filler
	201-3.3 Polystyrene Joint Filler

	201-7  NON-MASONRY GROUT
	201-7.3 Non-Shrink Grout

	201-10 VAPOR BARRIER
	201-10.1 General


	SECTION 202 - MASONRY MATERIALS
	202-2  CONCRETE BLOCK
	202-2.2 Masonry Units

	202-3  MORTAR, GROUT, AND WATER
	202-3.4 Water Proofing Membrane

	202-4  INTERLOCKING CONCRETE PAVERS
	202-4.1 Concrete Pavers
	202-4.2 Permeable Concrete Pavers

	202-5  VENEER STONE AND DECORATIVE CAPS
	202-5.1 General
	202-5.2 Pilaster Caps
	202-5.3 Seat Wall Caps


	SECTION 203 - BITUMINOUS MATERIALS
	203-1  PAVING ASPHALT
	203-1.6 Measurement and Payment

	203-6  ASPHALT CONCRETE
	203-6.4 Asphalt Concrete Mixtures
	203-6.4.1 Class and Grade


	203-14 TIRE RUBBER MODIFIED ASPHALT CONCRETE (TRMAC)
	203-14.2 Materials
	203-14.2.1 Tire Rubber Modified Paving Asphalt

	200-14.3 Composition and Grading


	SECTION 204 - LUMBER AND TREATMENT WITH PRESERVATIVES
	204-1  Lumber and Plywood
	204-1.1 Kinds
	204-1.1.6 Lodge Pole Fencing


	204-3  COMPOSITE LUMBER
	204-3.1 Header Board


	SECTION 206 - MISCELLANEOUS METAL ITEMS
	206-6  CHAIN LINK FENCE
	200-6.1 General
	200-6.2 Materials for Posts, Rails and Braces
	206-6.3.2 Polyvinyl Chloride (PVC) Coated Fabric


	206-7  STORM DRAIN INLET MARKERS
	206-8  SKATE STOPPERS
	206-9  VANDAL RESISTANT ANCHORS, SCREWS, NUTS
	206-9.1 Vandal Resistant Concrete Anchors
	206-9.2 Vandal Resistant Screws
	206-9.3 Vandal Resistant Bolts
	206-9.4 Vandal Resistant Nuts

	206-10 WEATHERING STEEL FOR RAILINGS AND STRUCTURES
	206-10.1 General

	206-11 SIGN POSTS
	206-11.1 General


	SECTION 207 - GRAVITY PIPE
	207-2  REINFORCED CONCRETE PIPE (RCP)
	207-2.1 General

	207-5  PVC PERFORATED PIPE
	207-5.1 General

	207-15 ABS SOLID WALL PIPE
	207-15.1 General

	207-17 PVC GRAVITY PIPE
	207-17.1 General


	SECTION 208 – PIPE JOINT TYPES AND MATERIALS
	208-3  GASKETS FOR CONCRETE PIPE

	SECTION 209 – PRESSURE PIPE
	209-4  PVC PRESSURE PIPE
	209-4.2 Materials

	209-7  PIPELINE IDENTIFICATION
	209-7.2 Requirements


	SECTION 210 - PAINT AND PROTECTIVE COATINGS
	210-6  ANTI-GRAFFITTI COATINGS
	210-6.1 Requirements


	SECTION 211 – MATERIAL TESTS
	211-1  COMPACTION TESTS
	211-1.1 Laboratory Maximum Density
	211-1.2 Field Density


	SECTION 212 – WATER AND SEWER SYSTEM VALVES AND APPURTENACES
	212-5  VALVES
	212.5.4 Ball Valves
	212.5.4.2 Materials

	212-6  HYDRANTS
	212.6.2 Hose Bib Hydrant
	212.6.2.1 Materials


	SECTION 213 – ENGINEERING GEOSYNTHETICS
	213-4  PAVING FABRIC
	213-5  GEOTEXTILES AND GEOGRIDS
	213-5.1 Filter Fabric Geotextiles
	213-5.1.1 General
	213-5.1.2 Material Types
	213-5.1.3 Installation



	SECTION 214 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS
	214-4  PAINT FOR STRIPING AND MARKINGS
	214-4.1 General

	214-5  THERMOPLASTIC MATERIAL FOR TRAFFIC STRIPING AND MARKINGS.
	214-5.1  General


	SECTION 215 – SITE FURNISHINGS
	215-1  ROADWAY AND SIDEWALK FURNISHINGS
	215-1.1 Truncated Domes
	215-1.1.1 General
	215-1.1.2 Payment


	215-2  PARK FACILITY FURNISHINGS
	215-2.1 Bike Rack
	215-2.2 Picnic Table
	215-2.3 Park Bench
	215-2.3.1 Metal Park Benches
	215-2.3.2 Concrete Park Benches

	215-2.4 Trash Receptacle
	215-2.5 Pet Waste Station
	215-2.6 Interpretive Signage
	215-2.7 Bike Repair Station
	215-2.8 Drinking Fountain
	215-2.9 Pet Fountain / Dog Fountain
	215-2.10 Hot Coal Bin
	215-2.11 Barbecue Grill
	215-2.12 Bean Bag Toss
	215-2.13 Table Tennis
	215-2.14 Portable Restroom Screened Enclosure
	215-2.15 Dog Park Equipment and Amenities
	215-2.15.1 General
	215-2.15.2 Dog Leash Post
	217-2.15.3 Dog Fire Hydrant
	217-2.15.4 Hoop Jump
	217-2.15.5 Small Hoop Jump
	215-2.15.6 Paws Table
	215-2.15.7 Dog Crawls
	215-2.15.8 King of the Hill
	215-2.15.9 Dog Walk
	215-2.15.10 Stepping Paws
	215-2.15.11 Dog Silhouettes
	215-2.15.12 Dog Bone Bench
	215-2.15.13 Dog Park Regulation Signs

	215-2.16 Disc Golf
	215-2.16.1 Disc Golf Tee Box
	215-2.16.2 Disc Golf Goal
	215-2.16.3 Disc Golf Tee Information Signs
	215-2.16.4 Disc Golf Safety Signs
	215-2.16.5 Disc Golf Rules Signs

	215-2.17 Basketball Court
	215-2.17.1 General
	215-2.17.2 Basketball Goal
	215-2.17.2.1 Basketball Post
	215-2.17.2.2 Basketball Backboard
	215-2.17.2.3 Basketball Net

	215-2.17.3 Basketball Court Striping

	215-2.18 Shade Shelters and Kiosks
	215-2.17.1 General
	215-2.18.1 30’ Hexagonal Shelter
	215-2.18.2 38’ Hexagonal Shelter
	215-2.18.3 Radius Cantilevered Pergola
	215-2.18.4 Kiosks

	215-2.19 Outdoor Fitness Equipment
	215-2.20 Park Regulation Signs
	215-2.21 Sensitive Habitat Signs
	215-2.22 Playground Surfacing
	215-2.23 Play Structures
	215-2.23.1 General
	215-2.23.2 Warranty
	215-2.23.3 General Material Specifications
	215-2.23.4 2-5 Yr Play Structures
	215-2.23.5 5-12 Yr Play Structures
	215-2.23.6 Motion Play Structures
	215-2.23.7 Log Benches
	215-2.23.8 Nature Discovery Area
	215-2.23.9 Accessible Play Area Ramps

	215-2.24 Cut Stone Seat Walls


	SECTION 217 – BEDDING AND BACKFILL MATERIALS
	217-1  BEDDING MATERIAL
	217-1.1 General
	217-1.2 Bedding Material for Plastic Pipe
	217-1.3 Bedding Material for Reinforced Concrete Pipe and Box Culverts
	217-1.4 Bedding Material for Electrical and Communication Conduits

	217-2  TRENCH BACKFILL
	217-2.2 Stones, Boulders and Broken Concrete


	SECTION 218 – PREFABRICATED RESTROOM BUILDING AND DISC GOLF CONCESSION BUILDING
	218-1  GENERAL
	218-1.1 Clarification of Prefabricated Building and Site Installation
	218-1.2 Architectural Design/Engineering and Insurance Responsibility
	218-1.2.1 Errors and Omissions Insurance
	218-1.2.2 Additional Insurance


	218-2  PREFABRICATED BUILDING SUBCONTRACTOR RESPONSIBILITY
	218-2.1 General Scope of Work
	218-2.2 Licensing
	218-2.3 Bid Standard
	218-2.3.1 Or Equal Subcontractors

	218-2.4 Warranty and Guarantee

	218-3  GENERAL CONTRACTOR RESPONSIBILITY
	218-3.1 General Scope of Work
	218-3.2 Site Scope of Work
	218-3.2.1 Connection to Utilities


	218-4  PREFABRICATED BUILDING COMPONENTS
	218-4.1 General
	218-4.2 Mat Engineered Concrete Building Slab/Foundation
	218-4.2.1 Required Independent Testing Laboratory Certification

	218-4.3 Exterior and Interior Masonry Block Walls
	218-4.4 Roof System
	218-4.5 Interior Wall Finish
	218-4.6 Exterior Wall Finish, Masonry and Gable
	218-4.7 Ventilation System (Restroom)
	218-4.8 Doors and Gates
	218-4.9 Specialties
	218-4.10 Plumbing
	218-4.11 Electrical

	218-5  SHIPPING PROTECTION
	218-6  CERTIFICATIONS
	218-7  FURNITURE, FIXTURES, AND EQUIPMENT
	218-8  PAYMENT


	PART 3 CONSTRUCTION METHODS
	SECTION 300 - EARTHWORK
	300-1  CLEARING AND GRUBBING
	300-1.1 General
	300-1.3 Removal and Disposal of Materials
	300-1.3.2 Requirements

	300-1.4 Payment

	300-2  UNCLASSIFIED EXCAVATION
	300-2.9 Payment

	300-3  STRUCTURE EXCAVATION AND BACKFILL
	300-3.1 General
	300-3.6 Payment

	300-4  UNCLASSIFIED FILL
	300-4.10 Payment

	300-7  EARTHWORK FOR CHANNELS
	300-7.6 Measurement and Payment

	300-8  GEOTEXTILES FOR DRAINAGE
	300-8.1 Trench Drains
	300-8.1.2 Measurement and Payment


	300-9  GEOTEXTILES FOR EROSION CONTROL
	300-9.1 Bank and Shore Protection
	300-9.1.2 Measurement and Payment


	300-10 GEOTEXTILES FOR SEPARATION
	300-10.1 Subgrade Enhancement
	300-10.1.2 Measurement and Payment


	300-11 STONEWORK FOR EROSION CONTROL
	300-11.2 Placing Stone
	300-11.2.1 Filter Blanket
	300-11.4 Measurement and Payment



	SECTION 301 – TREATED SOILS, SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE MATERIALS
	301-1  SUBGRADE PREPARATION
	301-1.2 Subgrade Preparation
	301-1.6 Adjustment of Manhole Frame and Cover Sets to Grade

	301-2  UNTREATED BASE
	301-2.4 Measurement and Payment

	301-6  PERMEABLE BASE
	301-6.1 General
	301-6.3 Measurement and Payment


	SECTION 302 - ROADWAY SURFACING
	302-5  ASPHALT CONCRETE PAVEMENT
	302-5.1 General
	302-5.5 Distribution and Spreading
	302-5.6 Rolling
	302-5.6.2 Density and Smoothness

	302-5.7 Joints
	302-5.7.1 Longitudinal Joints
	302-5.7.2 Transverse Joints

	302-5.9 Measurement and Payment

	302-7  PAVEMENT FABRIC
	302-7.2 Placement
	302-7.2.1 General
	302-7.2.3 Laydown

	302-7.3 Measurement
	302-7.4 Payment

	302-12 TIRE RUBBER MODIFIED ASPHALT CONCRETE (TRMAC)
	302-12.1 General
	302-12.3 Distribution and Spreading
	302-12.7 Rock Dust Blotter
	302-12.8 Measurement
	302-12.9 Payment


	SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION
	303-1  CONCRETE STRUCTURES
	303-1.1 General
	303-1.11 Payment
	303-1.12 Storm Water Treatment Device
	303-1.12.1 General
	303-1.12.2 Components
	303-1.12.2.1 Screening System
	303-1.12.2.2 Oil Skimmer
	303-1.12.2.3 Sediment Chambers

	303-1.12.3 Performance
	303-1.12.3.1 Removal Efficiencies
	303-1.12.3.2 Hydraulic Capacity
	303-1.12.3.3 Storage Capacity
	303-1.12.3.4 Pollution Separation

	303-1.12.4 Submittals
	303-1.12.5 Payment


	303-4  MASONRY CONSTRUCTION
	303-4.1 Concrete Block Masonry
	303-4.1.5 Measurement and Payment


	303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY INTERSECTIONS, ACCESS RAMPS AND DRIVEWAYS
	303-5.1 Requirements
	303-5.1.1 General

	303-5.2 Forms
	303-5.2.1  Standard Forms

	303-5.4 Joints
	303-5.4.1 General
	303-5.4.2 Expansion Joints
	303-5.4.3 Weakened Plane Joints

	303-5.6 Curing
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